

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 21, 2023
DIVISION 10

PAGE: 1 of 3
ITEM C

*DJ00474
2023CPT.10.02.20042, 2023CPT.10.02.20902
STATE FUNDED
ANSON, UNION

PROPOSAL LENGTH 3.870 MILES
TYPE OF WORK FULL DEPTH RECLAMATION, ASPHALT SURF.TREATMENT, TRIPLE SEAL
LOCATION 2 SECTIONS OF SECONDARY ROADS
EST CONST PROGRESS.... FY-2024...100% OF BID
RPN 001 1 BIDDER(S) DBE GOAL 3.00 %
ESTIMATE 1,405,063.05
DATE AVAILABLE JUL 24 2023
FINAL COMPLETION JUN 30 2024

	\$ TOTALS	% DIFF
LYNCHES RIVER CONTRACTING INC PAGELAND, SC	1,547,722.76	+10.2

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 21, 2023
DIVISION 10

PAGE: 2 of 3
ITEM C

DJ00452
46892.3.2
STATE FUNDED
MECKLENBURG
U-5955A

PROPOSAL LENGTH 0.220 MILES

TYPE OF WORK I-85 NORTHBOUND RAMP TO EASTBOUND NC 16 (BROOKSHIRE BLVD)

LOCATION I-85 NORTHBOUND RAMP TO EASTBOUND NC 16 (BROOKSHIRE BLVD)

EST CONST PROGRESS.... FY-2023...00% OF BID
FY-2024...100% OF BID

RPN 002 1 BIDDER(S)

DBE GOAL 5.00 %

ESTIMATE 1,745,892.45

DATE AVAILABLE JUL 17 2023

INTER COMPLETION OCT 25 2023 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 7-17-23 AND 10-25-23

FINAL COMPLETION APR 22 2024

	\$ TOTALS	% DIFF
NJR GROUP INC ALBEMARLE, NC	2,545,562.27	+45.8

HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JUNE 21, 2023
DIVISION 10

PAGE: 3 of 3
ITEM C

DJ00462
57500.3.FRA03T4A
STATE FUNDED
MECKLENBURG
U-5008A

PROPOSAL LENGTH 0.504 MILES

TYPE OF WORK N. DAVIDSON ST SIDEWALK EXTENSION; DRAINAGE, GRADING, PAVING

LOCATION N. DAVIDSON STREET SIDEWALK EXTENSION FROM 37TH STREET TO BEARWOOD AVENUE
IN CHARLOTTE

EST CONST PROGRESS.... FY-2024...100% OF BID

RPN 003 2 BIDDER(S)

DBE GOAL 6.00 %

ESTIMATE 887,939.25

DATE AVAILABLE SEP 18 2023

INTER COMPLETION NOV 14 2023 CONTRACTOR WILL BE REQUIRED TO COMPLETE ALL WORK EXCEPT
VEGETATION BETWEEN 9-18-23 AND 11-14-23
CONTRACTOR SHALL COMPLETE WORK REQUIRED OF STEP 3. COMPLETION DAY
IS 30 CONSECUTIVE DAYS. 30 DAY(S) AFTER START DATE

FINAL COMPLETION MAY 12 2024

	\$ TOTALS	% DIFF
KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC	1,095,487.00	+23.4
NJR GROUP INC ALBEMARLE, NC	1,829,194.00	+106.0

ESTIMATE TOTAL 4,038,894.75

LETTING TOTAL 5,188,772.03 + 28.5