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THE TRUESDELL CORPORATION

AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

LANFORD BROTHERS CO., INC.

TEMPE, AZ BENICIA, CA ROANOKE, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 104,217.00 135,000.00 165,000.00
0002 4400000000-E 1110 WORK ZONE SIGNS (STAT) 160 SF 7.25 1,160.00 6.75 1,080.00 20.00 3,200.00
0003 4434000000-N  SP SEQ FLASH WARN LIGHTS 14 EA 120.00 1,680.00 110.00 1,540.00 200.00 2,800.00
0004 4510000000-N 1190 LAW ENFORCEMENT 1,100 HR 50.00 55,000.00 62.00 68,200.00 70.00 77,000.00
0005 4600000000-N  SP GENERIC TRAFFIC CONTROL ITEM (EA) 62 EA 2,130.00 132,060.00 2,130.00 132,060.00 2,500.00 155,000.00
DOUBLE LANE CLOSURE
0006 4600000000-N  SP GENERIC TRAFFIC CONTROL ITEM (EA) 48 EA 1,675.00 80,400.00 1,675.00 80,400.00 2,000.00 96,000.00
SINGLE LANE CLOSURE
0007 4815000000-E 1205 PAINT PVMT MARKINGS 6" 1,500 LF 2.95 4,425.00 3.00 4,500.00 5.00 7,500.00
0008 4847096000-E  SP POLYUREA LINES **" *MILS (STD GLASS B) 1,200 LF 10.85 13,020.00 12.00 14,400.00 20.00 24,000.00
(6", 20 MILS)
0009 4855000000-E 1205 LINE REMOVAL 6" WIDE 880 LF 8.50 7,480.00 10.00 8,800.00 26.00 22,880.00
0010 4890000000-E  SP GENERIC PAVEMENT MARKING ITEM (LF) 300 LF 12.75 3,825.00 14.00 4,200.00 15.00 4,500.00
CONTRAST COLD APPLIED PLASTIC PAVEMENT
MARKING LINES TYPE Il (6")
0011 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 2,000.00 18,315.20 10,000.00
STRUCTURE ITEMS
0012 8161000000-E 420 GROOVING BRIDGE FLOORS 16,506 SF 1.85 30,536.10 1.50 24,759.00 2.60 42,915.60
0013 8559000000-E  SP SURFACE PREP, CLASS I 2.7 SY 350.00 945.00 2,900.00 7,830.00 1,000.00 2,700.00
0014 8867000000-E  SP GENERIC STRUCTURE ITEM (LF) 539.2 LF 126.00 67,939.20 119.00 64,164.80 100.00 53,920.00
POURABLE SILICONE JOINT SEALANT
0017 8893000000-E  SP GENERIC STRUCTURE ITEM (SY) 27 SY 550.00 1,485.00 650.00 1,755.00 1,000.00 2,700.00
CONCRETE DECK REPAIR FOR POLYMER
CONCRETE OVERLAY
0018 8893000000-E  SP GENERIC STRUCTURE ITEM (SY) 1,834 SY 58.00 106,372.00 180.00 330,120.00 155.00 284,270.00
PLACING AND FINISHING OF POLYMER
CONCRETE OVERLAY
0019 8893000000-E  SP GENERIC STRUCTURE ITEM (SY) 1,834 SY 44.00 80,696.00 63.00 115,542.00 80.00 146,720.00
SCARIFYING BRIDGE DECK
0020 8893000000-E  SP GENERIC STRUCTURE ITEM (SY) 3,876 SY 6.75 26,163.00 16.00 62,016.00 15.00 58,140.00
SHOTBLASTING BRIDGE DECK
0021 8893000000-E  SP GENERIC STRUCTURE ITEM (SY) 2,042 SY 12.85 26,239.70 29.00 59,218.00 70.00 142,940.00
SILANE DECK TREATMENT
0022 8881000000-E  SP GENERIC STRUCTURE ITEM (CY) 88.8 CY 8,000.00 710,400.00
EPOXY POLYMER CONCRETE MATERIALS
0023 8881000000-E  SP GENERIC STRUCTURE ITEM (CY) 888 CY 3,800.00 337,440.00 2,625.00 233,100.00
POLYESTER POLYMER CONCRETE MATERIALS
CONTRACT TOTAL TOTAL 1,083,083.00 TOTAL 1,367,000.00 TOTAL 2,012,585.60
ROADWAY ITEMS SUB-TOTAL 405,267.00 SUB-TOTAL 468,495.20 SUB-TOTAL 567,880.00
STRUCTURE ITEMS SUB-TOTAL 677,816.00 SUB-TOTAL 898,504.80 SUB-TOTAL 1,444,705.60
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SOUTHERN ROAD & BRIDGE LLC
TARPON SPRINGS, FL
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CONTRACT TOTAL

1,083,083.00
1,367,000.00
2,012,585.60
2,135,980.00
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