HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS

PAGE: 1 of 3 ITEM C

RALEIGH N.C. JULY 19, 2023 DIVISION 10

DJ00465 53064.3.1 0485053 MECKLENBURG I-5861

PROPOSAL LENGTH 0.240 MILES

TYPE OF WORK BRIDGE REHABILITATION; INTERCHANGE OF I-485 & OAKDALE RD

LOCATION INTERCHANGE OF I-485 AND SR 2042 (OAKDALE ROAD) AT MP 11.42 TO MP 11.48 OUTER &

MP 54.15 TO MP 54.21 INNER

EST CONST PROGRESS.... FY-2023...00% OF BID

FY-2024...100% OF BID

RPN 001 4 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 1,047,370.00

DATE AVAILABLE AUG 16 2023 FINAL COMPLETION APR 30 2024

	\$ TOTALS	% DIFF	
THE TRUESDELL CORPORATION TEMPE, AZ	1,083,083.00	+3.4	
AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC BENICIA, CA	1,367,000.00	+30.5	
LANFORD BROTHERS CO., INC. ROANOKE, VA	2,012,585.60	+92.2	
SOUTHERN ROAD & BRIDGE LLC TARPON SPRINGS, FL	2,135,980.00	+103.9	

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C. JULY 19, 2023

DIVISION 10

PAGE: 2 of 3 ITEM C

DJ00473 49291.3.12 4929102 MECKLENBURG HS-2010L

PROPOSAL LENGTH 5.000 MILES

TYPE OF WORK INSTALL OF GUIDERAIL & GUARDRAIL; SR 5901(BILLY GRAHAM PKWY)

LOCATION SR 5901 (BILLY GRAHAM PARKWAY) FROM NC 49 (S. TRYON STREET) TO I-85

EST CONST PROGRESS.... FY-2024...100% OF BID

FY-2025...00% OF BID

RPN 002 2 BIDDER(S) DBE GOAL 0.00 %

ESTIMATE 876,750.00

DATE AVAILABLE NOV 06 2023 FINAL COMPLETION FEB 14 2024

\$ TOTALS % DIFF
BULLINGTON CONSTRUCTION INC OAKBORO, NC 455,255.00 -48.1
REYNOLDS FENCE & GUARDRAIL INC INDIAN TRAIL, NC 478,812.50 -45.4

HIGHWAY LETTING NORTH CAROLINA DEPARTMENT OF TRANSPORTATION DIVISION OF HIGHWAYS RALEIGH N.C.

PAGE: 3 of 3 ITEM C

JULY 19, 2023 DIVISION 10

DJ00480 44920.3.15 TAP-00SS(061) UNION, MECKLENBURG R-5790JG

PROPOSAL LENGTH MILES

TYPE OF WORK SBE-CONCRETE CURB RAMPS & RETROFITTING EXISTING RAMPS

LOCATION VARIOUS LOCATIONS

EST CONST PROGRESS.... FY-2023...00% OF BID

FY-2024...60% OF BID FY-2025...40% OF BID

RPN 003 4 BIDDER(S) DBE GOAL 0.00 %

ESTIMATE 575,220.00

DATE AVAILABLE AUG 28 2023

INTER COMPLETION CONTRACTOR SHALL COMPLETE ALL WORK REQUIRED OF CURB RAMP

LOCATION. COMPLETION=7 DAYS 7 DAY(S) AFTER START DATE

FINAL COMPLETION NOV 02 2024

	\$ TOTALS	% DIFF
EASTERN EARTHSCAPES & CONSTRUCTION LLC STANTONSBURG, NC	424,655.00	-26.2
CAIN DEVELOPMENT GROUP LLC ROCK HILL, SC	467,515.88	-18.7
BBUDC INC DURHAM, NC	666,140.00	+15.8
DANGRADY COMPANY LLC sylva, NC	740,848.00	+28.8
ESTIMATE TOTAL	2,499,340.00	
LETTING TOTAL	1,962,993.00	-21.5