
1 SECTION OF NC 109

LYNCHES RIVER CONTRACTING
INC

PAGELAND,  SC

BLYTHE CONSTRUCTION INC BARNHILL CONTRACTING CO

CHARLOTTE,  NC ROCKY MOUNT,  NC

AUG 11, 2021 02:48 PM ANSON 2:00 PM 1 /  2 001
2022CPT.10.03.10041 AUG 11 2021 DJ00387

TIP NO 6.800 MI
FED AID NO STATE FUNDED
RESURFACING, SHOULDER RECONST, PAVEMENT MARKINGS, SNOWPLOWAB

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 37890.00 45000.00  83000.00MOBILIZATION
0002 0106000000-E 230  2,080 CY  27.00 56160.00 28.00 58240.00 17.50  36400.00BORROW EXCAVATION
0003 1220000000-E 545  250 TON 55.00 13750.00 1.00 250.00 38.50  9625.00INCIDENTAL STONE BASE
0004 1245000000-E SP  13.6 SMI 2000.00 27200.00 2100.00 28560.00 1400.00  19040.00SHOULDER RECONSTRUCTION
0005 1330000000-E 607  822 SY  6.00 4932.00 5.00 4110.00 16.25  13357.50INCIDENTAL MILLING
0006 1523000000-E 610  8,152 TON 41.00 334232.00 51.00 415752.00 55.50  452436.00ASP CONC SURF CRS S9.5C
0007 1524000000-E SP   3,966 TON 47.00 186402.00 55.00 218130.00 61.50  243909.00ASP CONC SURF CRS S9.5C LEVEL
0008 1575000000-E 620  747 TON 475.00 354825.00 525.00 392175.00 517.00  386199.00ASP FOR PLANT MIX
0009 1704000000-E SP   3,740 TON 95.00 355300.00 108.00 403920.00 140.00  523600.00PATCHING EXIST PAVEMENT
0010 2612000000-E 848  200 SY  85.00 17000.00 125.00 25000.00 165.00  33000.006" CONCRETE DRIVEWAY
0011 4413000000-E SP   762 SF  7.00 5334.00 6.50 4953.00 6.50  4953.00WORK ZONE ADV/GEN WARN SIGN
0012 4457000000-N SP  Lump Sum 5000.00 47000.00  15000.00TEMP TRAFFIC CONTROL (SP)
0013 4685000000-E 1205  143,732 LF  0.40 57492.80 0.40 57492.80 0.44  63242.08THERMO PVT MKG LINES 4"90
0014 4810000000-E 1205  143,732 LF  0.05 7186.60 0.05 7186.60 0.07  10061.24PAINT PVMT MARKINGS 4"
0015 4891000000-E 1205  25 LF  100.00 2500.00 125.00 3125.00 20.00  500.00GENERIC PVMT MARKING ITEM (LF) 1205

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0016 4895000000-N SP   450 EA  36.00 16200.00 36.00 16200.00 44.40  19980.00GENERIC PAVEMENT MARKING ITEM (EA)
NON CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0017 6000000000-E 1605  1,020 LF  2.50 2550.00 3.00 3060.00 3.00  3060.00TEMPORARY SILT FENCE
0018 6009000000-E 1610  136 TON 30.00 4080.00 30.00 4080.00 55.00  7480.00EROS CONTRL STONE CL B
0019 6012000000-E 1610  68 TON 30.00 2040.00 30.00 2040.00 44.00  2992.00SEDIMENT CONTROL STONE
0020 6071010000-E SP   1,020 LF  6.50 6630.00 10.00 10200.00 12.00  12240.00WATTLE
0021 6071020000-E SP   3 LB  12.50 37.50 100.00 300.00 30.00  90.00POLYACRYLAMIDE (PAM)

 

    TOTAL 1496741.90 TOTAL 1746774.40 TOTAL  1940164.82CONTRACT TOTAL

 

    SUB-TOTAL 1496741.90 SUB-TOTAL 1746774.40 SUB-TOTAL  1940164.82ROADWAY ITEMS



1 SECTION OF NC 109

J T RUSSELL & SONS INC

ALBEMARLE,  NC   

AUG 11, 2021 02:48 PM ANSON 2:00 PM 2 /  2 001
2022CPT.10.03.10041 AUG 11 2021 DJ00387

TIP NO 6.800 MI
FED AID NO STATE FUNDED
RESURFACING, SHOULDER RECONST, PAVEMENT MARKINGS, SNOWPLOWAB

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104000.00   MOBILIZATION
0002 0106000000-E 230  2,080 CY  30.00 62400.00   BORROW EXCAVATION
0003 1220000000-E 545  250 TON 50.00 12500.00   INCIDENTAL STONE BASE
0004 1245000000-E SP  13.6 SMI 2000.00 27200.00   SHOULDER RECONSTRUCTION
0005 1330000000-E 607  822 SY  8.00 6576.00   INCIDENTAL MILLING
0006 1523000000-E 610  8,152 TON 65.00 529880.00   ASP CONC SURF CRS S9.5C
0007 1524000000-E SP   3,966 TON 70.00 277620.00   ASP CONC SURF CRS S9.5C LEVEL
0008 1575000000-E 620  747 TON 600.00 448200.00   ASP FOR PLANT MIX
0009 1704000000-E SP   3,740 TON 135.00 504900.00   PATCHING EXIST PAVEMENT
0010 2612000000-E 848  200 SY  85.00 17000.00   6" CONCRETE DRIVEWAY
0011 4413000000-E SP   762 SF  6.50 4953.00   WORK ZONE ADV/GEN WARN SIGN
0012 4457000000-N SP  Lump Sum 90000.00   TEMP TRAFFIC CONTROL (SP)
0013 4685000000-E 1205  143,732 LF  0.40 57492.80   THERMO PVT MKG LINES 4"90
0014 4810000000-E 1205  143,732 LF  0.05 7186.60   PAINT PVMT MARKINGS 4"
0015 4891000000-E 1205  25 LF  100.00 2500.00   GENERIC PVMT MARKING ITEM (LF) 1205

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0016 4895000000-N SP   450 EA  36.00 16200.00   GENERIC PAVEMENT MARKING ITEM (EA)
NON CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0017 6000000000-E 1605  1,020 LF  3.50 3570.00   TEMPORARY SILT FENCE
0018 6009000000-E 1610  136 TON 62.10 8445.60   EROS CONTRL STONE CL B
0019 6012000000-E 1610  68 TON 49.61 3373.48   SEDIMENT CONTROL STONE
0020 6071010000-E SP   1,020 LF  9.00 9180.00   WATTLE
0021 6071020000-E SP   3 LB  20.00 60.00   POLYACRYLAMIDE (PAM)

 

    TOTAL 2193237.48   CONTRACT TOTAL

 

    SUB-TOTAL 2193237.48   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1496741.90   LYNCHES RIVER CONTRACTING INC
     2  1746774.40   BLYTHE CONSTRUCTION INC
     3  1940164.82   BARNHILL CONTRACTING CO
     4  2193237.48   J T RUSSELL & SONS INC


