

SUMMARY OF BID TABS

TIP No.
Location
Type of Work
Contract No.
County:

WBS No. GRM10.ANS.1P, GRM10.ANS.2P, etc.
Various Primary & Secondary Routes
"As Needed" Contract for Cut and Shove Crews to Remove Storm Related Debris
MJ00081

Anson

						NCDOT Engineer's Estimate		Vegetation Management Specialist Inc.		Paul L. Dillard DBA Foothills Masonry & Excavation LLC		Tracco LLC		Jones Clearing Inc		Diamond H Land Works LLC		Piedmont Land Clearing and Lawn Services LLC	
Line Item	Item No	Sec No.	Pay Item	Quantity	Unit	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount	Price	Amount
1	0	SP	MOBILIZATION	5.0	EA			\$500.00	\$ 2,500.00	\$500.00	\$ 2,500.00	\$1,600.00	\$ 8,000.00	\$1,928.00	\$ 9,640.00	\$2,500.00	\$ 12,500.00	\$500.00	\$ 2,500.00
2	0	SP	CUT AND SHOVE CREW	100.0	HR			\$240.00	\$ 24,000.00	\$550.00	\$ 55,000.00	\$400.00	\$ 40,000.00	\$398.00	\$ 39,800.00	\$340.00	\$ 34,000.00	\$650.00	\$ 65,000.00
3	0	SP	EMERGENCY MOBILIZATION (4 HOUR RESPONSE)	5.0	EA			\$1,000.00	\$ 5,000.00	\$1,000.00	\$ 5,000.00	\$3,200.00	\$ 16,000.00	\$3,280.00	\$ 16,400.00	\$4,000.00	\$ 20,000.00	\$700.00	\$ 3,500.00

BID TOTALS	\$63,875.00	\$ 31,500.00	\$ 62,500.00	\$ 64,000.00	\$ 65,840.00	\$ 66,500.00	\$ 71,000.00
------------	-------------	--------------	--------------	--------------	--------------	--------------	--------------

DocuSigned by:
Jason Brooks
C387DBA8ACEC4A9...