



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

J.R. "JOEY" HOPKINS
SECRETARY

November 26, 2024

WBS No: 2025CPT.10.13.10901, 2025CPT.10.13.20901
Contract ID: DJ00542
County: Union
Description: #78 MAT COAT, ASPHALT PATCHING, ASPHALT OVERLAY,
SHOULDER RECONSTRUCTION, PAVEMENT MARKINGS on NC 742,
SR2136 MACEDONIA CH RD, SR 1121 HARKEY RD, SR 1751 WALKUP
AVE, SR 1003 WHITE STORE RD, SR 1134 LATHAN RD, SR 3515
LANCASTER AVE, SR 1113 DAVIS ROAD

Addendum No. 2
December 18, 2024 Letting

To: Prospective Bidders

Please note the following revision to the Proposal for the above referenced project.

- The location on the title sheet has been updated. Removing NC 75 and adding SR 1113 (Davis Road).
- "Right of Entry to CSX Transportation Right of Way" Has been removed.
- SP06 R054 has been updated. Map 1 has been removed and Map 9 has been added.
- Line item 2, Incidental Stone Base, has been updated to 610 TON.
- Line item 3, Shoulder Construction, has been updated to 22.99 SMI.
- Line item 4, Aggregate Shoulder Borrow, has been updated to 3316 TON.
- Line item 6, Incidental Milling, has been updated to 3279 SY.
- Line item 7, Asphalt Conc Surface Course, Type S9.5B, has been updated to 15165 TON.
- Line item 8, Asphalt Conc Surface Course, Type S9.5B (Leveling Course), has been updated to 3895 TON.
- Line item 9, Asphalt Conc Surface Course, Type S9.5C, has been removed.
- Line item 10, Asphalt Conc Surface Course, Type S9.5C (Leveling Course), has been removed.
- Line item 11, Asphalt Binder For Plant Mix, has been updated to 1549 TON.
- Line item 12, Patching Existing Pavement, has been updated to 6467 TON.
- Line item 13, Asphalt Surface Treatment, Mat Coat, #78M Stone, has been updated to 15878 SY.
- Line item 14, Emulsion for Asphalt Surface Treatment, has been updated to 3970 GAL.
- Line item 19, Work Zone Advanced/General Warning Signing, has been updated to 1339 SF.

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION 10
716 W. MAIN ST.
ALBEMARLE, NC, 28001

Telephone: 704-983-4400
Fax: 704-982-3146
Customer Service: 1-877-368-4968

Location:
716 W. MAIN ST.
ALBEMARLE, NC,

28001

Website: ncdot.gov

- Line item 21, Thermoplastic Pavement Marking Lines (4", 90 Mils), has been updated to 106540 LF.
- Line item 23, Thermoplastic Pavement Marking Lines (16", 90 Mils), has been removed.
- Line item 24, Thermoplastic Pavement Marking Lines (24", 90 Mils), has been updated to 254 LF.
- Line item 25, Thermoplastic Pavement Marking Character (90 Mils), has been updated to 21 EA.
- Line item 26, Thermoplastic Pavement Marking Symbol (90 Mils), has been updated to 1 EA.
- Line item 28, Non-Cast Iron Snowplowable Pavement Marker, has been updated to 173 EA.
- Line item 29, Temporary Silt Fence, has been updated to 1660 LF.
- Line item 31, Wattle, has been updated to 1660 LF.
- Line item 34, 6" Concrete Driveway, has been added.


Please note the following revision to the Plans for the above referenced project.

- Sheet 1 has been removed.
- Sheet 8A has been added.
- Remaining project sheets have been updated to reflect the removal of NC 75 and the addition of SR 1113 (Davis Road)

The changes and attachments included with this addendum will become part of contract DJ00542.

If you have any questions, please contact me at (704) 983-4400.

Sincerely,

DocuSigned by:

8DD1CB4DB58F4FC...

Jared Mathis, PE
Contracts Engineer

cc: file