

2024CPT.11.09.10031, 2024CPT.11.09.20031, 2024CPT.11.09.20051,
2024CPT.11.09.20141

TIP NO

24.180 MILES

FED AID NO STATE FUNDED

MICROSURFACING, LEVELING, PATCHING, AND PAVEMENT MARKINGS

1 SECTION OF US 221 AND 10 SECTIONS OF SECONDARY ROUTES

BOXLEY MATERIALS COMPANY
ROANOKE, VA

ROADWAY ITEMS										
0001	0000100000-N	800	MOBILIZATION	Lump Sum					75,000.00	
0001	0000100000-N	800	MOBILIZATION	Lump Sum			38,000.00			
0002	1820000000-E	660	AST, FOG SEAL	6,640	SY	1.22	8,100.80	1.10	7,304.00	
0003	1891000000-E	SP	GENERIC PAVING ITEM (SY) LATEX MODIFIED MICROSURFACING, TYPE II	26,923	SY	3.20	86,153.60	3.50	94,230.50	
0004	1891000000-E	SP	GENERIC PAVING ITEM (SY) LATEX MODIFIED MICROSURFACING, TYPE III	264,498	SY	3.26	862,263.48	3.35	886,068.30	
0005	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	3,144	SF	7.25	22,794.00	8.00	25,152.00	
0006	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			39,000.00		66,500.00	
0007	4810000000-E	1205	PAINT PVMT MARKINGS 4"	842,296	LF	0.15	126,344.40	0.15	126,344.40	
0008	4835000000-E	1205	PAINT PVT MKG LINES 24"	80	LF	9.00	720.00	9.00	720.00	
0009	4840000000-N	1205	PAINT PVT MKG CHARACTER	18	EA	81.00	1,458.00	80.00	1,440.00	
0010	4850000000-E	1205	LINE REMOVAL 4" WIDE	329,042	LF	0.15	49,356.30	0.15	49,356.30	
0011	4870000000-E	1205	LINE REMOVAL 24" WIDE	40	LF	11.70	468.00	12.00	480.00	
0012	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	9	EA	110.00	990.00	110.00	990.00	
0013	4905100000-N	1253	NON-CAST IRON SNOWPLB PVMT MRKER	1,017	EA	78.00	79,326.00	50.00	50,850.00	
0014	4905500000-N	1253	REP SNWPLB PVMT MRKER REFL	32	EA	24.00	768.00	25.00	800.00	
CONTRACT TOTAL							TOTAL	1,315,742.58	TOTAL	1,385,235.50
ROADWAY ITEMS							SUB-TOTAL	1,315,742.58	SUB-TOTAL	1,385,235.50

BIDDERS IN ORDER

CONTRACT TOTAL

SLURRY PAVERS INC

1

1,315,742.58

BOXLEY MATERIALS COMPANY

2

1,385,235.50