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APPROVED:  

DATE:  

DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED

PLAN

OPERATIONS

TRANSPORTATION

STRATEGIES
MANAGEMENT 

GENERAL NOTES LOCAL NOTES

            LINES.

       H)   TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING

            THE FINAL SURFACE.

       G)   INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON

       PAVEMENT MARKINGS AND MARKERS

            ATTACHED, OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. 

       F)   PLACE TYPE III BARRICADES, WITH "ROAD CLOSED" SIGN R11-2

       TRAFFIC CONTROL DEVICES

            TRAFFIC PATTERN.

       E)   ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY

            DETOUR WHEN THE DETOUR IS NOT IN OPERATION.

            COVER OR REMOVE ALL SIGNS REQUIRED FOR THE OFF-SITE

            TO CLOSE THE ROAD WHEN ROAD CLOSURE IS NOT IN OPERATION.

       D)   COVER OR REMOVE ALL SIGNS AND DEVICES REQUIRED

            IN THE TRAFFIC CONTROL PLANS.

            PROVIDE SIGNING REQUIRED FOR THE OFF-SITE DETOUR ROUTE AS SHOWN

            TO THE ROADWAY STANDARD DRAWINGS AND TRAFFIC CONTROL PLANS.

       C)   PROVIDE SIGNING AND DEVICES REQUIRED TO CLOSE THE ROAD ACCORDING

            (3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

            40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE

       B)   INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN 

       SIGNING

            PATTERN ALTERATION.

       A)   NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY TRAFFIC

       TRAFFIC PATTERN ALTERATIONS

            OR DIRECTED BY THE ENGINEER.

            THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

            THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

 

            ENGINEER.  

            SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE 

            OVERLAPPING OF DEVICES.  MODIFICATION MAY INCLUDE: MOVING, 

            TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED 

            DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE 

            CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL 

PROJECT LIMITS.

ACCESS TO ALL DRIVEWAYS MUST BE PROVIDED AT ALL TIMES WITHIN THE

852114Pipe #852114
Surry County

(WEST MT. HERMAN CHURCH RD.) TO NC 268 TO US 601.

BE MAINTAINED ON THE FOLLOWING DETOUR: FROM SR 1114 

WILL BE CLOSED TO THROUGH TRAFFIC. US 601 TRAFFIC WILL

DURING CONSTRUCTION OF THE PROPOSED STRUCTURE, US 601

CORP. LICENSE NO.: C-0275
PH (704) 476-0003
SHELBY, NC 28150
201 W. MARION ST. STE. 200
TGS ENGINEERS
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