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- g THE GUARDRAIL ANCHOR ASSEMBLY SHALL CONSIST OF A !/4”” HOLD DOWN PLATE AND
4 4 P E 7 - T @ BOLTS WITH NUTS AND WASHERS.

THE HOLD-DOWN PLATE SHALL CONFORM TO AASHTO M270 GRADE 36. AFTER
FOR LOCATION OF GUARDRAIL ANCHOR FABRICATION, THE HOLD-DOWN PLATE SHALL BE HOT-DIP GALVANIZED IN ACCORDANCE

A ASSEMBLY, SEE “"PLAN’" BELOW WITH AASHTO MI111.
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) _{Z}_. 4 - BOLTS SHALL CONFORM TO THE REQUIREMENTS OF ASTM A307 AND NUTS SHALL

MBLY 4 CONFORM TO THE REQUIREMENTS OF AASHTO M291. BOLTS, NUTS AND WASHERS SHALL
1 BE GALVANIZED. (AT THE CONTRACTOR’S OPTION, STAINLESS STEEL BOLTS, NUTS

| | AND WASHERS MAY BE USED AS AN ALTERNATE FOR THE "’ @ GALVANIZED BOLTS,
NUTS AND WASHERS. THEY SHALL CONFORM TO OR EXCEED THE MECHANICAL
REQUIREMENTS OF ASTM A307. THE USE OF THIS ALTERNATE SHALL BE APPROVED BY
¢ GUARDRATIL THE ENGINEER.)

/ANCHOR ASSEMBLY C GUARDRAIL THE GUARDRAIL ANCHOR ASSEMBLY IS REQUIRED AT ALL POINTS WHERE APPROACH
t ANCHOR  ASSEMBLY GUARDRAIL IS TO BE ATTACHED TO THE END OF BARRIER RAIL.FOR POINTS OF
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C 1/,c” @ HOLES (TYP.) 7 O

ATTACHMENT, SEE SKETCH.
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=ND OF CORED SLAB | ¢ AFTER INSTALLATION, THE EXPOSED THREAD OF THE BOLT SHALL BE BURRED WITH A

® END BENT | SHARP POINTED TOOL.

THE COST OF THE GUARDRAIL ANCHOR ASSEMBLY SHALL BE INCLUDED IN THE UNIT
FINISH GRADE————\\ CONTRACT PRICE BID FOR VERTICAL CONCRETE BARRIER RATL.

N

\\<:

J4A

W/

|
/u V2137 13/ 0 V0 2i/u
<3/2 3A6><3A6>l‘3/2>|

Z_ 7 Z 7 7 Z 7 7 7 7 THE VERTICAL REINFORCING BARS MAY BE SHIFTED SLIGHTLY IN THE VERTICAL
CONCRETE BARRIER RAIL TO CLEAR ASSEMBLY BOLTS.

Y ' E K THE 1!/ @ HOLES SHALL BE FORMED OR DRILLED WITH A CORE BIT. IMPACT TOOLS
WILL NOT BE PERMITTED. ANY CONCRETE DAMAGED BY THIS WORK SHALL BE REPAIRED
TO THE SATISFACTION OF THE ENGINEER.
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