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MANAGEMENT
STRATEGIES

TRANSPORTATION MANAGEMENT STRATEGIES FOR THIS PROJECT INCLUDE
CONSTRUCTING THE RIGHT SIDE OF -L- WHILE MAINTAINING TWO LANES

OF TRAFFIC WITH THE USE OF TEMPORARY PAVEMENT MARKING AND

LANE

DO NOT STOP TRAFFIC AS FOLLOWS:

DAY AND TIME
RESTRICTIONS

DURATION AND

ROAD NAME OPERATION

US 321/421 NC KING STREET NC 194 6-9 A.M. & 4-7 P.M.

AND SHOULDER CLOSURE REQUIREMENTS

POSITIVE PROTECTION.

GENERAIL NOTES )

CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE DETAIL
DRAWINGS, STANDARD DETAILS, AND ROADWAY DETAILS ARE NOT ATTAINABLE
TO MEET FIELD CONDITIONS OR RESULT IN DUPLICATE OR UNDESIRED

OVERLAPPING OF DEVICES.

SUPPLEMENTING, COVERING, OR REMOVAL OF DEVICES AS DIRECTED BY THE
ENGINEER.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

THE CONSTRUCTION PROJECT EXCEPT WHEN OTHERWISE NOTED IN THE PLAN

OR DIRECTED BY THE ENGINEER.

TIME RESTRICTIONS

MODIFICATION MAY INCLUDE: MOVING, F)

G)

REMOVE LANE CLOSURE DEVICES FROM THE LANE WHEN WORK IS NOT BEING
PERFORMED BEHIND THE LANE CLOSURE OR WHEN A LANE CLOSURE IS NO
LONGER NEEDED OR AS DIRECTED BY THE ENGINEER.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN 15 FT OF AN
OPEN TRAVEL LANE, CLOSE THE NEAREST OPEN SHOULDER USING ROADWAY
STANDARD DRAWING NO. 1101.04 UNLESS THE WORK AREA IS PROTECTED BY
BARRIER OR GUARDRAIL OR A LANE CLOSURE IS INSTALLED.

WHEN PERSONNEL AND/OR EQUIPMENT ARE WORKING WITHIN A LANE OF TRAVEL
OF AN UNDIVIDED OR DIVIDED FACILITY, CLOSE THE LANE ACCORDING TO
THE TRAFFIC CONTROL PLANS, ROADWAY STANDARD DRAWINGS, OR AS DIRECTED
BY THE ENGINEER. CONDUCT THE WORK SO THAT ALL PERSONNEL AND/OR
EQUIPMENT REMAIN WITHIN THE CLOSED TRAVEL LANE.

DO NOT WORK SIMULTANEOUSLY WITHIN 15 FT ON BOTH SIDES OF AN OPEN
TRAVELWAY, RAMP, OR LOOP WITHIN THE SAME LOCATION UNLESS PROTECTED
WITH GUARDRAIL OR BARRIER.

PAVEMENT EDGE DROP OFF REQUIREMENTS

A) DO NOT CLOSE OR NARROW TRAVEL LANES AS FOLLOWS:

B)
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H)

ROAD NAME DAY AND TIME RESTRICTIONS

US 321/421 NC KING STREET NC 194 6-9 A.M. & 4-7 P.M.

DO NOT CLOSE OR NARROW TRAVEL LANES DURING HOLIDAYS AND SPECIAL
EVENTS AS FOLLOWS:

ROAD NAME

US 321/421 NC KING STREET NC 194

I)

HOLIDAY

1.

FOR ANY UNEXPECTED OCCURRENCE THAT CREATES UNUSUALLY HIGH TRAFFIC
VOLUMES, AS DIRECTED BY THE ENGINEER.

BACKFILL AT A 6:1 SLOPE UP TO THE EDGE AND ELEVATION OF EXISTING
PAVEMENT IN AREAS ADJACENT TO AN OPENED TRAVEL LANE THAT HAS AN
EDGE OF PAVEMENT DROP-OFF AS FOLLOWS:

BACKFILL DROP-OFFS THAT EXCEED 2 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS OF 45 MPH OR GREATER.

BACKFILL DROP-OFFS THAT EXCEED 3 INCHES ON ROADWAYS WITH
POSTED SPEED LIMITS LESS THAN 45 MPH.

BACKFILL WITH SUITABLE COMPACTED MATERIAL, AS APPROVED BY THE
ENGINEER, AT NO EXPENSE TO THE DEPARTMENT.

PROJ. REFERENCE NO. SHEET NO.

U-5715 TMP -2

INSTALL TEMPORARY BARRIER WITH THE TRAFFIC FLOW BEGINNING WITH
THE UPSTREAM SIDE OF TRAFFIC. REMOVE TEMPORARY BARRIER AGAINST
THE TRAFFIC FLOW BEGINNING WITH THE DOWNSTREAM SIDE OF TRAFFIC.

INSTALL AND SPACE DRUMS NO GREATER THAN TWICE THE POSTED SPEED
LIMIT (MPH) TO CLOSE OR KEEP THE SECTION OF THE ROADWAY CLOSED
UNTIL THE TEMPORARY BARRIER CAN BE PLACED OR AFTER THE
TEMPORARY BARRIER IS REMOVED.

O) PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE BARRIER AT
ALL TIMES DURING THE INSTALLATION AND REMOVAL OF THE BARRIER BY
EITHER A TRUCK MOUNTED ATTENUATOR (MAXIMUM 72 HOURS) OR A
TEMPORARY CRASH CUSHION.

PROTECT THE APPROACH END OF MOVABLE/PORTABLE CONCRETE
BARRIER FROM ONCOMING TRAFFIC AT ALL TIMES BY A TEMPORARY
CRASH CUSHION UNLESS THE APPROACH END OF MOVABLE/PORTABLE
CONCRETE BARRIER IS OFFSET FROM ONCOMING TRAFFIC AS FOLLOWS
OR AS SHOWN IN THE PLANS: (SEE ALSO 1101.05)

POSTED SPEED LIMIT MINIMUM OFFSET

40 OR LESS 15 FT
45 - 50 20 FT
95 25 FT
60 MPH or HIGHER 30 FT

TRAFFIC CONTROL DEVICES

P) WHEN LANE CLOSURES ARE NOT IN EFFECT SPACE CHANNELIZING DEVICES IN WORK
AREAS NO GREATER IN FEET THAN TWICE THE POSTED SPEED LIMIT (MPH) EXCEPT,
10 FT ON-CENTER IN RADII, AND 3 FT OFF THE EDGE OF AN OPEN TRAVELWAY.
REFER TO STANDARD SPECIFICATIONS FOR ROADS AND STRUCTURES SECTIONS
1130 (DRUMS), 1135 (CONES) AND 1180 (SKINNY DRUMS) FOR ADDITIONAL
REQUIREMENTS.

PAVEMENT MARKINGS AND MARKERS

Q) INSTALL TEMPORARY PAVEMENT MARKINGS AND TEMPORARY PAVEMENT MARKERS
ON INTERIM LAYERS OF PAVEMENT AS FOLLOWS:

DO NOT EXCEED A DIFFERENCE OF 2 INCHES IN ELEVATION BETWEEN OPEN LANES

OF TRAFFIC FOR NOMINAL LIFTS OF 1.5 INCHES. INSTALL ADVANCE WARNING
"UNEVEN LANES" SIGNS (W8-11) 100 ft IN ADVANCE AND A MINIMUM
OF EVERY HALF MILE THROUGHOUT THE UNEVEN AREA.

TRAFFIC PATTERN ALTERATIONS

FOR NEW YEAR'S, BETWEEN THE HOURS OF 7:00 A.M. DECEMBER 31st
TO 6:00 P.M. JANUARY 2ND.
SATURDAY, SUNDAY, OR MONDAY THEN UNTIL 6:00 P.M. THE FOLLOWING
TUESDAY .

IF NEW YEAR'S DAY IS ON A FRIDAY, J)

NOTIFY THE ENGINEER THIRTY (30) CALENDAR DAYS PRIOR TO ANY TRAFFIC
PATTERN ALTERATION.

SIGNING

FOR EASTER, BETWEEN THE HOURS OF 7:00 A.M. THURSDAY AND

6:00 P.M. MONDAY. K)

FOR MEMORIAL DAY, BETWEEN THE HOURS OF 7:00 A.M. FRIDAY TO
6:00 P.M. TUESDAY.

L)

FOR INDEPENDENCE DAY, BETWEEN THE HOURS OF 7:00 A.M. THE
DAY BEFORE INDEPENDENCE DAY AND 6:00 P.M. THE DAY AFTER
INDEPENDENCE DAY. M)

IF INDEPENDENCE DAY IS ON A FRIDAY, SATURDAY, SUNDAY OR MONDAY
THEN BETWEEN THE HOURS OF 7:00 A.M. THE THURSDAY BEFORE
INDEPENDENCE DAY AND 6:00 P.M. THE TUESDAY AFTER

INSTALL ADVANCE WORK ZONE WARNING SIGNS WHEN WORK IS WITHIN
40 FT FROM THE EDGE OF TRAVEL LANE AND NO MORE THAN THREE
(3) DAYS PRIOR TO THE BEGINNING OF CONSTRUCTION.

ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

INSTALL BLACK ON ORANGE ''DIP" SIGNS (W8-2) AND/OR "BUMP" SIGNS

(W8-1) 100 FT IN ADVANCE OF THE UNEVEN AREA, OR AS DIRECTED BY THE
ENGINEER.

TRAFFIC BARRIER

INDEPENDENCE DAY.

N)

FOR LABOR DAY, BETWEEN THE HOURS OF 7:00 A.M. FRIDAY AND
6:00 P.M. TUESDAY.

FOR THANKSGIVING DAY, BETWEEN THE HOURS OF 7:00 A.M. TUESDAY TO
6:00 P.M. MONDAY.

FOR CHRISTMAS, BETWEEN THE HOURS OF 7:00 A.M. THE FRIDAY
BEFORE THE WEEK OF CHRISTMAS DAY AND 6:00 P.M. THE FOLLOWING
TUESDAY AFTER THE WEEK OF CHRISTMAS.

FOR APP ST FOOTBALL GAME , BETWEEN THE HOURS OF 7:00 A.M. THE (DAY)
OF THE WEEK OF THE APP ST FOOTBALL GAME AND 6:00 P.M.THE
FOLLOWING (DAY) AFTER THE WEEK OF THE APP ST FOOTBALL GAME

INSTALL TEMPORARY BARRIER ACCORDING TO THE TRANSPORTATION MANAGEMENT

PLANS A MAXIMUM OF TWO (2) WEEKS PRIOR TO BEGINNING WORK IN ANY
LOCATION. ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION
PROCEED IN A CONTINUOUS MANNER TO COMPLETE THE PROPOSED WORK

ROAD NAME MARKING MARKER
-L- KING STREET PAINT TEMPORARY RAISED
-Y1- COLLEGE ST PAINT TEMPORARY RAISED

R) PLACE ONE APPLICATION OF PAINT FOR TEMPORARY TRAFFIC PATTERNS. PLACE A
SECOND APPLICATION OF PAINT SIX (6) MONTHS AFTER THE INITIAL
APPLICATION AND EVERY SIX MONTHS AS DIRECTED BY THE ENGINEER.

S) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.

T) REMOVE/REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND
MARKERS BY THE END OF EACH DAY'S OPERATION.

U) ALL CURB RAMP LOCATIONS SHALL BE DERIVED FROM STATIONING SHOWN

ON PAVEMENT MARKING PLANS OR AS DIRECTED BY THE ENGINEER IN
COORDINATION WITH THE SIGNING AND DELINEATION UNIT.

LOCAL NOTES

EMERGENCY VEHICLE ACCESS MUST BE MAINTAINED
AT ALL TIMES.

NOTIFY THE WATAUGA COUNTY SCHOOL BOARD, ASU,
& APPALCART 30 DAYS PRIOR TO ANY LANE CLOSURES.

MAINTAIN ACCESS TO DRIVEWAYS DURING CONSTRUCTION

IN THAT LOCATION UNLESS OTHERWISE STATED IN THE TRANSPORTATION
MANAGEMENT PLANS OR AS DIRECTED BY THE ENGINEER.

DO NOT PLACE BARRIER DIRECTLY ON ANY SURFACE OTHER THAN ASPHALT OR
CONCRETE.

ONCE TEMPORARY BARRIER IS INSTALLED AT ANY LOCATION AND NO WORK
IS PERFORMED BEHIND THE TEMPORARY BARRIER FOR A PERIOD LONGER
THAN TWO (2) MONTHS, REMOVE / RESET TEMPORARY BARRIER AT NO
COST TO THE DEPARTMENT UNLESS OTHERWISE STATED IN THE
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TRANSPORTATION MANAGEMENT PLANS, TEMPORARY BARRIER IS PROTECTING
A HAZARD, OR AS DIRECTED BY THE ENGINEER.
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UNLESS ALL SIGNATURES COMPLETED
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