HIGHWAY LETTING

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ITEM C

DIVISION OF HIGHWAYS

RALEIGH N.C.

MARCH 7, 2024

DIVISION 11

DK00319

17BP.11.R.131

NONE

ASHE

PROPOSAL LENGTH	0.078 MILES
TYPE OF WORK	GRADING, DRAINAGE, PAVING, AND STRUCTURE
LOCATION	BRIDGE NO. 040122 OVER NORTH FORK NEW RIVER ON SR 1549 (GARVEY BRIDGE ROAD)

EST CONST PROGRESS....

RPN 001 4 BIDDER(S) DBE GOAL 3.00 %

ESTIMATE 2,193,583.90

DATE AVAILABLE	APR 23 2024
INTER COMPLETION	JUN 23 2025 PERMANENT VEGETATION
	COMPLETE PHASE II, IN FORTY-FIVE (45) CALENDAR DAYS AFTER BEGINNING THIS WORK 45 DAY(S) AFTER START DATE
	COMPLETE PHASE III STEPS 1 AND 2, IN FORTY-FIVE (45) CALENDAR DAYS AFTER BEGINNING THIS WORK 45 DAY(S) AFTER START DATE
FINAL COMPLETION	MAR 23 2026

	$ TOTALS	% DIFF
JAMES R VANNOY & SONS CONSTRUCTION COMPANY INC JEFFERSON, NC	2,900,303.26	+32.2
KEMP SIGMON CONSTRUCTION CO INC CLAREMONT, NC	3,454,991.03	+57.5
APPLE TUCK & ASSOCIATES INC RUTHERFORDTON, NC	3,503,805.84	+59.7
DANE CONSTRUCTION INC MOORESVILLE, NC	3,695,324.42	+68.5
ESTIMATE TOTAL	2,193,583.90	
LETTING TOTAL	2,900,303.26	+ 32.2