FED AID NO DF18311.2095784
PAVING, GRADING, DRAINAGE, AND STRUCTURES
REPLACE BRIDGE 187 ON SR 1339 (HOPEWELL CHURCH ROAD) OVER MEAT CAMP CREEK

							BELUCA LLC GREENSBORO, NC		MBI BUILDERS, LLC NORTH WILKESBORO, NC		KING GENERAL CONTRACTORS, INC BRISTOL, VA
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			46,000.00		56,100.00		60,494.39
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			25,000.00		20,000.00		23,504.98
0003	0036000000-E	225	UNDERCUT EXCAVATION	225	CY	0.50	112.50	30.00	6,750.00	129.69	29,180.25
0004	0043000000-N	226	GRADING (226)	Lump Sum			90,000.00		215,000.00		38,053.32
0005	0195000000-E	265	SELECT GRANULAR MATERIAL	200	CY	1.00	200.00	65.00	13,000.00	123.09	24,618.00
0006	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	200	SY	1.00	200.00	3.03	606.00	11.01	2,202.00
0007	0199000000-E	SP	TEMPORARY SHORING	72	SF	25.00	1,800.00	550.00	39,600.00	211.54	15,230.88
0008	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1A BRIDGE APPROACH FILL	Lump Sum			30,000.00		16,000.00		80,753.51
0009	0318000000-E	300	FND CONDIT MATL MINOR STRS	7	TON	40.00	280.00	74.80	523.60	111.32	779.24
0010	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	20	SY	2.00	40.00	8.25	165.00	42.54	850.80
0011	0448400000-E	310	24" RCP CULV CLASS IV	56	LF	100.00	5,600.00	204.28	11,439.68	199.69	11,182.64
0012	0995000000-E	340	PIPE REMOVAL	40	LF	20.00	800.00	41.25	1,650.00	38.29	1,531.60
0013	1099500000-E	505	SHALLOW UNDERCUT	50	CY	1.00	50.00	22.00	1,100.00	52.52	2,626.00
0014	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	100	TON	30.00	3,000.00	38.50	3,850.00	68.96	6,896.00
0015	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	150	SY	3.00	450.00	3.85	577.50	9.59	1,438.50
0016	1121000000-E	520	AGGREGATE BASE COURSE	28	TON	80.00	2,240.00	57.35	1,605.80	110.68	3,099.04
0017	1220000000-E	545	INCIDENTAL STONE BASE	50	TON	40.00	2,000.00	74.80	3,740.00	104.97	5,248.50
0018	1275000000-E	600	PRIME COAT	22	GAL	25.00	550.00	55.00	1,210.00	432.99	9,525.78
0019	1491000000-E	610	ASP CONC BASE CRS B25.0C	70	TON	300.00	21,000.00	219.64	15,374.80	349.59	24,471.30
0020	1519000000-E	610	ASP CONC SURF CRS S9.5B	80	TON	300.00	24,000.00	226.24	18,099.20	400.03	32,002.40
0021	1575000000-E	620	ASP FOR PLANT MIX	10	TON	750.00	7,500.00	638.00	6,380.00	1,042.26	10,422.60
0022	2022000000-E	815	SUBDRAIN EXCAVATION	12	CY	30.00	360.00	38.50	462.00	184.33	2,211.96
0023	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	50	SY	3.00	150.00	4.40	220.00	8.80	440.00
0024	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	9	CY	60.00	540.00	105.12	946.08	167.17	1,504.53
0025	2044000000-E	815	6" PERF SUBDRN PIPE	50	LF	8.00	400.00	10.56	528.00	32.47	1,623.50
0026	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	320.00	320.00	550.00	550.00	1,546.38	1,546.38
0027	2077000000-E	815	6" OUTLET PIPE	6	LF	25.00	150.00	59.59	357.54	155.97	935.82
0028	3635000000-E	876	RIP RAP, CLASS II	180	TON	85.00	15,300.00	81.40	14,652.00	103.56	18,640.80
0029	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	305	SY	2.00	610.00	3.30	1,006.50	8.10	2,470.50
0030	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	12	LF	14.00	168.00	17.37	208.44	15.03	180.36
0031	4102000000-N	904	SIGN ERECTION, TYPE E	1	EA	250.00	250.00	285.37	285.37	297.15	297.15
0032	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	1	EA	10.00	10.00	55.00	55.00	111.34	111.34
0033	4400000000-E	1110	WORK ZONE SIGNS (STAT)	72	SF	15.00	1,080.00	11.00	792.00	13.24	953.28
0034	4405000000-E	1110	WORK ZONE SIGNS (PORT)	108	SF	15.00	1,620.00	5.78	624.24	36.37	3,927.96
0035	4410000000-E	1110	WORK ZONE SIGNS (BARR)	10	SF	15.00	150.00	79.20	792.00	11.69	116.90
0036	4424500000-N	SP	TEMP PORT TRAF SIGNAL SYS	1	EA	25,000.00	25,000.00	39,325.00	39,325.00	15,937.61	15,937.61
0037	4430000000-N	1130	DRUMS	40	EA	85.00	3,400.00	60.50	2,420.00	72.60	2,904.00
0038	4445000000-E	1145	BARRICADES (TYPE III)	16	LF	40.00	640.00	52.80	844.80	49.48	791.68
0039	4455000000-N	1150	FLAGGER	10	DAY	150.00	1,500.00	825.00	8,250.00	2,350.52	23,505.20
0040	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	2	EA	8,500.00	17,000.00	5,750.00	11,500.00	7,131.29	14,262.58

FED AID NO DF18311.2095784
PAVING, GRADING, DRAINAGE, AND STRUCTURES
REPLACE BRIDGE 187 ON SR 1339 (HOPEWELL CHURCH ROAD) OVER MEAT CAMP CREEK

						BELUCA LLC GREENSBORO, NC		MBI BUILDERS, LLC NORTH WILKESBORO, NC		KING GENERAL CONTRACTORS, INC BRISTOL, VA	
0041	4485000000-E	1170	PORT CONC BARRIER	185	LF	160.00	29,600.00	49.50	9,157.50	56.66	10,482.10
0042	4685000000-E	1205	THERMO PVT MKG LINES 4"90	1,645	LF	5.00	8,225.00	2.20	3,619.00	2.16	3,553.20
0043	4810000000-E	1205	PAINT PVMT MARKINGS 4"	1,020	LF	1.00	1,020.00	0.72	734.40	1.05	1,071.00
0044	4835000000-E	1205	PAINT PVT MKG LINES 24"	65	LF	3.00	195.00	1.65	107.25	6.80	442.00
0045	4850000000-E	1205	LINE REMOVAL 4" WIDE	540	LF	2.00	1,080.00	2.20	1,188.00	2.16	1,166.40
0046	4870000000-E	1205	LINE REMOVAL 24" WIDE	31	LF	6.00	186.00	2.20	68.20	6.80	210.80
0047	6000000000-E	1605	TEMPORARY SILT FENCE	265	LF	4.00	1,060.00	5.23	1,385.95	5.88	1,558.20
0048	6006000000-E	1610	EROS CONTRL STONE CL A	90	TON	60.00	5,400.00	80.30	7,227.00	105.77	9,519.30
0049	6009000000-E	1610	EROS CONTRL STONE CL B	40	TON	60.00	2,400.00	79.75	3,190.00	107.05	4,282.00
0050	6012000000-E	1610	SEDIMENT CONTROL STONE	50	TON	60.00	3,000.00	74.80	3,740.00	87.59	4,379.50
0051	6015000000-E	1615	TEMPORARY MULCHING	1	ACR	600.00	600.00	1,980.00	1,980.00	3,502.81	3,502.81
0052	6018000000-E	1620	SEED FOR TEMP SEEDING	100	LB	6.00	600.00	6.60	660.00	5.38	538.00
0053	6021000000-E	1620	FERT FOR TEMP SEEDING	0.5	TON	800.00	400.00	2,530.00	1,265.00	2,110.73	1,055.37
0054	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	0.50	100.00	19.80	3,960.00	66.49	13,298.00
0055	6029000000-E	SP	SAFETY FENCE	260	LF	0.50	130.00	3.03	787.80	5.13	1,333.80
0056	6030000000-E	1630	SILT EXCAVATION	80	CY	0.50	40.00	22.00	1,760.00	13.30	1,064.00
0057	6036000000-E	1631	MATTING FOR EROS CONTROL	6,260	SY	0.20	1,252.00	2.15	13,459.00	2.97	18,592.20
0058	6037000000-E	1629	COIR FIBER MAT	100	SY	5.00	500.00	7.70	770.00	12.89	1,289.00
0059	6042000000-E	1632	1/4" HARDWARE CLOTH	60	LF	4.00	240.00	7.70	462.00	15.86	951.60
0060	6070000000-N	1639	SPECIAL STILLING BASINS	1	EA	2,500.00	2,500.00	687.50	687.50	2,903.98	2,903.98
0061	6071002000-E	1642	FLOCCULANT	5	LB	4.00	20.00	27.50	137.50	14.08	70.40
0062	6084000000-E	1660	SEEDING AND MULCHING	3	ACR	2,000.00	6,000.00	3,575.00	10,725.00	6,322.42	18,967.26
0063	6087000000-E	1660	MOWING	0.5	ACR	200.00	100.00	302.50	151.25	487.84	243.92
0064	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	2.00	100.00	8.80	440.00	6.74	337.00
0065	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	300.00	75.00	2,530.00	632.50	3,649.46	912.37
0066	6096000000-E	1662	SEED FOR SUPP SEEDING	50	LB	2.00	100.00	8.80	440.00	10.89	544.50
0067	6108000000-E	1665	FERTILIZER TOPDRESSING	0.5	TON	300.00	150.00	3,410.00	1,705.00	2,735.24	1,367.62
0068	6111000000-E	SP	IMPERVIOUS DIKE	180	LF	80.00	14,400.00	17.73	3,191.40	363.00	65,340.00
0069	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	25.00	250.00	82.50	825.00	282.06	2,820.60
0070	6117000000-N	1675	RESPONSE FOR EROS CONTROL	13	EA	0.01	0.13	330.00	4,290.00	752.56	9,783.28
0071	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	3,500.00	3,500.00	550.00	550.00	2,560.81	2,560.81
0072	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	3	EA	40.00	120.00	974.60	2,923.80	402.06	1,206.18
			STRUCTURE ITEMS								
0073	8035000000-N	402	REMV EXIST STR ****** BRG (402) (10+34.50 -L-)	Lump Sum			40,000.00		49,187.00		24,118.42
0074	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			15,500.00		3,000.00		1,670.09
0075	8121000000-N	412	UNCL STR EXCAV STA ***** (10+34.50 -L-)	Lump Sum			45,000.00		6,000.00		39,250.22
0076	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	53.4	CY	2,000.00	106,800.00	2,100.00	112,140.00	1,716.09	91,639.21
0077	8217000000-E	425	REINF STEEL (BRIDGE)	6,466	LB	5.00	32,330.00	1.85	11,962.10	3.73	24,118.18

FED AID NO DF18311.2095784
PAVING, GRADING, DRAINAGE, AND STRUCTURES
REPLACE BRIDGE 187 ON SR 1339 (HOPEWELL CHURCH ROAD) OVER MEAT CAMP CREEK

							BELUCA LLC GREENSBORO, NC		MBI BUILDERS, LLC NORTH WILKESBORO, NC		KING GENERAL CONTRACTORS, INC BRISTOL, VA	
0078	8280000000-E	440	STRUCTURAL STEEL (49,141.00)	Lump Sum			125,000.00		183,980.00			194,465.02
0079	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12X53)	10	EA	2,000.00	20,000.00	3,500.00	35,000.00	3,145.68		31,456.80
0080	8364000000-E	450	HP12X53 PILES	365	LF	55.00	20,075.00	121.80	44,457.00	254.59		92,925.35
0081	8608000000-E	876	RIP RAP II (2'-0")	50	TON	135.00	6,750.00	81.40	4,070.00	128.78		6,439.00
0082	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			4,000.00		6,250.00			3,278.33
0083	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) TIMBER DECK SYSTEM	Lump Sum			90,000.00		79,735.11			94,499.44
0084	8867000000-E	SP	GENERIC STRUCTURE ITEM (LF) TIMBER BRIDGE RAIL SYSTEM	71	LF	250.00	17,750.00	171.54	12,179.34	475.77		33,779.67
			CONTRACT TOTAL			TOTAL	936,018.63	TOTAL	1,146,771.15	TOTAL		1,299,460.21
			ROADWAY ITEMS			SUB-TOTAL	412,813.63	SUB-TOTAL	598,810.60	SUB-TOTAL		661,820.48
			STRUCTURE ITEMS			SUB-TOTAL	523,205.00	SUB-TOTAL	547,960.55	SUB-TOTAL		637,639.73

FED AID NO DF18311.2095784
PAVING, GRADING, DRAINAGE, AND STRUCTURES
REPLACE BRIDGE 187 ON SR 1339 (HOPEWELL CHURCH ROAD) OVER MEAT CAMP CREEK

							JAMES R VANNOY & SONS CONSTRUCTION COMPANY INC JEFFERSON, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
			ROADWAY ITEMS							
0001	0000100000-N	800	MOBILIZATION	Lump Sum			72,476.00			73,500.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			35,000.00			15,000.00
0003	0036000000-E	225	UNDERCUT EXCAVATION	225	CY	29.31	6,594.75	6.00		1,350.00
0004	0043000000-N	226	GRADING (226)	Lump Sum			176,453.00			90,000.00
0005	0195000000-E	265	SELECT GRANULAR MATERIAL	200	CY	75.00	15,000.00	40.00		8,000.00
0006	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	200	SY	2.00	400.00	4.00		800.00
0007	0199000000-E	SP	TEMPORARY SHORING	72	SF	454.80	32,745.60	425.00		30,600.00
0008	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1A BRIDGE APPROACH FILL	Lump Sum			55,673.47			31,000.00
0009	0318000000-E	300	FND CONDIT MATL MINOR STRS	7	TON	106.47	745.29	40.00		280.00
0010	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	20	SY	5.44	108.80	4.00		80.00
0011	0448400000-E	310	24" RCP CULV CLASS IV	56	LF	187.59	10,505.04	75.00		4,200.00
0012	0995000000-E	340	PIPE REMOVAL	40	LF	1.00	40.00	15.00		600.00
0013	1099500000-E	505	SHALLOW UNDERCUT	50	CY	40.00	2,000.00	15.00		750.00
0014	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	100	TON	58.79	5,879.00	40.00		4,000.00
0015	1112000000-E	505	GEOTEXTILE SUBGRADE STAB	150	SY	3.00	450.00	4.00		600.00
0016	1121000000-E	520	AGGREGATE BASE COURSE	28	TON	83.94	2,350.32	100.00		2,800.00
0017	1220000000-E	545	INCIDENTAL STONE BASE	50	TON	64.78	3,239.00	40.00		2,000.00
0018	1275000000-E	600	PRIME COAT	22	GAL	56.99	1,253.78	88.00		1,936.00
0019	1491000000-E	610	ASP CONC BASE CRS B25.0C	70	TON	235.00	16,450.00	130.00		9,100.00
0020	1519000000-E	610	ASP CONC SURF CRS S9.5B	80	TON	245.00	19,600.00	140.00		11,200.00
0021	1575000000-E	620	ASP FOR PLANT MIX	10	TON	661.04	6,610.40	700.00		7,000.00
0022	2022000000-E	815	SUBDRAIN EXCAVATION	12	CY	23.26	279.12	3.00		36.00
0023	2026000000-E	815	GEOTEXTILE FOR SUBSURF DRNS	50	SY	4.32	216.00	2.00		100.00
0024	2036000000-E	815	SUBDRAIN COARSE AGGREGATE	9	CY	95.50	859.50	40.00		360.00
0025	2044000000-E	815	6" PERF SUBDRN PIPE	50	LF	3.53	176.50	4.00		200.00
0026	2070000000-N	815	SUBDRN PIPE OUTLET	1	EA	331.16	331.16	100.00		100.00
0027	2077000000-E	815	6" OUTLET PIPE	6	LF	13.42	80.52	12.00		72.00
0028	3635000000-E	876	RIP RAP, CLASS II	180	TON	82.29	14,812.20	60.00		10,800.00
0029	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	305	SY	4.43	1,351.15	4.00		1,220.00
0030	4072000000-E	903	SUPPORT, 3-LB STL U-CHAN	12	LF	8.72	104.64	8.23		98.76
0031	4102000000-N	904	SIGN ERECTION, TYPE E	1	EA	256.44	256.44	241.94		241.94
0032	4155000000-N	907	DISPOSE SIGN SYST U-CHAN	1	EA	17.10	17.10	16.13		16.13
0033	4400000000-E	1110	WORK ZONE SIGNS (STAT)	72	SF	11.40	820.80	10.75		774.00
0034	4405000000-E	1110	WORK ZONE SIGNS (PORT)	108	SF	13.86	1,496.88	9.14		987.12
0035	4410000000-E	1110	WORK ZONE SIGNS (BARR)	10	SF	10.09	100.90	9.52		95.20
0036	4424500000-N	SP	TEMP PORT TRAF SIGNAL SYS	1	EA	67,699.21	67,699.21	37,419.35		37,419.35
0037	4430000000-N	1130	DRUMS	40	EA	52.43	2,097.20	49.46		1,978.40
0038	4445000000-E	1145	BARRICADES (TYPE III)	16	LF	28.49	455.84	26.88		430.08
0039	4455000000-N	1150	FLAGGER	10	DAY	468.69	4,686.90	350.00		3,500.00
0040	4465000000-N	1160	TEMPORARY CRASH CUSHIONS	2	EA	7,408.17	14,816.34	5,500.00		11,000.00

DF18311.2095784

TIP NO 0.028 MILES

FED AID NO DF18311.2095784
PAVING, GRADING, DRAINAGE, AND STRUCTURES
REPLACE BRIDGE 187 ON SR 1339 (HOPEWELL CHURCH ROAD) OVER MEAT CAMP CREEK

						JAMES R VANNOY & SONS CONSTRUCTION COMPANY INC JEFFERSON, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0041	4485000000-E	1170	PORT CONC BARRIER	185	LF	137.85	25,502.25	75.00	13,875.00
0042	4685000000-E	1205	THERMO PVT MKG LINES 4"90	1,645	LF	2.35	3,865.75	2.00	3,290.00
0043	4810000000-E	1205	PAINT PVMT MARKINGS 4"	1,020	LF	0.76	775.20	0.65	663.00
0044	4835000000-E	1205	PAINT PVT MKG LINES 24"	65	LF	1.76	114.40	1.50	97.50
0045	4850000000-E	1205	LINE REMOVAL 4" WIDE	540	LF	2.35	1,269.00	2.00	1,080.00
0046	4870000000-E	1205	LINE REMOVAL 24" WIDE	31	LF	2.35	72.85	2.00	62.00
0047	6000000000-E	1605	TEMPORARY SILT FENCE	265	LF	4.56	1,208.40	4.00	1,060.00
0048	6006000000-E	1610	EROS CONTRL STONE CL A	90	TON	74.10	6,669.00	45.00	4,050.00
0049	6009000000-E	1610	EROS CONTRL STONE CL B	40	TON	77.54	3,101.60	45.00	1,800.00
0050	6012000000-E	1610	SEDIMENT CONTROL STONE	50	TON	87.27	4,363.50	40.00	2,000.00
0051	6015000000-E	1615	TEMPORARY MULCHING	1	ACR	1,709.58	1,709.58	1,500.00	1,500.00
0052	6018000000-E	1620	SEED FOR TEMP SEEDING	100	LB	2.28	228.00	2.00	200.00
0053	6021000000-E	1620	FERT FOR TEMP SEEDING	0.5	TON	2,279.44	1,139.72	2,000.00	1,000.00
0054	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	1.00	200.00	3.00	600.00
0055	6029000000-E	SP	SAFETY FENCE	260	LF	2.28	592.80	2.00	520.00
0056	6030000000-E	1630	SILT EXCAVATION	80	CY	12.00	960.00	3.00	240.00
0057	6036000000-E	1631	MATTING FOR EROS CONTROL	6,260	SY	2.28	14,272.80	2.00	12,520.00
0058	6037000000-E	1629	COIR FIBER MAT	100	SY	5.70	570.00	5.00	500.00
0059	6042000000-E	1632	1/4" HARDWARE CLOTH	60	LF	5.70	342.00	5.00	300.00
0060	6070000000-N	1639	SPECIAL STILLING BASINS	1	EA	883.63	883.63	575.00	575.00
0061	6071002000-E	1642	FLOCCULANT	5	LB	5.70	28.50	15.00	75.00
0062	6084000000-E	1660	SEEDING AND MULCHING	3	ACR	3,419.15	10,257.45	3,000.00	9,000.00
0063	6087000000-E	1660	MOWING	0.5	ACR	1.14	0.57	1.00	0.50
0064	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	1.14	57.00	1.00	50.00
0065	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	1.12	0.28	1.00	0.25
0066	6096000000-E	1662	SEED FOR SUPP SEEDING	50	LB	2.28	114.00	2.00	100.00
0067	6108000000-E	1665	FERTILIZER TOPDRESSING	0.5	TON	2,279.44	1,139.72	2,000.00	1,000.00
0068	6111000000-E	SP	IMPERVIOUS DIKE	180	LF	124.58	22,424.40	30.00	5,400.00
0069	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	56.99	569.90	50.00	500.00
0070	6117000000-N	1675	RESPONSE FOR EROS CONTROL	13	EA	170.96	2,222.48	150.00	1,950.00
0071	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	612.67	612.67	2,500.00	2,500.00
0072	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	3	EA	612.67	1,838.01	500.00	1,500.00
			STRUCTURE ITEMS						
0073	8035000000-N	402	REMV EXIST STR ****** BRG (402) (10+34.50 -L-)	Lump Sum			151,862.80		70,300.00
0074	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			1,367.66		1,200.00
0075	8121000000-N	412	UNCL STR EXCAV STA ***** (10+34.50 -L-)	Lump Sum			45,761.00		10,000.00
0076	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	53.4	CY	1,674.00	89,391.60	3,000.00	160,200.00
0077	8217000000-E	425	REINF STEEL (BRIDGE)	6,466	LB	4.00	25,864.00	4.00	25,864.00

DF18311.2095784

TIP NO 0.028 MILES

FED AID NO DF18311.2095784

PAVING, GRADING, DRAINAGE, AND STRUCTURES

REPLACE BRIDGE 187 ON SR 1339 (HOPEWELL CHURCH ROAD) OVER MEAT CAMP CREEK

							JAMES R VANNOY & SONS CONSTRUCTION COMPANY INC JEFFERSON, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0078	8280000000-E	440	STRUCTURAL STEEL (49,141.00)	Lump Sum			245,689.00		400,000.00
0079	8328200000-E	450	PILE DRV EQUIP SETUP ** STEEL PILES (HP 12X53)	10	EA	1,324.02	13,240.20	1,850.00	18,500.00
0080	8364000000-E	450	HP12X53 PILES	365	LF	63.06	23,016.90	49.00	17,885.00
0081	8608000000-E	876	RIP RAP II (2'-0")	50	TON	95.23	4,761.50	82.00	4,100.00
0082	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			12,500.00		12,000.00
0083	8860000000-N	SP	GENERIC STRUCTURE ITEM (LS) TIMBER DECK SYSTEM	Lump Sum			124,567.00		300,000.00
0084	8867000000-E	SP	GENERIC STRUCTURE ITEM (LF) TIMBER BRIDGE RAIL SYSTEM	71	LF	424.89	30,167.19	300.00	21,300.00
			CONTRACT TOTAL			TOTAL	1,449,527.16	TOTAL	1,473,582.23
			ROADWAY ITEMS			SUB-TOTAL	681,338.31	SUB-TOTAL	432,233.23
			STRUCTURE ITEMS			SUB-TOTAL	768,188.85	SUB-TOTAL	1,041,349.00

BIDDERS IN ORDER		**CONTRACT TOTAL**
BELUCA LLC	1	936,018.63
MBI BUILDERS, LLC	2	1,146,771.15
KING GENERAL CONTRACTORS, INC	3	1,299,460.21
JAMES R VANNOY & SONS CONSTRUCTION COMPANY INC	4	1,449,527.16
DANE CONSTRUCTION LLC	5	1,473,582.23

FED AID NO DF18311.2095756
GRADING, DRAINAGE, PAVING, AND STRUCTURE
BRIDGE 940023 OVER BEAVERDAM CREEK ON SR 1211 (PHILLIPS BRANCH ROAD)

						WHALEY CONSTRUCTION LLC KODAK, TN		BELUCA LLC GREENSBORO, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
			ROADWAY ITEMS								
0001	0000100000-N	800	MOBILIZATION	Lump Sum			227,624.00		74,450.00		80,000.00
0002	0000400000-N	801	CONSTRUCTION SURVEYING	Lump Sum			20,000.00		25,000.00		22,500.00
0003	0008000000-E	200	SUPP CLEARING & GRUBBING	1	ACR	15,000.00	15,000.00	10.00	10.00	500.00	500.00
0004	0036000000-E	225	UNDERCUT EXCAVATION	20	CY	92.00	1,840.00	5.00	100.00	75.00	1,500.00
0005	0063000000-N	SP	GRADING (SP)	Lump Sum			24,250.00		155,000.00		70,000.00
0006	0106000000-E	230	BORROW EXCAVATION	1,200	CY	40.00	48,000.00	25.00	30,000.00	40.00	48,000.00
0007	0134000000-E	240	DRAINAGE DITCH EXCAVATION	20	CY	82.00	1,640.00	15.00	300.00	20.00	400.00
0008	0195000000-E	265	SELECT GRANULAR MATERIAL	50	CY	75.00	3,750.00	30.00	1,500.00	40.00	2,000.00
0009	0196000000-E	270	GEOTEXTILE SOIL STABILIZATION	100	SY	23.00	2,300.00	2.00	200.00	4.00	400.00
0010	0199000000-E	SP	TEMPORARY SHORING	96	SF	205.00	19,680.00	35.00	3,360.00	575.00	55,200.00
0011	0248000000-N	SP	GENERIC GRADING ITEM (LS) TYPE 1 APPROACH FILL	Lump Sum			35,450.00		20,000.00		69,000.00
0012	0318000000-E	300	FND CONDIT MATL MINOR STRS	10	TON	69.00	690.00	50.00	500.00	40.00	400.00
0013	0321000000-E	300	FND CONDIT GEOTEXTILE (4A)	10	SY	23.00	230.00	2.00	20.00	4.00	40.00
0014	0335850000-E	305	**" DRAINAGE PIPE ELBOW (15")	2	EA	255.00	510.00	150.00	300.00	275.00	550.00
0015	0536000000-E	310	***" HDPE PIPE CULVTS (15")	24	LF	49.00	1,176.00	60.00	1,440.00	75.00	1,800.00
0016	1099700000-E	505	CLASS IV SUBGRD STABILIZATION	50	TON	63.00	3,150.00	40.00	2,000.00	60.00	3,000.00
0017	1220000000-E	545	INCIDENTAL STONE BASE	100	TON	63.00	6,300.00	25.00	2,500.00	50.00	5,000.00
0018	1330000000-E	607	INCIDENTAL MILLING	410	SY	39.00	15,990.00	7.00	2,870.00	30.00	12,300.00
0019	1491000000-E	610	ASP CONC BASE CRS B25.0C	160	TON	157.00	25,120.00	350.00	56,000.00	130.00	20,800.00
0020	1519000000-E	610	ASP CONC SURF CRS S9.5B	160	TON	198.00	31,680.00	350.00	56,000.00	140.00	22,400.00
0021	1575000000-E	620	ASP FOR PLANT MIX	20	TON	927.00	18,540.00	750.00	15,000.00	700.00	14,000.00
0022	2286000000-N	840	MASNRY DRAINAGE STRUCT	1	EA	5,070.00	5,070.00	3,900.00	3,900.00	3,750.00	3,750.00
0023	2367000000-N	840	FRAME W/2GRTS 840.29 STD	1	EA	1,000.00	1,000.00	1,350.00	1,350.00	975.00	975.00
0024	2556000000-E	846	SHOULDER BERM GUTTER	35	LF	147.00	5,145.00	36.00	1,260.00	65.00	2,275.00
0025	3045000000-E	862	SBGR SHOP CURVED	125	LF	39.00	4,875.00	30.00	3,750.00	25.00	3,125.00
0026	3150000000-N	862	ADDIT GUARDRAIL POSTS	5	EA	94.00	470.00	15.00	75.00	11.00	55.00
0027	3215000000-N	862	GR ANCHOR TYPE III	4	EA	2,750.00	11,000.00	3,200.00	12,800.00	2,350.00	9,400.00
0028	3287000000-N	862	GR END TYPE TL-3	2	EA	3,850.00	7,700.00	3,200.00	6,400.00	3,350.00	6,700.00
0029	3288000000-N	862	GR END TYPE TL-2	2	EA	3,740.00	7,480.00	3,200.00	6,400.00	3,250.00	6,500.00
0030	3649000000-E	876	RIP RAP, CLASS B	35	TON	68.00	2,380.00	120.00	4,200.00	65.00	2,275.00
0031	3656000000-E	876	GEOTEXTILE FOR DRAINAGE	425	SY	23.00	9,775.00	2.00	850.00	4.00	1,700.00
0032	4400000000-E	1110	WORK ZONE SIGNS (STAT)	234	SF	8.00	1,872.00	15.00	3,510.00	15.00	3,510.00
0033	4405000000-E	1110	WORK ZONE SIGNS (PORT)	192	SF	10.00	1,920.00	15.00	2,880.00	9.75	1,872.00
0034	4410000000-E	1110	WORK ZONE SIGNS (BARR)	30	SF	10.00	300.00	15.00	450.00	50.00	1,500.00
0035	4422000000-N	1120	PORT CHANGE MSG SIGN (SHORT TERM)	5	DAY	94.00	470.00	500.00	2,500.00	100.00	500.00
0036	4424500000-N	SP	TEMP PORT TRAF SIGNAL SYS	1	EA	9,240.00	9,240.00	20,000.00	20,000.00	39,000.00	39,000.00
0037	4430000000-N	1130	DRUMS	70	EA	51.00	3,570.00	65.00	4,550.00	47.00	3,290.00
0038	4455000000-N	1150	FLAGGER	10	DAY	800.00	8,000.00	550.00	5,500.00	350.00	3,500.00
0039	4510000000-N	1190	LAW ENFORCEMENT	12	HR	350.00	4,200.00	100.00	1,200.00	85.00	1,020.00
0040	4810000000-E	1205	PAINT PVMT MARKINGS 4"	3,125	LF	3.00	9,375.00	1.00	3,125.00	2.00	6,250.00

FED AID NO DF18311.2095756
GRADING, DRAINAGE, PAVING, AND STRUCTURE
BRIDGE 940023 OVER BEAVERDAM CREEK ON SR 1211 (PHILLIPS BRANCH ROAD)

						WHALEY CONSTRUCTION LLC KODAK, TN		BELUCA LLC GREENSBORO, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0041	4835000000-E	1205	PAINT PVT MKG LINES 24"	20	LF	6.00	120.00	3.00	60.00	5.50	110.00
0042	4850000000-E	1205	LINE REMOVAL 4" WIDE	1,008	LF	2.00	2,016.00	2.00	2,016.00	1.00	1,008.00
0043	4870000000-E	1205	LINE REMOVAL 24" WIDE	20	LF	4.00	80.00	6.00	120.00	3.50	70.00
0044	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) INTEGRATED MULTIPOLYMER PAVEMENT MARKING LINES (4", 90 MILS)	2,153	LF	6.00	12,918.00	8.50	18,300.50	5.25	11,303.25
0045	6000000000-E	1605	TEMPORARY SILT FENCE	745	LF	5.00	3,725.00	8.00	5,960.00	4.00	2,980.00
0046	6006000000-E	1610	EROS CONTRL STONE CL A	75	TON	94.00	7,050.00	45.00	3,375.00	60.00	4,500.00
0047	6009000000-E	1610	EROS CONTRL STONE CL B	60	TON	95.00	5,700.00	45.00	2,700.00	60.00	3,600.00
0048	6012000000-E	1610	SEDIMENT CONTROL STONE	90	TON	74.00	6,660.00	45.00	4,050.00	48.00	4,320.00
0049	6015000000-E	1615	TEMPORARY MULCHING	4	ACR	3,115.00	12,460.00	1,200.00	4,800.00	1,000.00	4,000.00
0050	6018000000-E	1620	SEED FOR TEMP SEEDING	300	LB	5.00	1,500.00	2.00	600.00	2.00	600.00
0051	6021000000-E	1620	FERT FOR TEMP SEEDING	1.5	TON	1,877.00	2,815.50	400.00	600.00	900.00	1,350.00
0052	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF	65.00	13,000.00	1.00	200.00	2.00	400.00
0053	6029000000-E	SP	SAFETY FENCE	260	LF	5.00	1,300.00	0.10	26.00	2.00	520.00
0054	6030000000-E	1630	SILT EXCAVATION	50	CY	45.00	2,250.00	5.00	250.00	6.00	300.00
0055	6036000000-E	1631	MATTING FOR EROS CONTROL	840	SY	3.00	2,520.00	1.00	840.00	4.00	3,360.00
0056	6037000000-E	1629	COIR FIBER MAT	100	SY	12.00	1,200.00	4.00	400.00	10.00	1,000.00
0057	6042000000-E	1632	1/4" HARDWARE CLOTH	145	LF	11.00	1,595.00	7.00	1,015.00	5.00	725.00
0058	6070000000-N	1639	SPECIAL STILLING BASINS	2	EA	2,850.00	5,700.00	2,500.00	5,000.00	575.00	1,150.00
0059	6071002000-E	1642	FLOCCULANT	20	LB	13.00	260.00	5.00	100.00	1.00	20.00
0060	6071010000-E	1642	WATTLE	80	LF	18.00	1,440.00	5.00	400.00	15.00	1,200.00
0061	6071013000-E	1642	WATTLE BARRIER	40	LF	16.00	640.00	5.00	200.00	20.00	800.00
0062	6084000000-E	1660	SEEDING AND MULCHING	3	ACR	5,622.00	16,866.00	2,000.00	6,000.00	2,800.00	8,400.00
0063	6087000000-E	1660	MOWING	3	ACR	435.00	1,305.00	200.00	600.00	100.00	300.00
0064	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB	7.00	350.00	2.00	100.00	2.00	100.00
0065	6093000000-E	1661	FERT FOR REPAIR SEEDING	0.25	TON	3,245.00	811.25	400.00	100.00	1,100.00	275.00
0066	6096000000-E	1662	SEED FOR SUPP SEEDING	75	LB	10.00	750.00	2.00	150.00	2.00	150.00
0067	6108000000-E	1665	FERTILIZER TOPDRESSING	2.25	TON	2,432.00	5,472.00	400.00	900.00	1,200.00	2,700.00
0068	6111000000-E	SP	IMPERVIOUS DIKE	240	LF	143.00	34,320.00	95.00	22,800.00	40.00	9,600.00
0069	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR	251.00	2,510.00	20.00	200.00	250.00	2,500.00
0070	6117000000-N	1675	RESPONSE FOR EROS CONTROL	25	EA	665.00	16,625.00	0.01	0.25	10.00	250.00
0071	6117500000-N	SP	CONC WASHOUT STRUCTURE	1	EA	2,350.00	2,350.00	2,500.00	2,500.00	2,500.00	2,500.00
0072	6132000000-N	SP	GENERIC EROSION CONTROL ITEM (EA) PREFABRICATED CONCRETE WASHOUT	3	EA	750.00	2,250.00	40.00	120.00	1,000.00	3,000.00
			STRUCTURE ITEMS								
0073	8035000000-N	402	REMV EXIST STR ****** BRG (402) ( )	Lump Sum			23,500.00		65,000.00		43,600.00
0074	8065000000-N	SP	ASBESTOS ASSESSMENT	Lump Sum			1,485.00		17,500.00		1,200.00
0075	8084000000-N	410	FND EXCAV EB** STA******* (1, 12+03.38 -L-)	Lump Sum			13,700.00		12,000.00		30,000.00
0076	8084000000-N	410	FND EXCAV EB** STA******* (2, 12+40.63 -L-)	Lump Sum			13,700.00		12,000.00		30,000.00

FED AID NO DF18311.2095756
GRADING, DRAINAGE, PAVING, AND STRUCTURE
BRIDGE 940023 OVER BEAVERDAM CREEK ON SR 1211 (PHILLIPS BRANCH ROAD)

						WHALEY CONSTRUCTION LLC KODAK, TN		BELUCA LLC GREENSBORO, NC		DANE CONSTRUCTION LLC MOORESVILLE, NC	
0077	8121000000-N	412	UNCL STR EXCAV STA ***** (12+22.00 -L-)	Lump Sum			3,150.00		75,000.00		30,000.00
0078	8182000000-E	420	CLASS A CONCRETE (BRIDGE)	182	CY	1,393.00	253,526.00	2,350.00	427,700.00	3,000.00	546,000.00
0079	8245000000-E	425	REINF STEEL (CULVERT)	20,130	LB	2.85	57,370.50	6.00	120,780.00	4.00	80,520.00
0080	8505000000-E	460	VERT CONC BARRIER RAIL	70.25	LF	367.00	25,781.75	300.00	21,075.00	170.00	11,942.50
0081	8608000000-E	876	RIP RAP II (2'-0")	120	TON	73.00	8,760.00	135.00	16,200.00	83.00	9,960.00
0082	8622000000-E	876	GEOTEXTILE FOR DRAINAGE	134	SY	23.00	3,082.00	2.00	268.00	4.00	536.00
0083	8657000000-N	430	ELASTOMERIC BEARINGS	Lump Sum			3,228.00		5,000.00		15,000.00
0084	8762000000-E	430	3'-0"X 1'-9"PRESTR SLABS	315	LF	314.00	98,910.00	320.00	100,800.00	677.00	213,255.00
			CONTRACT TOTAL			TOTAL	1,271,514.00	TOTAL	1,489,055.75	TOTAL	1,612,091.75
			ROADWAY ITEMS			SUB-TOTAL	765,320.75	SUB-TOTAL	615,732.75	SUB-TOTAL	600,078.25
			STRUCTURE ITEMS			SUB-TOTAL	506,193.25	SUB-TOTAL	873,323.00	SUB-TOTAL	1,012,013.50

BIDDERS IN ORDER		**CONTRACT TOTAL**
WHALEY CONSTRUCTION LLC	1	1,271,514.00
BELUCA LLC	2	1,489,055.75
DANE CONSTRUCTION LLC	3	1,612,091.75

2026CPT.11.06.20061

TIP NO 6.059 MILES

FED AID NO 2026CPT.11.06.20061
RESURFACING, SHOULDER RECONSTRUCTION, AND PAVEMENT MARKINGS
13 SECTIONS OF SECONDARY ROUTES IN AVERY COUNTY

MAYMEAD INC
MOUNTAIN CITY, TN

ROADWAY ITEMS

0001	0000100000-N	800	MOBILIZATION	Lump Sum			75,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	114	TON	95.00	10,830.00
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	12.12	SMI	9,900.00	119,988.00
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	3,344	TON	25.00	83,600.00
0005	1330000000-E	607	INCIDENTAL MILLING	10,158	SY	18.00	182,844.00
0006	1519000000-E	610	ASP CONC SURF CRS S9.5B	5,247	TON	96.00	503,712.00
0007	1575000000-E	620	ASP FOR PLANT MIX	355	TON	750.00	266,250.00
0008	1704000000-E	SP	PATCHING EXIST PAVEMENT	270	TON	175.00	47,250.00
0009	2830000000-N	858	ADJ MANHOLES	16	EA	2,000.00	32,000.00
0010	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	1,540	SF	15.00	23,100.00
0011	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			75,000.00
0012	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMO 4" 65 MIL	39,320	LF	1.32	51,902.40

CONTRACT TOTAL TOTAL 1,471,476.40

ROADWAY ITEMS SUB-TOTAL 1,471,476.40

BIDDERS IN ORDER **CONTRACT TOTAL**

MAYMEAD INC 1 1,471,476.40

2026CPT.11.08.10141, 2026CPT.11.08.20141

TIP NO 10.150 MILES

FED AID NO 2026CPT.11.08.10141, 2026CPT.11.08.20141
RESURFACING, MILLING, PAVEMENT MARKINGS, AND LOOPS
8 SECTIONS OF PRIMARY AND SECONDARY ROUTES IN CALDWELL COUNTY

MAYMEAD INC
MOUNTAIN CITY, TN

			ROADWAY ITEMS				
0001	0000100000-N	800	MOBILIZATION	Lump Sum			130,000.00
0002	1220000000-E	545	INCIDENTAL STONE BASE	55	TON	75.00	4,125.00
0003	1245000000-E	SP	SHOULDER RECONSTRUCTION	9.8	SMI	6,900.00	67,620.00
0004	1260000000-E	SP	AGGREGATE SHOULDER BORROW	1,313	TON	35.00	45,955.00
0005	1297000000-E	607	MILL ASP PVMT *****" DTH 1-1/2" MILLING	129,489	SY	3.25	420,839.25
0006	1330000000-E	607	INCIDENTAL MILLING	4,630	SY	15.00	69,450.00
0007	1519000000-E	610	ASP CONC SURF CRS S9.5B	4,532	TON	80.00	362,560.00
0008	1523000000-E	610	ASP CONC SURF CRS S9.5C	10,671	TON	80.00	853,680.00
0009	1575000000-E	620	ASP FOR PLANT MIX	924	TON	700.00	646,800.00
0010	2830000000-N	858	ADJ MANHOLES	32	EA	2,500.00	80,000.00
0011	2845000000-N	858	ADJ METER OR VALVE BOXES	6	EA	2,000.00	12,000.00
0012	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	600	SF	20.00	12,000.00
0013	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			150,000.00
0014	4709000000-E	1205	24"WIDE THERMO 90 MILS	402	LF	14.00	5,628.00
0015	4725000000-E	1205	THERMO PVT SYMBOL 90MILS	126	EA	175.00	22,050.00
0016	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES, 4", 65 MIL	186,455	LF	0.68	126,789.40
0017	4890000000-E	SP	GENERIC PAVEMENT MARKING ITEM (LF) HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES, 8", 65 MIL	2,955	LF	4.00	11,820.00
0018	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKER	518	EA	55.00	28,490.00
0019	5255000000-N	1413	PORTABLE LIGHTING	Lump Sum			50,000.00
0020	7288000000-E	1715	PAVED TRENCH (**********) PAVED TRENCHING, (1 CONDUIT, 2")	80	LF	40.00	3,200.00
0021	7300000000-E	1715	UNPAVED TRENCH (**********) UNPAVED TRENCHING (1 CONDUIT, 2")	80	LF	20.00	1,600.00
0022	7324000000-N	1716	JUNCTION BOX (STANDARD SIZE)	3	EA	1,000.00	3,000.00
0023	7444000000-E	1725	INDUCTIVE LOOP SAWCUT	2,450	LF	18.00	44,100.00
			CONTRACT TOTAL			TOTAL	3,151,706.65
			ROADWAY ITEMS			SUB-TOTAL	3,151,706.65

BIDDERS IN ORDER		**CONTRACT TOTAL**
MAYMEAD INC	1	3,151,706.65

50983.3.8

TIP NO 3.147 MILES

FED AID NO 50983.3.8
RESURFACING, PAVEMENT MARKINGS, AND PAVEMENT MARKERS
2 SECTIONS OF US 421 IN WILKES COUNTY

MAYMEAD INC
MOUNTAIN CITY, TN

			ROADWAY ITEMS				
0001	0000100000-N	800	MOBILIZATION	Lump Sum			35,000.00
0002	1577000000-E	620	POLYM MOD ASP BNDR FOR PLT MIX	154	TON	975.00	150,150.00
0003	1662000000-E	650	OG ASP FRICT FC-1 MOD	2,200	TON	185.00	407,000.00
0004	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	371	SF	20.00	7,420.00
0005	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum			32,500.00
0006	4688000000-E	1205	THERMO PVT MKG LINES,6"90 MILS	37,386	LF	1.95	72,902.70
0007	4700000000-E	1205	12"WIDE THERMO 90 MILS	2,000	LF	5.00	10,000.00
0008	4895000000-N	SP	GENERIC PAVEMENT MARKING ITEM (EA) POLYCARBONATE H-SHAPED MARKER	208	EA	65.00	13,520.00
0009	1330000000-E	607	INCIDENTAL MILLING	100	SY	100.00	10,000.00
			CONTRACT TOTAL			TOTAL	738,492.70
			ROADWAY ITEMS			SUB-TOTAL	738,492.70

BIDDERS IN ORDER		**CONTRACT TOTAL**
MAYMEAD INC	1	738,492.70

RUMBLE STRIPS AND PAVEMENT MARKINGS
3 SECTIONS OF US 321 IN CALDWELL COUNTY

						TRP CONSTRUCTION GROUP LLC FORT WORTH, TX		OGLESBY CONSTRUCTION INC NORWALK, OH		TMI SERVICES INC MONROE, NC	
			ROADWAY ITEMS								
0002	1841000000-E	665	GENERIC PAVING ITEM (LF) 665 Milled Rumble Strips (Asphalt Concrete), 12", CENTER OF ROADWAY	5,016	LF	1.00	5,016.00	0.85	4,263.60	1.00	5,016.00
0003	1881000000-E	SP	GENERIC PAVING ITEM (LF) CENTERLINE MILLED RUMBLE STRIPS (ASPHALT CONCRETE), 12"	5,174	LF	1.00	5,174.00	0.85	4,397.90	1.00	5,174.00
0004	4846000000-E	1205	POLYUREA LINES (**", *** MILS) 6", 30 MILS	271,049	LF	1.04	281,890.96	1.17	317,127.33	1.35	365,916.15
0005	4850000000-E	1205	LINE REMOVAL 4" WIDE	271,049	LF	0.10	27,104.90	0.30	81,314.70	0.25	67,762.25
			CONTRACT TOTAL			TOTAL	319,185.86	TOTAL	407,103.53	TOTAL	443,868.40
			ROADWAY ITEMS			SUB-TOTAL	319,185.86	SUB-TOTAL	407,103.53	SUB-TOTAL	443,868.40

BIDDERS IN ORDER		**CONTRACT TOTAL**
TRP CONSTRUCTION GROUP LLC	1	319,185.86
OGLESBY CONSTRUCTION INC	2	407,103.53
TMI SERVICES INC	3	443,868.40