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PAVEMENT MARKING PLAN

YADKIN COUNTY

LOCATION: REPLACE BRIDGE 59 OVER JONESVILLE CREEK
ON US 21 BUSINESS (N.MAIN STREET) IN JONESVILLE
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DOCUMENT NOT CONSIDERED FINAL
UNLESS ALL SIGNATURES COMPLETED

CDM Smith Inc.
CDM 5400 Glenwood Avenue
|
Smlth Raleigh, NC 27612-3228
NC COA No. F-1255

A)

| GENERAL NOIES ) \

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF
THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,
OR DIRECTED BY THE ENGINEER.

INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE
AS FOLLOWS:

ROAD NAME
MAIN STREET

MARKING
POLYUREA WITH
HIGHLY REFLECTIVE MEDIA

MARKER
PERMANENT RAISED
TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING LINES.
REMOVE /REPLACE ANY CONFLICTING/DAMAGED PAVEMENT MARKINGS AND MARKERS.

REMOVE ALL RESIDUE AND SURFACE LAITANCE BY ACCEPTABLE METHODS ON
CONCRETE BRIDGE DECKS PRIOR TO PLACING POLYUREA PAVEMENT MARKING MATERIAL.

MARKERS SHALL BE INSTALLED ACCORDING TO THE NCDOT ROADWAY STANDARD
DRAWING 1250.01.
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- | ROADWAY STANDARD DRAWING | N
THE FOLLOWING ROADWAY STANDARDS AS APPEAR IN "ROADWAY STANDARD DRAWINGS'" -
PROJECT SERVICES UNIT - N.C. DEPARTMENT OF TRANSPORTATION - RALEIGH, N.C.,
DATED JANUARY 2018 ARE APPLICABLE TO THIS PROJECT AND BY REFERENCE HEREBY ARE
CONSIDERED A PART OF THESE PLANS:
STD. NO. TITLE
1205.01 PAVEMENT MARKINGS - LINE TYPES AND OFFSETS
1205.02 PAVEMENT MARKINGS - TWO-LANE AND MULTILANE ROADWAYS
1205.04 PAVEMENT MARKINGS - INTERSECTIONS
1205.05 PAVEMENT MARKINGS - TURN LANES
1205.08 PAVEMENT MARKINGS - SYMBOLS AND WORD MESSAGES
1205.09 PAVEMENT MARKINGS - PAINTED ISLANDS
1205.12 PAVEMENT MARKINGS - BRIDGES
1250.01 RAISED PAVEMENT MARKERS - INSTALLATION SPACING
1251.01 RAISED PAVEMENT MARKERS - PERMANENT AND TEMPORARY
1261.01 GUARDRAIL AND BARRIER DELINEATORS - INSTALLATION SPACING
1261.02 GUARDRAIL AND BARRIER DELINEATORS - TYPES AND MOUNTING
S 1262.01 GUARDRAIL END DELINEATION Y
\.
. | INDEX | \
SHEET NO. DESCRIPTION
PMP - 1 PAVEMENT MARKING PLAN TITLE SHEET
PMP -2 PAVEMENT MARKING SCHEDULE AND DETAIL
\_ Y,
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PLAN PREPARED BY: CDM SMITH, INC.
CDM Smith Inc.
5400 Glenwood Avenue
DAVID J. CLODGO, P. E. PROJECT MANAGER CDM- Suite 400
smlth Raleigh. NC 27612-3228
KIT A. PERSIANI, P. E. PROJECT DESIGN ENGINEER NC COA No. F-1255
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PLAN PREPARED FOR: N.C.D.O.T. SIGNING AND DELINEATION UNIT
KELVIN JORDAN  SIGNING & DELINEATION REGIONAL ENGINEER
J. NAVARRETE SIGNING & DELINEATION PROJECT DESIGN ENGINEER/TECHNICIAN
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