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 ATTACH TO POLE LINE AFTER CONSTRUCTION

-SURRY AND SPECTRUM WILL PERMANENTLY
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 POLE LINE AND TEMPORARY LAID
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NAD 83/ 2011

TYPE-III

PI Sta 24+11.84 PI Sta 25+59.27

TYPE-III

TYPE-III

TYPE-III

TYPE-III

-L- PT 17+61.38

-L- STA 18+42.81
BEGIN BRIDGE

-L- STA 13+50.00
17BP.11.R.151
BEGIN PROJECT

-L- STA 19+75.19
END BRIDGE

-L- STA 24+00.00
17BP.11.R.151
END PROJECT

-L- PCC 13+85.72
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-L- PC 23+37.59

-L- PRC 24+85.06
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-L- STA 24+94.03
17BP.11.R.151
END CONSTRUCTION
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FOR STRUCTURE PLANS, SEE SHEET S-1 THRU S-??

BRIDGE/ROADWAY RELATIONSHIP SKETCH
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UTILITIES BY OTHERS

THIS SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS

THIS SHEET CORRESPONDS TO RDY-

17BP.11.R.151 UO-2
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