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SHEET NO.

17BP.11.R.151 UO-1STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

T.I.P. NO.

        ON SR 2017 (ARARAT LONGHILL RD)
LOCATION: BRIDGE #850129 OVER FLAT SHOAL CREEK

            TELEPHONE RELOCATION       
TYPE OF WORK: POWER DISTRIBUTION, CATV

SURRY COUNTY

UTILITIES BY OTHERS PLANS 
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Trent Beaver

Doug Eller

Vacant

Susan Huffman

UTILITIES REGIONAL ENGINEER

UTILITIES ENGINEER

UTILITIES COORDINATOR

 

 

STEVE MODE

JAMES MELTON

 

 

UTILITY OWNERS WITH CONFLICTS

FAX (919) 250-4151
PHONE (919) 707-6690
RALEIGH NC 27699-1555
1555 MAIL SERVICES CENTER

DIVISION OF HIGHWAYS

UTILITIES UNIT

PREPARED IN THE OFFICE OF:

(C) COMMUNICATIONS - SURRY COMMUNICATIONS

(B) CATV - SPECTRUM

(A) POWER DISTRIBUTION - DUKE ENERGY

  

UBO PLAN SHEET

TITLE SHEET

DESCRIPTION:

UO-2

UO-1

SHEET NO.:

UTILITY PROJECT MANAGER

PROJECT UTILITY COORDINATOR
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UTILITIES AREA COORDINATOR

SHOWN ON THIS SHEET.

THE CONTRACTOR FOR UTILITY WORK 

NO PAYMENT WILL BE MADE TO 

SHEET WILL BE DONE BY OTHERS. 

ALL UTILITY WORK SHOWN ON THIS 

NOTE:

17BP.11.R.151
END PROJECT
-L- STA. 24+00.00

17BP.11.R.151
BEGIN PROJECT
-L- STA. 13+50.00
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DOCUMENT NOT CONSIDERED FINAL

UNLESS ALL SIGNATURES COMPLETED
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See Sheet 1A For Index of Sheets

CLEARING ON THIS PROJECT SHALL BE PERFORMED TO THE LIMITS ESTABLISHED BY METHOD II.

GRADING, DRAINAGE, PAVING, AND STRUCTURE

P
R

O
J
E

C
T
:

SR 2017
-L-

THIS PROJECT IS NOT WITHIN ANY MUNICIPAL BOUNDARIES.
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