Apr 17, 2025 3:12 PM

2025CPT.11.13.10031, 2025CPT.11.13.20141, 2025CPT.11.13.20861

TIP NO

FED AID NO

30 SECTIONS OF PRIMARY AND SECONDARY ROUTES IN ALLEGHANY, CALDWELL, SURRY, AND WILKES COUNTY

STATE PROJECT
MICROSURFACING

ALLEGHANY, CALDWELL, WILKES, SURRY

2:00 PM 1/1 001
Apr 17, 2025 DKO00403

23.060 MILES

SLURRY PAVERS INC
RICHMOND, VA

SUPERIOR PAVING CORPORATION
GAINESVILLE, VA
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ROADWAY ITEMS
MOBILIZATION

GENERIC PAVING ITEM (SY)
MICRO SURFACING DOUBLE COURSE, TYPE
H/TYPE Il

GENERIC PAVING ITEM (SY)
MICRO SURFACING SINGLE COURSE, TYPE IlI

WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
PAINT PVMT MARKINGS 4"
PAINT PVMT MARKINGS 8"
PAINT PVT MKG LINES 24"
PAINT PVT MKG CHARACTER
PAINT PVT MKG SYMBOL

LINE REMOVAL 4" WIDE

LINE REMOVAL 8" WIDE

LINE REMOVAL 24" WIDE
REMOVAL OF SYMBL & CHARAC

GENERIC PVYMT MARKING ITEM (EA) 1205
POLYCARBONATE H-SHAPED MARKERS

GENERIC PAVEMENT MARKING ITEM (EA)
REMOVAL OF SNOWPLOWABLE DELINEATION

CONTRACT TOTAL
ROADWAY ITEMS

Lump Sum
78,472

247,962

2,719
Lump Sum
794,886
900

330

36

22
395,753
650

165

30

577

577

SY

SY

SF

LF
LF
LF
EA
EA
LF
LF
LF
EA
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EA

42,800.00

6.88 539,887.36
3.61 895,142.82
8.60 23,383.40
69,800.00

0.14 111,284.04
0.35 315.00
111 366.30
72.00 2,592.00
55.00 1,210.00
0.28 110,810.84
0.78 507.00
1.69 278.85
23.00 690.00
62.00 35,774.00
37.00 21,349.00

TOTAL 1,856,190.61
SUB-TOTAL 1,856,190.61

BIDDERS IN ORDER

SLURRY PAVERS INC
SUPERIOR PAVING CORPORATION

23,500.00

8.25 647,394.00

3.85 954,653.70

8.60 23,383.40

42,500.00

0.13 103,335.18

0.35 315.00

1.25 412.50

70.00 2,520.00

60.00 1,320.00

0.27 106,853.31

0.75 487.50

2.00 330.00

22.00 660.00

60.00 34,620.00

61.50 35,485.50

TOTAL 1,977,770.09

SUB-TOTAL 1,977,770.09

CONTRACT TOTAL

1,856,190.61
1,977,770.09



