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4700 FALLS OF NEUSE ROAD, SUITE 300

RALEIGH, NORTH CAROLINA  27609

(919) 781-4626 VOICE    (919) 781-4869 FAX

NC License NO.:  F-0105

FOR -L- PLAN, SEE SHEET NO. 4

-L-
US 321

FOR -L- PLAN, SEE SHEET NO. 4

EXISTING GROUND

BOLT IN CONC BASE
-L- STA 15+50.14 161’ RT
N : 758832 E : 1278881
BM-1 ELEVATION = 1177.82’

R.R. SPIKE BASE OF 15" MAPLE
-L- STA 7+51.21 89’ RT
N : 759472 E : 1278403
BM-2 ELEVATION = 1171.24’

MEDIAN DITCH
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ELEV = 1170.38

-L- STA 11+95.00

BEGIN OVERLAY

ELEV = 117.09

-L- STA 13+01.52

END OVERLAY

OVERLAY
PROPOSED

SR 1109

-Y-

FOR -Y- PLAN, SEE SHEET NO. 4

R.R. SPIKE BASE OF 15" MAPLE
-Y- STA 10+32.73 375’ LT
N : 759472 E : 1278403
BM-2 ELEVATION = 1171.24’

BOLT IN CONC BASE
-Y- STA 15+42.93 227’ RT
N : 758832 E : 1278881
BM-1 ELEVATION = 1177.82’

EXISTING GROUND

EX ELEV = 1173.37

-Y- STA. 12+17.00

BEGIN CONSTRUCTION

EX ELEV = 1171.76

-L- STA. 13+01.52

-Y- STA. 14+48.62=

EX ELEV = 1198.41

-L- STA. 13+87.44

-Y- STA. 15+42.93=
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