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STATION

SUMMARY OF EARTHWORK

STATION
EXCAV.
UNCL.

+%
EMBANK. BORROW WASTE

SAY:

GRAND TOTALS:

PROJECT TOTALS:

SUBTOTALS:

3B-1

EST 5% TO REPLACE TOP SOIL ON BORROW PIT

WASTE IN LIEU OF BORROW

MATERIAL FOR SOULDER CONSTRUCTION

LOSS DUE TO CLEARING & GRUBBING

EST. CLASS IV SUBGRADE STABILIZATION

EST. SHALLOW UNDERCUT

EST. SELECT GRANULAR MATERIAL

EST. UNDERCUT

= 200 TON

= 100 CY

= 400 CY

= 400 CY

11+95 13+50

-L-

-L-

14+75 15+15

6

12+17 13+50

10+54 16+40

25 31 6

1,033

1,091

32 47 15

6 6

-Y-

-Y1-

175 955 780

238 801

-6 -6

230 861

43

904230

240 920

58

-8

58

8

and Clearing and Grubbing will be paid for at the contract lump sum price for "Grading."

Note: Approximate quantities only. Unclassified Excavation, Shoulder Borrow, Fine Grading


