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SUMMARY OF EARTHWORK

Station Station Uncl. Embank. Borrow Waste
Excav. +%
-L- 12+00.00 -L- 27+64.00 982 2,210 1,228
-Y- 11+90.00 -Y- 17+65.95 568 610 42
-Y1- 10+65.01 -Y1- 14+00.00 176 851 675
-DR- 10+10.44 -DR- 11+02.14 359 85 274
TOTALS: 2,085 3,756 1,945 274
MATERAIL FOR SHOULDER CONSTRUCTION 69 69
LOSS DUE TO CLEARING & GRBBING -200 200
WASTE IN LIEU OF BORROW -274 -274
PROJEECT TOTALS: 1,885 3,825 1,940 0
EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 97
GRAND TOTALS: 1,885 3,825 2,037
SAY: 2,000 2,200

EST. SHALLOW UNDERCUT = 300 CUBIC YARDS

SELECT GRANULAR MATERIAL = 650 CUBIC YARDS

GEOTEXTILE FOR SOIL STABILIZATION = 1,550 SY

CLASS IV SUBGRADE STABILIZATION = 590 TONS

ESTIMATED 650 CUBIC YARDS OF UNDERCUT TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.

STATE OF NORTH CAROLINA

DIVISION OF HIGHWAYS

Approximate quantities only. Unclassified excavation,
borrow excavation, fine grading, clearing and grubbing,
removal of existing pavement will be paid for at the lump
sum price for "Grading".

PAVEMENT REMOVAL SUMMARY

PROJECT NO.

SHEET NO.

R-5730

3B-1

IN SQUARE YARDS
SURVEY Station Station LOCATION | ASPHALT ASPHALT | CONCRETE | CONCRETE
LINE LT/RT/CL REMOVAL | BREAKUP | REMOVAL BREAKUP
-L- 23+44 24+42 CL 441.04
-Y- 13+23 17+13 LT 536.28
TOTAL 977.32
SAY 980
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