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Station Station Uncl. Embank. Borrow Waste SURVEY Station Station LOCATION ASPHALT ASPHALT CONCRETE CONCRETE
Excav. +% LINE LT/RT/CL REMOVAL BREAKUP REMOVAL BREAKUP

‐L‐ 12+00.00 ‐L‐ 27+64.00 982 2,210 1,228 ‐L‐ 23+44 24+42 CL 441.04
‐Y‐ 13+23 17+13 LT 536.28

‐Y‐ 11+90.00 ‐Y‐ 17+65.95 568 610 42

‐Y1‐ 10+65.01 ‐Y1‐ 14+00.00 176 851 675

‐DR‐ 10+10.44 ‐DR‐ 11+02.14 359 85 274

TOTAL 977.32
TOTALS: 2,085 3,756 1,945 274 SAY 980

MATERAIL FOR SHOULDER CONSTRUCTION 69 69
LOSS DUE TO CLEARING & GRBBING ‐200 200
WASTE IN LIEU OF BORROW ‐274 ‐274

PROJEECT TOTALS: 1,885 3,825 1,940 0

EST. 5% TO REPLACE TOP SOIL ON BORROW PIT 97

GRAND TOTALS: 1,885 3,825 2,037
SAY: 2,000 2,200

EST. SHALLOW UNDERCUT = 300 CUBIC YARDS
SELECT GRANULAR MATERIAL = 650 CUBIC YARDS
GEOTEXTILE FOR SOIL STABILIZATION = 1,550 SY
CLASS IV SUBGRADE STABILIZATION = 590 TONS
ESTIMATED 650 CUBIC YARDS OF UNDERCUT TO BE USED IN THE DISCRETION OF THE RESIDENT ENGINEER.

IN SQUARE YARDS

R-5730

SUMMARY OF EARTHWORK

STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

PAVEMENT REMOVAL SUMMARY

Approximate quantities only.  Unclassified excavation, 
borrow excavation, fine grading, clearing and grubbing, 
removal of existing pavement will be paid for at the lump 
sum price for "Grading".
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