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STATE OF NORTH CAROLINA
DIVISION OF HIGHWAYS

SUMMARY OF EARTHWORK

STATION STATION UNCL. EMBANK. BORROW WASTE
EXCAV. +%
-
11+95 13+50 32 47 15
-
14+75 15+15 6 6
Y-
12 +17 13+50 25 31 6
-Y1-
10+ 54 16 + 40 175 955 780
SUBTOTALS: 238 1,033 801 6
MATERIAL FOR SOULDER CONSTRUCTION 58 58
LOSS DUE TO CLEARING & GRUBBING —8 8
WASTE IN LIEU OF BORROW —6 —6
PROJECT TOTALS: 230 1,091 861
EST 5% TO REPLACE TOP SOIL ON BORROW PIT 43
GRAND TOTALS: 230 904
SAY: 240 920
EST. UNDERCUT = 400 CY
EST. SELECT GRANULAR MATERIAL = 400 CY
EST. SHALLOW UNDERCUT = 100 CY
EST. CLASS IV SUBGRADE STABILIZATION = 200 TON
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Note: Approximate quantities only. Unclassified Excavation, Shoulder Borrow, Fine Grading

and Clearing and Grubbing will be paid for at the contract lump sum price for “Grading.”




