



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

P.O. Box 25201, RALEIGH, NC 27611-5201
PHONE (919) 733-2520

ANTHONY J. TATA
SECRETARY

June 2, 2014

Addendum No. 2

SUBJECT: Contract No. DK00115
WBS Element No. 17BP.11.R.57
Replace Bridge No. 265 on SR 1345 (Farmers Fish Camp Road) over New River
in Alleghany County, North Carolina – Grading, Drainage, Paving and Structure

June 5, 2014 Bid Opening

To Whom It May Concern:

Reference is made to the Contract Proposal recently furnished to you on the above-mentioned project. The following revisions have been made to the Contract Proposal:

Page 117, CONTRACT BID FORM (Page 2 of 3), has been revised. This revision changed the Quantity for Line #63. Please void **Page 117** in your proposal and staple the **Revised Page 117** thereto. Also, the Expedite Bid File and Bid Addendum File that have been previously provided contain the correct quantity and no further Bid Addendum File is required.

The Acknowledgement of Receipt for this Addendum shall be signed by an authorized agent of the company and returned with the bid proposal. Bid Proposals submitted without this Addendum shall be considered irregular and will not be considered for award.

If you have any questions regarding this matter, please feel free to contact me at 336-903-9138.

Sincerely,

A handwritten signature in black ink that reads "Joe L. Laws".

Joe L. Laws, PE
Division Project Manager

cc: M. A. Pettyjohn, PE
J. C. Guynn

Acknowledgement of Receipt

Company Name

Signature

Date

NORTH CAROLINA DEPARTMENT OF TRANSPORTATION BID FORM

WBS Element: 17BP.11.R.57Contract Number: DK00115

DESCRIPTION: Replace Bridge No.265 on SR 1345 over New River in Alleghany County, North Carolina
Grading, Drainage, Paving, and Structure

PAGE 2 OF 3

LINE	ITEM NUMBER	SECT	DESCRIPTION	QUANT	UNIT	UNIT BID	AMOUNT BID
38	6009000000-E	1610	STONE FOR EROSION CONTROL, CLASS B	290	TON		\$ -
39	6012000000-E	1610	SEDIMENT CONTROL STONE	1,430	TON		\$ -
40	6015000000-E	1615	TEMPORARY MULCHING	1.0	ACR		\$ -
41	6018000000-E	1620	SEED FOR TEMPORARY SEEDING	50	LB		\$ -
42	6021000000-E	1620	FERTILIZER FOR TEMPORARY SEEDING	0.25	TON		\$ -
43	6024000000-E	1622	TEMPORARY SLOPE DRAINS	200	LF		\$ -
44	6029000000-E	SP	SAFETY FENCE	100	LF		\$ -
45	6030000000-E	1630	SILT EXCAVATION	240	CY		\$ -
46	6036000000-E	1631	MATTING FOR EROSION CONTROL	3,335	SY		\$ -
47	6037000000-E	SP	COIR FIBER MAT	100	SY		\$ -
48	6038000000-E	SP	PERMANENT SOIL REINFORCEMENT MAT	70	SY		\$ -
49	6042000000-E	1632	1/4" HARDWARE CLOTH	205	LF		\$ -
50	6045000000-E	SP	15" TEMPORARY PIPE	305	LF		\$ -
51	6048000000-E	SP	FLOATING TURBIDITY CURTAIN	60	SY		\$ -
52	6070000000-N	SP	SPECIAL STILLING BASIN	40	EA		\$ -
53	6071012000-E	SP	COIR FIBER WATTLE	210	LF		\$ -
54	6071014000-E	SP	COIR FIBER WATTLE BARRIER	332	LF		\$ -
55	6071020000-E	SP	POLYACRYLAMIDE (PAM)	75	LB		\$ -
56	6084000000-E	1660	SEEDING & MULCHING	1.0	ACR		\$ -
57	6087000000-E	1660	MOWING	0.5	ACR		\$ -
58	6090000000-E	1661	SEED FOR REPAIR SEEDING	50	LB		\$ -
59	6093000000-E	1661	FERTILIZER FOR REPAIR SEEDING	0.25	TON		\$ -
60	6096000000-E	1662	SEED FOR SUPPLEMENTAL SEEDING	50	LB		\$ -
61	6108000000-E	1665	FERTILIZER TOPDRESSING	0.75	TON		\$ -
62	6114500000-N	1667	SPECIALIZED HAND MOWING	10	MHR		\$ -
63	6117000000-N	SP	RESPONSE FOR EROSION CONTROL	12	EA		\$ -
64	6123000000-E	1670	REFORESTATION	0.07	ACR		\$ -
65	8017000000-N	SP	CONSTRUCTION, MAINTENANCE, & REMOVAL OF TEMP ACCESS AT STA -L- 18+76.70	1	LS		\$ -
66	8035000000-N	402	REMOVAL OF EXISTING STRUCTURE AT STATION -L- 18+76.70	1	LS		\$ -
67	8105520000-E	411	3'-0" DIA DRILLED PIERS IN SOIL	124.8	LF		\$ -
68	8105620000-E	411	3'-0" DIA DRILLED PIERS NOT IN SOIL	213	LF		\$ -
69	8111200000-E	411	PERMANENT STEEL CASING FOR 3'-0" DIA DRILLED PIER	178.8	LF		\$ -
70	8112730000-N	450	PDA TESTING	1	EA		\$ -
71	8113000000-N	411	SID INSPECTIONS	3	EA		\$ -
72	8115000000-N	411	CSL TESTING	7	EA		\$ -
73	8121000000-N	412	UNCLASSIFIED STRUCTURE EXCAVATION AT STATION -L- 18+76.70	1	LS		\$ -
74	8156000000-E	SP	CONCRETE WEARING SURFACE	12,935	SF		\$ -

CONTINUED ON PAGE 3