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9 SHEET NO.PROJECT REFERENCE NO.

RIVERS EDGE LANDING, LLC

DB 305 PG 1612

PB 9 PG 459

WILLIAM F. SHERRILL

DB 362 PG 441

PB 10 PG 8

LUKE STRONG SPECIAL NEEDS TRUST

DB 374 PG 387

PB 10 PG 410

WILLIAM F. SHERRILL

DB 374 PG 1223

PB 10 PG 417
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UTILITIES BY OTHERS

SHEET.

FOR PROPOSED UTILITY WORK SHOWN ON THIS 

PAYMENT WILL BE MADE TO THE CONTRACTOR 

SHEET WILL BE DONE BY OTHERS. NO 

ALL PROPOSED UTILITY WORK SHOWN ON THIS 

NOTE:

U0-317BP.11.R.152

 336.876.6591

SKYLINE SKYBEST - ERIC HOLT

UTILITY CONTACTS:

BURIED FIBER OPTIC LINE

REMOVED

ALL ROADWAY CONSTRUCTION IS COMPLETE.

PHASE 2 - UTILITY WORK TO TAKE PLACE AFTER

TEL PED

INSTALLED IN PHASE 1

INSTALLED IN PHASE 1


