8/17/99

PROJECT REFERENCE NO.

SHEET NO.

17BP.11.R.152

Uuo-3

UTILITIES BY OTHERS

0,

WILLIAM F. SHERRILL
DB 362 PG 44
PB 10 PG 8

D)
—

RIVERS EDGE LANDING, LLC
DB 305 PG l612
PB 9 PG 459

PHASE 2 - UTILITY WORK TO TAKE PLACE AFTER

ALL ROADWAY CONSTRUCTION IS COMPLETE.

pROP O/H (

NE
—mpROP O/H (FO) TEL LINES

pROP O/H (FO) TEL LINES

REMOVED

F0) TEL LINES

INSTALLED IN

PHASE 1 ¥/

LUKE STRONG SPECIAL NEEDS TRUST
DB 374 PG 387
PB 10 PG 410

NOTE:

SHEET.

ALL PROPOSED UTILITY WORK SHOWN ON THIS
SHEET WILL BE DONE BY OTHERS. NO

PAYMENT WILL BE MADE TO THE CONTRACTOR
FOR PROPOSED UTILITY WORK SHOWN ON THIS

@ <
WILLIAM F. SHERRILL

DB 374 PG 1223
PB 10 PG 417

BURIED FIBER OPTIC LINE

TN INSTALLED IN PHASE 1

UTILITY CONTACTS:

SKYLINE SKYBEST - ERIC HOLT
336.876.6591




