8/17/99

PROJECT REFERENCE NO. SHEET NO.
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UTILITIES BY OTHERS

O

WILLIAM F. SHERRILL
DB 362 PG 44
PB 10 PG 8

ABANDONED

RIVERS EDGE LANDING, LLC
DB 305 PG 1612
PB 9 PG 459

__onop O/H FO & TEL LINES

oRop O/H FO & TEL LINES

EXISTING POWER POLE

4 _UD2_psh.dgn

PHASE 1 - UTILITY WORK TO TAKE PLACE
PRIOR TO ROADWAY CONSTRUCTION

[REMOVED

ABANDONED
IN PLACE

NOTE:

ALL PROPOSED UTILITY WORK SHOWN ON THIS
SHEET WILL BE DONE BY OTHERS. NO
PAYMENT WILL BE MADE TO THE CONTRACTOR
FOR PROPOSED UTILITY WORK SHOWN ON THIS

SHEET.
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WILLIAM F, SHERRILL @
DB 374 PG 1223 <

PB 10 PG 417

PROPOSED TELEPHONE PEDESTAL

EXISTING POWER POLE

TEMPORARY FIBER OPTIC
CABLE LAID ON GROUND

PROPOSED
POWER POLE

|_orop_dt FO & TEL LINES

!/
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pROP O/H FO & TEL LT /

PROPOSED AERIAL

FIBER OPTIC CABLE

©

DB 374 PG 387

PB 10 PG 410

DONED

S BURIED FIBER OPTIC LINE

LUKE STRONG SPECIAL NEEDS TRUST
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UTILITY CONTACTS:

SKYLINE SKYBEST - ERIC HOLT
336.876.6591




