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NOTES

PROFILE INFORMATION IS TAKEN FROM THE ORIGINAL PLANS
AND ROUTINE INSPECTION REPORT DATED 10/05/2021.

BRIDGE ORIENTATION CONFORMS TO EXISTING BRIDGE PLANS.

SCOPE OF WORK

- PREPARE CONCRETE DECK SURFACE BY SHOTBLASTING.

- APPLY SILANE DECK TREATMENT.

- PREPARE BARRIER RAIL FOR SILANE BARRIER RAIL TREATMENT.

- APPLY SILANE BARRIER RAIL TREATMENT.
- JOINT DEMOLITION OF EXISTING JOINTS.
- INSTALL ELASTOMERIC JOINT HEADERS.

- PREPARE BRIDGE JOINTS AND INSTALL JOINT SEALS.
- REPAIR SLOPE UNDER END BENT 2 WITH FLOWABLE FILL.
- PREFORM APPROACH SLAB JACKING AT END BENT 2.

| HEREBY CERTIFY THAT THIS STRUCTURE WAS REHABILITATED
ACCORDING TO THESE PLANS OR AS NOTED HEREIN.
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