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APPROACH SLAB 1 & 2 QUANTITIES

ESTIMATE ACTUAL
SHOTBLASTING APPROACH SLAB 101.8 SQ.YD.
SILANE DECK TREATMENT 101.8 SQ.YD.
BRIDGE JOINT DEMOLITION 42.5 SQ.FT.

SPANS A-D BRIDGE DECK QUANTITIES

ESTIMATE ACTUAL
BRIDGE JOINT DEMOLITION 127.3 SQ.FT.
SURFACE PREPARATION FOR 1236.1 SQ. FT.
CONCRETE BARRIER RAIL
SILANE BARRIER RAIL TREATMENT 1236.1 SQ.FT.
SHOTBLASTING BRIDGE DECK 672.3 SQ.YD.
SILANE DECK TREATMENT 672.3 SQ.YD.

NOTES:

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH THE
BEST INFORMATION AVAILABLE. IF ADDITIONAL REPAIRS NOT SHOWN
ON THE DRAWINGS ARE DEEMED NECESSARY BY THE ENGINEER, THE
ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE
LOCATIONS AND DESCRIPTION OF THE REPAIRS AND ADJUST
QUANTITIES ENTERED INTO AS-BUILT REPAIR QUANTITY TABLE.

FOR BRIDGE JOINT DEMOLITION, SE
PRESERVATION DETAILS," SHEET S3

E "FOAM JOINT SEALS FOR

-05.

FOR SECTION A-A, SEE "FOAM JOINT SEALS FOR PRESERVATION

DETAILS," SHEET S3-05.
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