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NOTES

PROVISIONS.
FOR CONCRETE FOR DECK REPAIR, SEE SPECIAL 

SPECIAL PROVISIONS.
FOR ELASTOMERIC CONCRETE FOR PRESERVATION, SEE 

FOR BRIDGE JOINT DEMOLITION, SEE SPECIAL PROVISIONS.

OF REPAIR CONCRETE OR ELASTOMERIC CONCRETE.
ACCEPTABLITIY OF THE SURFACE PRIOR TO PLACEMENT
FLAT AND LEVEL.  ENGINEER SHALL DETERMINE THE
ELASTOMERIC CONCRETE SOULD BE REASONABLY
TO PLACEMENT OF CONCRETE REPAIR MATERIAL OR
FINAL SURFACE OF THE JOINT DEMOLITION AREA PRIOR

FOR PRESERVATION HEADERS SHOWN.
THE BOTTOM OF THE PROPOSED ELASTOMERIC CONCRETE 
PLACED IN THE EXCAVATED AREA TO THE ELEVATION AT 
DEMOLITION, CONCRETE FOR DECK REPAIR SHALL BE 
FOR EXCAVATION BELOW THE BOTTOM OF PLANNED JOINT 

DEMOLITION SHOWN.
PRESERVATION TABLE ARE BASED ON THE MINIMUM JOINT 
QUANTITIES SHOWN IN THE ELASTOMERIC CONCRETE FOR 

REINFORCING STEEL.
VERIFY THAT SAWCUT DEPTH WILL NOT DAMAGE EXISTING 
CONTRACTOR SHALL REMOVE SURFACE CONCRETE TO 

" BUT REINFORCING STEEL SHALL NOT BE DAMAGED. 2
1OF 

THE CONTRACTOR SHALL SAW CUT TO A NOMINAL DEPTH 

PROVISIONS. 
FOR FOAM JOINT SEALS FOR PRESERVATION, SEE SPECIAL 

THE INSTALLED FOAM JOINTS SHALL BE WATER TIGHT. 

JOINTS IN LIEU OF SAWING THE JOINT. 
THE CONTRACTOR WILL NOT BE PERMITTED TO FORM THE 

ADEQUATE PROTECTION IS PROVIDED. 
EMPLOYED, THE WORK SHALL BE SUSPENDED UNTIL 
PROTECTIVE DEVICES ARE NOT ADEQUATE OR NOT BEING 
DEPARTMENT.  IF THE ENGINEER DETERMINES THAT THE 
OF BY THE CONTRACTOR AT NO EXTRA COST TO THE 
BRIDGE SHALL BE CONTAINED, REMOVED AND DISPOSED 
THE MATERIAL. ANY MATERIAL THAT FALLS BELOW THE 
BRIDGE, WITHOUT PROTECTIVE DEVICES BELOW TO CATCH 
OPERATIONS NOT TO DROP ANY MATERIAL BELOW THE 
THE CONTRACTOR SHALL TAKE CARE DURING JOINT REHAB 

MANUFACTURER'S RECOMMENDATIONS. 
FOAM JOINTS SHALL BE INSTALLED AS PER THE 

PLANS. 
ACCOMODATE THE MINIMUM EXPANSION SHOWN ON THE 
FOR THE SIZE OF THE OPENING ON THE PLANS AND 
UNCOMPRESSED SEAL WIDTH OF THE FOAM JOINT SEAL 
THE MANUFACTURER IS TO PROVIDE THE NOMINAL 

¼", NOTIFY THE ENGINEER. 
THE OPENING INDICATED IN THE DETAILS BY MORE THAN 
MATERIAL. IF THE ACTUAL JOINT OPENING VARIES FROM 
JOINT OPENING PRIOR TO ORDERING JOINT SEAL 
THE CONTRACTOR SHALL FIELD VERIFY THE EXISTING 

OVERLAY OR SEALANT WORK IS COMPLETE. 
FINAL JOINT SEALS SHALL NOT BE INSTALLED UNTIL THE 
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