

STATE OF NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

ROY COOPER GOVERNOR J. ERIC BOYETTE Secretary

ADDENDUM NO. 1

June 8, 2022

| Contract No .: | DK00331 |
|------------------|---|
| TIP No.: | I-5907 |
| Federal Aid No.: | 0074243 |
| WBS Element: | 45893.3.1 |
| County: | Surry |
| Description: | Milling, Resurfacing, Bridge Preservation, and Long-Life Pavement Markings on |
| - | I-77 from NC 89 to US 601 |

June 16, 2022 Bid Letting

To Whom It May Concern:

Reference is made to the EBSX file located on the Bid Express website, and to the Contract Proposal and Plans located on the Division 11 Letting Page for the above-mentioned project.

The following revisions have been made to the EBSX file:

Pay Item #23 – *Work Zone Performance Pavement Markings, 6*", item removed Pay Item #24 – *Work Zone Performance Pavement Markings, 12*", item removed Pay Item #35 – *Portable Lighting*, item added with quantity 1 LS Pay Item #36 – *Connected Lane Closure Device*, item added with quantity 2EA Pay Item #37 – *Paint Pavement Markings, 6*", item added with quantity 175,824 LF Pay Item #38 – *Paint Pavement Markings, 12*", item added with quantity 8,400 LF

An Addendum File has been uploaded in Bid Express.

The following revisions have been made to the Contract Proposal:

Page R-11 thru R-12 – PORTABLE CONSTRUCTION LIGHTIN, has been added. Please add Page R-11 thru R-12 in your proposal.

Page TC-29 thru TC-33 – WORK ZONE PERFORMANCE PAVEMENT MARKINGS, has been removed. Please void Page TC-29 thru TC-33 in your proposal.

ITEMIZED PROPOSAL FOR CONTRACT DK00331, has been revised with items added and removed as listed above under the EBSX file revisions.

These revisions are reflected in the Proposal currently posted on the Division 11 Letting Page.

Telephone: (336) 667-9111 Fax: (336) 667-4549 Customer Service: 1-877-368-4968 *Location:* 801 STATESVILLE ROAD NORTH WILKESBORO, NC 28659

Website: www.ncdot.gov

The following revisions have been made to the Plans:

Reference is made to the Contract Proposal recently furnished to you on the above-mentioned project. The following revisions have been made:

Roadway Plans, have been revised to note that Ramps and Loops are included within the project limits of this project.

Transportation Management Plans, SHEET TMP-1B ITEM U, have been revised to modify the type of temporary pavement markings and pavement markers.

These revisions are reflected in the Plans currently posted on the Division 11 Letting Page.

If you have any questions regarding this matter, please feel free to contact me at 336-903-9115.

Sincerely,

-DocuSigned by:

Kenny Heavner

Kenny H. Heavner, PE Division Contract Engineer

cc: Division EngineerC. C. Reinhart, PE, Division Maintenance EngineerR. S. Miles, District Engineer