Jan 28, 2025 2:56 PM WATAUGA 2:00 PM 1/2 002

DF18311.2095276.PR Jan 23, 2025 DK00421
TIP NO
FED AID NO DF18311.2095276.PR
EXPRESS DESIGN-BUILD 3 BRIDGES
BRIDGE 940095, BRIDGE 940178, BRIDGE 940258
R E BURNS & SONS CO INC SMITH-ROWE, LLC DANE CONSTRUCTION LLC
STATESVILLE, NC MOUNT AIRY, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 204,000.00 223,795.00 244,395.00
0002 0000900000-N  SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 648,000.00 855,265.41 780,000.00
DESIGN & CONSTRUCTION OF BRIDGE #940178
0003 0000900000-N  SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 648,000.00 920,215.07 825,000.00
DESIGN & CONSTRUCTION OF BRIDGE #940258
0004 0000915000-N  SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 100,000.00 200,000.00 58,841.83 117,683.66 175,000.00 350,000.00
END BENTS STRUCTURE #0940178
0005 0000915000-N  SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 103,225.00 206,450.00 77,753.84 155,507.68 110,000.00 220,000.00
END BENTS STRUCTURE #0940258
0006 0000915000-N  SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 12,000.00 24,000.00 10,700.00 21,400.00 9,350.00 18,700.00
RIGHT OF WAY ACQUISTION BRIDGE #0940095
0007 0000915000-N  SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 12,000.00 24,000.00 10,700.00 21,400.00 9,350.00 18,700.00
RIGHT OF WAY ACQUISTION BRIDGE #0940178
0008 0000915000-N  SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 12,000.00 24,000.00 10,700.00 21,400.00 9,350.00 18,700.00
RIGHT OF WAY ACQUISTION BRIDGE #0940258
0009 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 15 LF 3,000.00 45,000.00 3,156.10 47,341.50 2,200.00 33,000.00

AVERAGE FOUNDATION LENGTH AT END BENT
#1 STRUCTURE #940178

0010 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 9 LF 6,600.00 59,400.00 6,251.50 56,263.50 4,750.00 42,750.00
AVERAGE FOUNDATION LENGTH AT END BENT
#1 STRUCTURE #940258

0011 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 3,000.00 33,000.00 3,185.20 35,037.20 1,000.00 11,000.00
AVERAGE FOUNDATION LENGTH AT END BENT
#2 STRUCTURE #940178

0012 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 9 LF 6,600.00 59,400.00 6,251.50 56,263.50 4,750.00 42,750.00
AVERAGE FOUNDATION LENGTH AT END BENT
#2 STRUCTURE #940258

0013 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 65 LF 4,270.00 277,550.00 3,693.68 240,089.20 4,500.00 292,500.00
BRIDGE LENGTH STRUCTURE #940178

0014 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 4,900.00 196,000.00 4,541.76 181,670.40 4,100.00 164,000.00
BRIDGE LENGTH STRUCTURE #940258

0015 0000900000-N  SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 648,000.00 829,206.66 845,000.00
DESIGN & CONSTRUCTION OF BRIDGE #940095

0016 0000915000-N  SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 100,000.00 200,000.00 37,760.57 75,521.14 88,000.00 176,000.00
END BENTS STRUCTURE #0940095

0017 0000915000-N  SP GENERIC MISCELLANEOUS ITEM (EA) 1 EA 82,830.00 82,830.00 35,160.19 35,160.19 81,675.00 81,675.00
INTERIOR BENT CAP STRUCTURE #0940095

0018 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 15 LF 1.00 15.00 837.55 12,563.25 2,000.00 30,000.00

AVERAGE FOUNDATION LENGTH AT END BENT
#1 STRUCTURE #940095

0019 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 17 LF 1.00 17.00 800.00 13,600.00 1,750.00 29,750.00
AVERAGE FOUNDATION LENGTH AT END BENT
#2 STRUCTURE #940095

0020 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 35 LF 1.00 35.00 4,263.66 149,228.10 5,500.00 192,500.00
AVERAGE FOUNDATION LENGTH AT INTERIOR
BENT #1 STRUCTURE #940095

0021 0000930000-E  SP GENERIC MISCELLANEOUS ITEM (LF) 115 LF 4,500.00 517,500.00 3,542.25 407,358.75 4,100.00 471,500.00
BRIDGE LENGTH STRUCTURE #940095
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R E BURNS & SONS CO INC
SMITH-ROWE, LLC
DANE CONSTRUCTION LLC

WATAUGA 2:00 PM 2/2 002
Jan 23, 2025 DK00421
R E BURNS & SONS CO INC SMITH-ROWE, LLC DANE CONSTRUCTION LLC
STATESVILLE, NC MOUNT AIRY, NC MOORESVILLE, NC
Lump Sum
TOTAL 4,097,197.00 TOTAL 4,475,970.21 TOTAL 4,887,920.00
SUB-TOTAL 4,097,197.00 SUB-TOTAL 4,475,970.21 SUB-TOTAL 4,887,920.00
CONTRACT TOTAL
1 4,097,197.00
4,475,970.21

4,887,920.00



