HIGHWAY LETTING
NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
DIVISION OF HIGHWAYS
RALEIGH N.C.
JANUARY 23, 2025
DIVISION 11

ITEM C

DK00421
DF18311.2095276.PR
DF18311.2095276.PR
WATAUGA

PROPOSAL LENGTH MILES

TYPE OF WORK EXPRESS DESIGN-BUILD 3 BRIDGES

LOCATION BRIDGE 940095, BRIDGE 940178, BRIDGE 940258

EST CONST PROGRESS....

RPN 002 3 BIDDER(S) DBE GOAL 4.00 %

ESTIMATE 4,479,800.00

DATE AVAILABLE MAR 03 2025
INTER COMPLETION BRIDGE #940095 COMPLETION 180 DAY(S) AFTER START DATE
BRIDGE #940178 COMPLETION 180 DAY(S) AFTER START DATE
BRIDGE #940258 COMPLETION
FINAL COMPLETION DEC 31 2026

	$ TOTALS	% DIFF
R E BURNS & SONS CO INC STATESVILLE, NC	4,097,197.00	-8.5
SMITH-ROWE, LLC MOUNT AIRY, NC	4,475,970.21	-0.1
DANE CONSTRUCTION LLC MOORESVILLE, NC	4,887,920.00	+9.1
ESTIMATE TOTAL	9,279,800.00	
LETTING TOTAL	9,216,699.00	-0.7