
MAYMEAD INC

MOUNTAIN CITY, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 180,000.00

0002 1220000000-E 545 INCIDENTAL STONE BASE 442 57.00 25,194.00TON

0003 1245000000-E SP SHOULDER RECONSTRUCTION 29.4 9,500.00 279,300.00SMI

0004 1260000000-E SP AGGREGATE SHOULDER BORROW 8,116 39.00 316,524.00TON

0005 1330000000-E 607 INCIDENTAL MILLING 6,998 15.00 104,970.00SY

0006 1523000000-E 610 ASP CONC SURF CRS S9.5C 15,635 78.00 1,219,530.00TON

0007 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 3,114 78.00 242,892.00TON

0008 1575000000-E 620 ASP FOR PLANT MIX 1,118 750.00 838,500.00TON

0009 1704000000-E SP PATCHING EXIST PAVEMENT 250 170.00 42,500.00TON

0010 1775500000-E 660 AST, MAT COAT, #*** STONE
#67

27,139 2.50 67,847.50SY

0011 1775500000-E 660 AST, MAT COAT, #*** STONE
#78

52,142 2.50 130,355.00SY

0012 1838000000-E 660 EMULSION FOR AST 26,499 2.75 72,872.25GAL

0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,372 15.00 20,580.00SF

0014 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 135,000.00

0015 4709000000-E 1205 24"WIDE THERMO 90 MILS 72 12.00 864.00LF

0016 4720000000-E 1205 THERMO PVT MKG CHARACTER 90 12 180.00 2,160.00EA

0017 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT
MARKING LINES, 4", 65 MIL

311,519 0.60 186,911.40LF

0018 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA)
POLYCARBONATE H-SHAPED MARKER

456 60.00 27,360.00EA

TOTAL 3,893,360.15CONTRACT TOTAL

SUB-TOTAL 3,893,360.15ROADWAY ITEMS

BIDDERS IN ORDER CONTRACT TOTAL

3,893,360.15MAYMEAD INC 1
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RESURFACING, SHOULDER RECONSTRUCTION, PAVEMENT MARKINGS

8 SECTIONS OF SECONDARY ROUTES IN WILKES COUNTY

Oct 16, 2025 3:26 PM WILKES 2:00 PM

Oct 16, 2025
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