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INSPECTION REPORT DUE TO AWS.

ESTIMATE FROM 2002 ROUTINE BRIDGE 

INSPECTION REPORT.  CLASS II QUANTITY 

PHOTO PROVIDED FROM 2002 ROUTINE BRIDGE 

 

CLASS II SURFACE PREPARATION 

ACTUAL ESTIMATE

SCARIFYING BRIDGE DECK

GROOVING BRIDGE FLOORS 2,214 S.F.

256.7 S.Y.

35 S.Y.

256.7 S.Y.HYDRO-DEMOLITION BRIDGE DECK

BRIDGE JOINT DEMOLITION - S.F.

NOTES:

REPAIR QUANTITY TABLE.

DESCRIPTION OF THE REPAIRS AND ADJUST THE ACTUAL QUANTITIES ENTERED INTO THE AS-BUILT 

THE ENGINEER, THE ENGINEER WILL NOTE ON THE DRAWINGS THE APPROXIMATE LOCATIONS AND 

AVAILABLE.  IF ADDITIONAL REPAIRS NOT SHOWN ON THE DRAWINGS ARE DEEMED NECESSARY BY 

REPAIR LOCATIONS AND ESTIMATED QUANTITIES ARE GIVEN WITH THE BEST INFORMATION 

''LMC OVERLAY SURFACE PREPARATION' SPECIAL PROVISION.

DEMOLITION REQUIRED FOLLOWING SCARIFICATION AND HYDRO-DEMOLITION OF BRIDGE DECK. SEE 

PAYMENT FOR CLASS II SURFACE PREPARATION IS BASED UPON SQUARE YARD OF ADDITIONAL 

OF BRIDGE DECK.

FOR BIDDING PURPOSES ONLY. THE ACTUAL QUANTITY SHALL BE CONFIRMED AFTER SCARIFICATION 

THE QUANTITY INDICATED IS BASED OFF OF BRIDGE INSPECTION REPORT INFORMATION AND IS 

SURFACE PREPARATION MIGHT BE NECESSARY, BUT CANNOT BE ESTIMATED WITH THE AWS PRESENT. 

THE EXISTING BRIDGE DECK HAS AN ASPHALT WEARING SURFACE. IT IS POSSIBLE THAT CLASS II 
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