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LOCATION SKETCH

BE NECESSARY TO PERFORM AND COMPLETE THE PROJECT.

THE BRIDGES, ROADWAY, UTILITIES, THE SURROUNDING AREA, AND ANY OTHER ASPECTS THAT MAY 

ONLY. CONTRACTOR SHALL CONFIRM, THROUGH OTHER SOURCES, SPECIFIC INFORMATION REGARDING 

INFORMATION INDICATED ON THE LOCATION SKETCH SHALL BE CONSIDERED GENERAL INFORMATION 
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LANES.

HYDRO-DEMOLITION WATER FROM FLOWING ACROSS TRAVEL 

SHALL BE USED TO CONTROL RUN-OFF OF 

DURING CONSTRUCTION, BERMS OR APPROPRIATE MEASURES 

DECK REPAIR ACTIVITIES.

REINSTALL DECK DRAIN DEVICES PRIOR TO RESUMING 

CONTRACTOR SHALL REMOVE DECK DRAIN SEAL DEVICES. 

RAIN IS PREDICTED BETWEEN WORK PERIODS THE 

PRIOR TO AND DURING REPAIR OF BRIDGE DECKS. WHEN 

EXISTING JOINTS AND DECK DRAINS SHALL BE  SEALED 

HYDRO-DEMOLITION.

UNEXPECTED BLOW THRU OF THE DECK DURING 

THE CONTRACTOR SHALL PROVIDE A METHOD OF HANDLING 

OTHERWISE NOTED ON THE PLANS.

BE LOCATED ALONG LANE LINE OR EDGE LINES UNLESS 

LONGITUDINAL CONSTRUCTION JOINTS OF OVERLAYS SHALL 

BRIDGE.

TRANSITION TO THE ROADWAY AT BOTH ENDS OF THE 

AND RESURFACE AS REQUIRED TO PROVIDE A SMOOTH 

FOR MILLING AND RESURFACING ARE APPROXIMATE. MILL 

TRANSITION ONTO THE BRIDGE FLOOR. DIMENSIONS SHOWN 

ROADWAY MILLING IS INCLUDED TO ENSURE A SMOOTH 

CONSTRUCTION, SEE TRANSPORTATION MANAGEMENT PLANS.

FOR CONTROL OF TRAFFIC AND LIMITS ON PHASING OF 

STRUCTURE".

THE BID PRICE "CLEANING AND ZONE PAINTING OF 

CONTAINING LEAD BASED PAINT SHALL BE INCLUDED IN 

REGULATIONS PERTAINING TO HANDLING OF MATERIALS 

COMPLIANCE WITH APPLICABLE STATE OR FEDERAL 

STANDARD SPECIFICATIONS.  ANY COSTS RESULTING FROM 

ATTENTION IS DIRECTED TO ARTICLE 107-1 OF THE 

STRUCTURAL STEEL CONTAINS LEAD.  THE CONTRACTOR'S 

INASMUCH AS THE PAINT SYSTEM ON THE EXISTING 

STATE AND FEDERAL SAFETY REQUIREMENTS.

IT IS THE CONTRACTORS RESPONSIBILITY TO FOLLOW ALL 

SPECIFICATIONS.

ACCORDANCE WITH ARTICLE 402-2 OF THE STANDARD 

SHALL SUBMIT PLANS FOR REMOVAL AND REPAIR IN 

DEBRIS TO FALL INTO THE WATER.  THE CONTRACTOR 

BRIDGE SHALL BE PERFORMED SO AS NOT TO ALLOW 

REMOVAL AND REPAIR OF THE EXISTING PORTIONS OF THE 

AND CONDITIONS DIFFER.

PLANS AND NOTIFY THE ENGINEER IF ACTUAL DIMENSIONS 

SHALL FIELD VERIFY THE INFORMATION SHOWN ON THE 

THE BEST INFORMATION AVAILABLE, THE CONTRACTOR 

EXISTING DIMENSIONS AND BRIDGE CONDITION ARE FROM 

FOR GROUT STRUCTURES, SEE SPECIAL PROVISIONS.

FOR CRANE SAFETY, SEE SPECIAL PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL PROVISIONS.

FOR SILICONE JOINT SEALANT, SEE SPECIAL PROVISIONS.

FOR BRIDGE JOINT DEMOLITION, SEE SPECIAL PROVISIONS.

PROVISIONS.

FOR LMC OVERLAY SURFACE PREPARATION, SEE SPECIAL 

CONCRETE, SEE SPECIAL PROVISIONS.

FOR OVERLAY OF BRIDGE DECK WITH LATEX MODIFIED 

FOR SCARIFYING BRIDGE DECK, SEE SPECIAL PROVISIONS.

PROVISIONS.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL 

PROVISIONS.

FOR ZONE PAINTING OF EXISTING STRUCTURE, SEE SPECIAL 

PROVISIONS.

FOR UNDERSTRUCTURE WORK PLATFORM, SEE SPECIAL 

PROVISIONS.

FOR STEEL CONNECTION HARDWARE, SEE BEAM REPAIR SPECIAL 

FOR SECURING OF VESSELS, SEE SPECIAL PROVISIONS.

SPECIAL PROVISIONS.

FOR DESCRIPTION OF BRIDGES FOR ZONE PAINTING, SEE 

PROVISIONS.

FOR BEAM BOLTED REPAIR, SEE BEAM REPAIR SPECIAL 

PROVISIONS.

FOR BEAM PLATE REPAIR, SEE BEAM REPAIR SPECIAL 

FOR FIELD MEASURING, SEE SPECIAL PROVISIONS.

LMC OVERLAY SURFACE PREPARATION SPECIAL PROVISION.

RUN-OFF WATER FROM THE HYDRO-DEMOLATION PROCESS, SEE 

THE CONTRACTOR MUST COLLECT, TREAT, AND DISPOSE OF 
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NO.

BRIDGE

NOTE:

CLASS III SURFACE PREPARATION

ESTABLISHED, AS REQUIRED, IF EXTRA WORK IS ENCOUNTERED. UNANTICIPATED ITEMS:

BUT NO QUANTITIES HAVE BEEN LISTED. ACTUAL PAY ITEMS, QUANTITIES, AND COSTS WILL BE 

THESE POTENTIAL ADDITIONAL WORK ITEMS HAVE BEEN PROVIDED IN THE PROJECT DOCUMENTS, 

STANDARD SPECIFICATIONS. PROJECT SPECIAL PROVISIONS THAT OUTLINE REQUIREMENTS FOR 

BE CONSIDERED EXTRA WORK AND SHALL BE ADDRESSED AS PER ARTICLE 104-7 OF THE 

TO PERFORM SUCH WORK IN A TIMELY MANNER, AS DETERMINED IN THE FIELD. SUCH WORK SHALL 

INTENDED BRIDGE PRESERVATION/REHABILITATION WORK. THE CONTRACTOR SHALL BE PREPARED 

FOLLOWING ITEM(S) LISTED, OR OTHER WORK WILL BE NECESSARY TO PROPERLY COMPLETE THE 

LISTED BELOW WOULD BE REQUIRED. HOWEVER, IT MAY BE DETERMINED IN THE FIELD THAT THE 

AT THE TIME OF PREPARATION OF THESE PLANS, IT WAS NOT ANTICIPATED THAT ITEM(S) 
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