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SECTION A-A
(JOINT INSTALLATION SEQUENCE AT BENTS 1, 5, & 9)

STRIP SEAL GLAND

CONTINUOUS NEOPRENE 

TO PLACEMENT OF THE OVERLAY.

PRESSURE WATER BLASTING (4,00 PSI MIN.) NO MORE THAN 7 DAYS PRIOR 

PLATE. THE EXISTING EMBEDDED JOINT PLATE SHALL BE  CLEANED BY HIGH 

LATENTS DETRIMENTAL TO THE BONDING OF THE OVERLAY WITH THE STEEL 

CLEAN THE EXISTING EMBEDDED STEEL JOINT PLATE OF RUST AND 

COORDINATE WITH JOINT MANUFACTURE PRIOR TO ORDERING JOINT SEALS.

CONTRACTOR SHALL FIELD MEASURE JOINTS AND JOINT OPENINGS AND 

PRESERVATION'' SPECIAL PROVISION.

FOR STRIP SEAL EXPANSION JOINT, SEE ``STRIP SEALS FOR 
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