

TIP NO  
 FED AID NO STATE FUNDED  
 LATEX MODIFIED MICROSURFACING  
 VARIOUS SECONDARY ROUTES

30.860 MILES

SLURRY PAVERS INC RICHMOND, VA  
 BOXLEY MATERIALS COMPANY ROANOKE, VA

ROADWAY ITEMS		Lump Sum		SUB-TOTAL		CONTRACT TOTAL	
0001	0000100000-N	800	MOBILIZATION				
0002	1220000000-E	545	INCIDENTAL STONE BASE	20	71.00	38,000.00	86,000.00
0003	1880000000-E	SP	GENERIC PAVING ITEM (TON)	270	191.00	1,420.00	5,500.00
0004	1882000000-E	SP	AGGREGATE, TYPE III			51,570.00	67,500.00
0005	1891000000-E	SP	GENERIC PAVING ITEM (GAL)	5,876	4.25	24,973.00	26,442.00
0006	2143000000-E	818	LATEX MODIFIED EMULSION				
0007	4413000000-E	SP	GENERIC PAVING ITEM (SY)	386,126	3.32	1,281,938.32	1,447,972.50
0008	4457000000-N	SP	LATEX MOD. MICROSURFACE, TYPE III				
0009	4709000000-E	1205	BLOTTING SAND	36	44.00	1,584.00	4,500.00
0010	4810000000-E	1205	WORK ZONE ADV/GEN WARN SIGN	2,980	7.40	22,052.00	23,840.00
0011	4870000000-E	1205	TEMP TRAFFIC CONTROL (SP)				
			24" WIDE THERMO 90 MILS	15	3.30	49.50	105,000.00
			PAINT PVMT MARKINGS 4"	1,279,227	0.15	191,884.05	191,884.05
			LINE REMOVAL 24" WIDE	15	3.30	49.50	60.00
			CONTRACT TOTAL		TOTAL	1,667,520.37	1,958,747.30
			ROADWAY ITEMS		SUB-TOTAL	1,667,520.37	1,958,747.30

**BIDDERS IN ORDER**  
 SLURRY PAVERS INC 1  
 BOXLEY MATERIALS COMPANY 2

**CONTRACT TOTAL**  
 1,667,520.37  
 1,958,747.30

*Compiled by:  
 Doug Bestman*