

TIP NO  
 FED AID NO STATE FUNDED  
 LATEX MODIFIED MICROSURFACE  
 COUNTYWIDE

34.530 MILES

				SLURRY PAVERS INC		BOXLEY MATERIALS COMPANY		
				RICHMOND, VA		ROANOKE, VA		
<b>ROADWAY ITEMS</b>								
0001	0000100000-N	800	MOBILIZATION	Lump Sum		42,900.00		40,000.00
0002	1891000000-E	SP	GENERIC PAVING ITEM (SY) LATEX MOD. MICROSURFACE, TYPE III	420,531 SY	3.13	1,316,262.03	3.25	1,366,725.75
0003	2143000000-E	818	BLOTTING SAND	10 TON	75.00	750.00	50.00	500.00
0004	4413000000-E	SP	WORK ZONE ADV/GEN WARN SIGN	2,540 SF	7.10	18,034.00	7.10	18,034.00
0005	4457000000-N	SP	TEMP TRAFFIC CONTROL (SP)	Lump Sum		54,000.00		67,500.00
0006	4704000000-E	1205	THERMO LINES 16" 90MILS	100 LF	4.35	435.00	4.50	450.00
0007	4709000000-E	1205	24"WIDE THERMO 90 MILS	70 LF	4.35	304.50	4.25	297.50
0008	4720000000-E	1205	THERMO PVT MKG CHARACTER 90	4 EA	164.00	656.00	175.00	700.00
0009	4810000000-E	1205	PAINT PVT MARKINGS 4"	1,412,664 LF	0.145	204,836.28	0.14	197,772.96
0010	4870000000-E	1205	LINE REMOVAL 24" WIDE	70 LF	5.45	381.50	10.00	700.00
0011	4875000000-N	1205	REMOVAL OF SYMBL & CHARAC	4 EA	55.00	220.00	60.00	240.00
0012	4891000000-E	1205	GENERIC PVT MARKING ITEM (LF) 1205 REMOVAL OF 16" PAVEMENT MARKING LINES	100 LF	2.18	218.00	2.50	250.00
CONTRACT TOTAL					TOTAL	1,638,997.31	TOTAL	1,693,170.21
ROADWAY ITEMS					SUB-TOTAL	1,638,997.31	SUB-TOTAL	1,693,170.21
<b>BIDDERS IN ORDER</b>				<b>CONTRACT TOTAL</b>				
SLURRY PAVERS INC					1	1,638,997.31		
BOXLEY MATERIALS COMPANY					2	1,693,170.21		