Bids Opened: Tuesday, May 13, 2025 at 2:00 p.m.	Bid Tabulations	GMR12.CAT.1NG, GMR12.CAT.1PG, GMR12.CAT.2PG, GMR12.LIN1PG, GMR12.LIN.2PG	On-call Impact Attenuator, Guardrail & Cable Guiderail Repair	Catawba & Lincoln Cos.	INCOOL - DIVISION 12
Bullington Construction, Inc.					

50.00	\$821,950.00	19,881.00	\$619,88					
\$1,500.00	\$3.00	\$2,500.00	\$5.00	LF	500		866	73
\$2,800.00	\$280.00	\$500.00	\$50.00	EA	10	Terminal Posts for 72" C-L	866	72
\$2,500.00	\$250.00	\$500.00	\$50.00	ΕA	10	Metal Terminal Posts for 60" C-L Fence	866	71 70
\$8,250.00	\$165.00	\$1,000.00	\$20.00	EA	50	Line Posts for 72" C-L Fen	866	69
\$8,000.00	\$160.00	\$1,000.00	\$20.00	EA	50	Metal Line Posts for 60" C-L Fence	866	68
\$7,500.00	\$150.00	\$1,000.00	\$20.00	EA	50	Metal Line Posts for 48" C-L Fence	866	67
\$12,750.00	\$85.00	\$750.00	\$5.00	EA	150	4" Timber FNC Posts, 7'6" Posts	866	65
\$1,750.00	\$7.00	\$2,500.00	\$10.00	LF	250	3 Strand Barbed Wire Fence w/ Post	866	64
\$5,500.00	\$22.00	\$3,500.00	\$14.00	뒤	250	Chain Link Fence, 72" Fabric		63 8
\$4,500.00	\$18.00	\$2,500.00	\$10.00	I.F.	250	Chain Link Fence, 48" Fabric		5 2
\$6,250.00	\$6.25	\$12,000.00	\$12.00	LF	1000	abric		60
\$10,000.00	\$2,000.00	\$5,000.00	\$1,000.00	EA	5	Guardrail Anchor Unit, Types B-77 or B-83		59
\$25.00	\$5.00	\$25.00	\$5.00	EA	5	Cable Guiderail End Post Bearing Plate	SP	58
\$50.00	\$10.00	\$25.00	\$5.00	EA	5	Additional Cable Guiderail End Post Cap	SP	57
\$150.00	\$50.00	\$30.00	\$10.00	ΕA	10	Additional Cable Guiderail Hook Bolt	Sp	3/ 5
\$150.00	\$50.00	\$30.00	\$10.00	EA	, w	Cable Guiderail Breakaway Anchor Angle	SP	54
\$2,500.00	\$2,500.00	\$100.00	\$100.00	EA		Cable Guiderail Anchor Unit	SP	53
\$3,500.00	\$140.00	\$6,250.00	\$250.00	EA	25	Additional Cable Guiderail Intermediate Post	SP	52
\$750.00	\$250.00	\$900.00	\$300.00	EA	w	Cable Guiderail Spring Cable End Assembly	SP	51
\$5,000.00	\$250.00	\$6,000.00	\$300.00	EA	20	Cable Guiderail Anchor Post	SP	50
\$600.00	\$12.00	\$150.00	\$3.00	EA	50	Additional Cable Guiderail Delineator	SP	49
\$800.00	\$4.00	\$1,000.00	\$5.00	LF	200	Remove Existing Cable Guiderail	863	48
\$2,400.00	\$12.00	\$2,800.00	\$14.00	LF F	200	Cable Guiderail (New Installation Only)	865	47
\$1,875.00	\$75.00	\$2,500.00	\$100.00	EA	25	Cable Guiderail Refensioning (Each Cable)	8 SF	4 2
\$4,000.00	\$2.00	\$3,000.00	\$1.50	LF	2000	Cable-Rail (cable wire)	SP	4
\$500.00	\$100.00	\$500.00	\$100.00	EA	5	Cable Guiderail Splice		43
	\$13.00	\$180,000.00	\$9.00	LF	20000	Cable Guiderail Repair		42
	\$1,200.00	\$5,000.00	\$500.00	FA	50	Additional Guardrail Delineator		41 4
	\$7.00	\$1,000.00	\$10.00	Γ,	100	Remove and Reset Existing Steel Beam Guardrail	1	40
	\$4.00	\$200.00	\$1.00	I.F	200	Remove & Stockpile Existing Guardrail	SP	30 8
	\$9,500.00	\$10,000.00	\$10,000.00	EA	1	Impact Attenuator Unit, Type TL-3 (Gating)	SP	37
	\$27,000.00	\$22,350.00	\$22,350.00	EA	-	Impact Attenuator Unit, Type TL-3 (Non-Gating)	SP	36
\$800.00	\$4.00	\$600.00	\$3.00	H H	300	Steel Beam Guardrail (New Installation Only)	862	35
	\$300.00	\$40.00	\$10.00	EA	4	Typical End Shoe	SP	3 3
	\$150.00	\$20.00	\$10.00	EA	2	Triple Corrugated SB Guardrail Terminal Sections	862	32
\$950.00	\$475.00	\$990.00	\$495.00	EA	2		SP	31
	\$50.00	\$3.00	\$1.00	EA	3	Steel Beam Guardrail Transition Section - DBL Face Weak to DBL F	SP	30
\$325.00	\$13.00	\$200.00	\$8.00	EA	25	Additional Block (wood or plastic)	SP	29
ļ	\$20.00	\$10.00	\$1.00	EA	10	Additional Guardrail Weak Post	SP	28
	\$10.00	\$150.00	\$15.00	EA	10	- 1	SP	27
\$9.500.00	\$95.00	\$11.000.00	\$110.00	EA	100		SP	26
	\$200.00	\$500.00	\$250.00	EA	2	6' Steel Rreakaway Poet (weakened) (Penlocament Part Time TI 3.8	SP	25
				1	>	Steel Hinged Post (Replacement Part-Type TL-3 & T1-3 Median)	SD	
\$2,500.00	\$100.00	\$3,875.00	\$155.00	LF	25	Anchor Rail (Replacement Part-Type TL-3 & TL-3 Median)	SP	23
\$900.00	\$300.00	\$3.00	\$1.00	EA	3	ricau (Kepiacement Part – Type 11-3 and 11-3 Median)	or	11
			2	i •	٠		Ç p) —
\$27,000.00	\$9,000.00	\$4,500.00	\$1,500.00	EA	3	Guardrail End Unit - Type Median TL-3	SP	21
f-6	\$3,800.00	\$84,000.00	\$4,200.00	EA	20	111	SP	20
\$7,200.00	\$3,600.00	\$6,000.00	\$3,000.00	EA	2	- Typ	SP	19
	\$200.00	\$170.00	\$85.00	EΑ	2 2	ail End Unit - Type XI Modified	862	18
	\$200.00	\$170.00	\$85.00	EA	2	Buffer End Section CAT-1 (Replacement Part)	S S	17
	\$900.00	\$1,450.00	\$725.00	EA	2	AT-1	862	15
	\$1,000.00	\$2,100.00	\$700.00	EA	3	pe CAT-	862	14
	\$1,600.00	\$10,000.00	\$2,000.00	EA	5	Guardrail Anchor Unit - Type III Modified	SP	13
\$15,000.00	\$300.00	\$11,750.00	\$235.00	E L	30	Guardrail Anchor Unit - Tyne III	SP	12
	\$40.00	\$2,000.00	\$20.00	LF	100	Triple Corrugated SB Guardrail Repair (Thrie Beam)	SP	= =
	\$125.00	\$3.00	\$1.00	EA	3	Steel Beam Guardrail Terminal Section	862	9
	\$38.00	\$1,000.00	\$1.00	두 두	1000	Steel Beam Guardrail Repair, Double Faced	SP	∞ -
		\$10,200.00	\$34.00	E E	300	Guardrail Repair, Shop	SP SP	7 0
		\$15,000.00	\$20.00	LF	750	Steel Beam Guardrail (Rail only)	SP	5
\$22,000.00	\$2,200.00	\$15,000.00	\$1,500.00	EA	4000	Lemporary Lane Closure (Nighttime Multi-Lane Divided Facility) Steel Beam Guardrail Renair	SP	4 0
		\$16,000.00	\$800.00	\prod	20	Temporary Lane Closure (Daytime Multi Lane Divided Facility) Temporary Lane Closure (Nighttime Multi Lane Divided Facility)	SP	2
\$9,600.00	\$3,200.00	\$3.00	\$1.00		3	Ш	SP	
Δm	I Init Rid	Amount Bid		UNIT	OUANIT		SECTION	LINE
Inc.	I.	Construction, Inc.	Bullington Cor			Bids Opened: Tuesday, May 13, 2025 at 2:00 p.m.		

Engineer's Estimate = \$763,640.00

John booter