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FED AID NO TCSP-1468(2)

GRADING, DRAINAGE, PAVING, STRUCTURE, SIGNS & SIGNALS

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 238000.00 243855.00  270000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00 39050.00  100000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  2 EA  3000.00 6000.00 2000.00 4000.00 4019.06  8038.12SEALING ABANDONED WELLS

0004 0036000000-E 225  3,395 CY  11.40 38703.00 27.50 93362.50 12.97  44033.15UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 882755.00 739930.65  1020000.00GRADING

0006 0050000000-E 226  1 ACR 10118.74 10118.74 5000.00 5000.00 9301.92  9301.92SUPP CLEARING & GRUBBING

0007 0134000000-E 240  370 CY  9.36 3463.20 22.00 8140.00 10.90  4033.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  840 LF  4.68 3931.20 2.00 1680.00 8.08  6787.20BERM DITCH CONSTRUCTION

0009 0196000000-E 270  1,750 SY  2.79 4882.50 2.75 4812.50 3.35  5862.50GEOTEXTILE SOIL STABILIZATION

0010 0314000000-E SP   250 TON 30.00 7500.00 55.00 13750.00 32.99  8247.50SELECT MATERIAL CLASS **
(III)

0011 0318000000-E 300  690 TON 46.76 32264.40 35.00 24150.00 50.73  35003.70FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  2,070 SY  3.28 6789.60 2.50 5175.00 3.49  7224.30FND CONDIT GEOTEXTILE

0013 0335200000-E 305  200 LF  38.97 7794.00 55.00 11000.00 91.37  18274.0015" DRAINAGE PIPE

0014 0335300000-E 305  152 LF  41.58 6320.16 60.00 9120.00 74.69  11352.8818" DRAINAGE PIPE

0015 0378000000-E 310  116 LF  60.66 7036.56 70.00 8120.00 70.43  8169.8824" RC PIPE CULV III

0016 0448200000-E 310  8 LF  49.02 392.16 100.00 800.00 78.47  627.7615" RCP CULV CLASS IV

0017 0448300000-E 310  1,432 LF  52.30 74893.60 65.00 93080.00 72.94  104450.0818" RCP CULV CLASS IV

0018 0448400000-E 310  552 LF  67.99 37530.48 75.00 41400.00 79.05  43635.6024" RCP CULV CLASS IV

0019 0448500000-E 310  696 LF  91.19 63468.24 100.00 69600.00 94.84  66008.6430" RCP CULV CLASS IV

0020 0576000000-E 310  184 LF  94.08 17310.72 115.00 21160.00 135.46  24924.64**" CS PIPE CULV *****"
(36, 0.079)

0021 0582000000-E 310  72 LF  45.53 3278.16 67.00 4824.00 74.81  5386.3215" CS PIPE CULV 0.064"

0022 0588000000-E 310  32 LF  50.26 1608.32 75.00 2400.00 79.24  2535.6818" CS PIPE CULV 0.064"

0023 0636000000-E 310  5 EA  742.62 3713.10 475.00 2375.00 596.46  2982.30**" CS ELBOW *****" THICK
(15, 0.064)

0024 0995000000-E 340  410 LF  19.00 7790.00 22.00 9020.00 23.41  9598.10PIPE REMOVAL

0025 1099500000-E 505  505 CY  13.80 6969.00 18.00 9090.00 11.63  5873.15SHALLOW UNDERCUT

0026 1099700000-E 505  300 TON 34.29 10287.00 27.00 8100.00 43.63  13089.00CLASS IV SUBGRD STABILIZATION

0027 1121000000-E 520  135 TON 49.83 6727.05 30.00 4050.00 49.38  6666.30AGGREGATE BASE COURSE

0028 1220000000-E 545  365 TON 49.82 18184.30 30.00 10950.00 42.97  15684.05INCIDENTAL STONE BASE

0029 1308000000-E 607  150 SY  46.41 6961.50 34.95 5242.50 15.99  2398.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1 1/2")

0030 1308000000-E 607  1,200 SY  24.05 28860.00 34.95 41940.00 7.43  8916.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0031 1330000000-E 607  200 SY  31.58 6316.00 34.95 6990.00 20.27  4054.00INCIDENTAL MILLING

0032 1491000000-E 610  3,650 TON 62.50 228125.00 75.70 276305.00 66.85  244002.50ASP CONC BASE CRS B25.0C

0033 1503000000-E 610  2,500 TON 63.50 158750.00 75.70 189250.00 67.92  169800.00ASP CONC INTR CRS I19.0C

0034 1523000000-E 610  2,500 TON 63.50 158750.00 75.70 189250.00 67.92  169800.00ASP CONC SURF CRS S9.5C

0035 1575000000-E 620  435 TON 650.00 282750.00 698.65 303912.75 695.21  302416.35ASP FOR PLANT MIX

0036 1693000000-E 654  50 TON 171.28 8564.00 81.50 4075.00 267.39  13369.50ASPH PLT MIX PVMT REPAIR
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0037 2022000000-E 815  56 CY  38.33 2146.48 29.15 1632.40 12.61  706.16SUBDRAIN EXCAVATION

0038 2026000000-E 815  250 SY  13.79 3447.50 9.00 2250.00 3.83  957.50GEOTEXTILE FOR SUBSURF DRNS

0039 2036000000-E 815  42 CY  92.54 3886.68 60.00 2520.00 72.96  3064.32SUBDRAIN COARSE AGGREGATE

0040 2044000000-E 815  250 LF  23.07 5767.50 15.00 3750.00 10.92  2730.006" PERF SUBDRN PIPE

0041 2070000000-N 815  1 EA  537.18 537.18 350.00 350.00 553.14  553.14SUBDRN PIPE OUTLET

0042 2077000000-E 815  6 LF  61.35 368.10 40.00 240.00 31.21  187.266" OUTLET PIPE

0043 2253000000-E 840 0.45 CY  2425.80 1091.61 1500.00 675.00 1407.76  633.49PIPE COLLARS

0044 2264000000-E 840 0.18 CY  2879.06 518.23 1900.00 342.00 6848.50  1232.73PIPE PLUGS

0045 2275000000-E SP   5 CY  275.00 1375.00 520.00 2600.00 439.19  2195.95FLOWABLE FILL

0046 2286000000-N 840  37 EA  2200.00 81400.00 2100.00 77700.00 1656.60  61294.20MASNRY DRAINAGE STRUCT

0047 2308000000-E 840 30.4 LF  325.00 9880.00 250.00 7600.00 545.22  16574.69MASNRY DRAINAGE STRUCT

0048 2366000000-N 840  2 EA  550.00 1100.00 835.00 1670.00 507.36  1014.72FRAME W/2GRTS 840.24 STD

0049 2367000000-N 840  3 EA  550.00 1650.00 700.00 2100.00 476.18  1428.54FRAME W/2GRTS 840.29 STD

0050 2374000000-N 840  10 EA  650.00 6500.00 790.00 7900.00 593.80  5938.00FRAME-GRT-HD 840.03 **
(E)

0051 2374000000-N 840  8 EA  650.00 5200.00 800.00 6400.00 612.95  4903.60FRAME-GRT-HD 840.03 **
(F)

0052 2374000000-N 840  14 EA  650.00 9100.00 835.00 11690.00 612.95  8581.30FRAME-GRT-HD 840.03 **
(G)

0053 2542000000-E 846  320 LF  18.00 5760.00 28.50 9120.00 20.32  6502.401'-6" CONC CURB & GUTTER

0054 2549000000-E 846  4,840 LF  19.00 91960.00 27.90 135036.00 26.20  126808.002'-6" CONC CURB & GUTTER

0055 2591000000-E 848  1,280 SY  75.00 96000.00 67.20 86016.00 45.99  58867.204" CONCRETE SIDEWALK

0056 2605000000-N 848  9 EA  3500.00 31500.00 1660.00 14940.00 1925.20  17326.80CONCRETE CURB RAMP

0057 2619000000-E 850  270 SY  175.00 47250.00 120.00 32400.00 84.45  22801.504" CONCRETE PAVED DITCH

0058 2655000000-E 852  90 SY  110.00 9900.00 128.00 11520.00 85.56  7700.405" MONO CONC ISLDS (KEY IN)

0059 2738000000-E SP   150 SY  125.00 18750.00 87.20 13080.00 94.39  14158.50GENERIC PAVING ITEM (SY)
(7" CONCRETE TRUCK APRON)

0060 2845000000-N 858  8 EA  400.00 3200.00 635.00 5080.00 401.08  3208.64ADJ METER OR VALVE BOXES

0061 3030000000-E 862  100 LF  38.00 3800.00 45.00 4500.00 40.64  4064.00STL BM GUARDRAIL

0062 3105000000-N 862  4 EA  125.00 500.00 150.00 600.00 133.70  534.80SBGR TERM SECT
(TERMINAL END SECTION)

0063 3628000000-E 876  20 TON 63.99 1279.80 70.00 1400.00 58.59  1171.80RIP RAP, CLASS I

0064 3635000000-E 876  180 TON 69.70 12546.00 75.00 13500.00 61.17  11010.60RIP RAP, CLASS II

0065 3649000000-E 876  255 TON 54.72 13953.60 70.00 17850.00 54.14  13805.70RIP RAP, CLASS B

0066 3656000000-E 876  1,220 SY  2.79 3403.80 4.50 5490.00 3.70  4514.00GEOTEXTILE FOR DRAINGE

0067 4025000000-E 901  145 SF  18.00 2610.00 20.00 2900.00 19.46  2821.70CONTR FURN, TYPE ***SIGN
(E)

0068 4072000000-E 903  320 LF  8.00 2560.00 7.50 2400.00 8.01  2563.20SUPPORT, 3-LB STL U-CHAN

0069 4102000000-N 904  20 EA  85.00 1700.00 120.00 2400.00 68.67  1373.40SIGN ERECTION, TYPE E

0070 4116100000-N 904  3 EA  150.00 450.00 220.00 660.00 240.33  720.99SIGN ERECT, RELOC ** GRD MTD
(E)

0071 4155000000-N 907  6 EA  15.00 90.00 20.00 120.00 22.89  137.34DISPOSE SIGN SYST U-CHAN
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0072 4192000000-N 907  3 EA  15.00 45.00 20.00 60.00 22.89  68.67DISPOSE SUPPORT, U-CHAN

0073 4237000000-N 907  5 EA  20.00 100.00 45.00 225.00 53.48  267.40STOCKPILE SIGN, D, E, F

0074 4400000000-E 1110  210 SF  6.50 1365.00 8.15 1711.50 8.59  1803.90WORK ZONE SIGNS (STAT)

0075 4405000000-E 1110  145 SF  7.70 1116.50 10.00 1450.00 20.60  2987.00WORK ZONE SIGNS (PORT)

0076 4410000000-E 1110  30 SF  6.50 195.00 8.00 240.00 8.59  257.70WORK ZONE SIGNS (BARR)

0077 4415000000-N 1115  1 EA  3550.00 3550.00 2500.00 2500.00 4806.59  4806.59FLASHING ARROW BOARD

0078 4430000000-N 1130  150 EA  38.00 5700.00 60.00 9000.00 44.63  6694.50DRUMS

0079 4435000000-N 1135  35 EA  16.00 560.00 25.00 875.00 22.89  801.15CONES

0080 4445000000-E 1145  280 LF  26.00 7280.00 35.00 9800.00 33.19  9293.20BARRICADES (TYPE III)

0081 4455000000-N 1150  960 DAY 250.00 240000.00 215.00 206400.00 167.32  160627.20FLAGGER

0082 4516000000-N 1180  30 EA  18.00 540.00 50.00 1500.00 38.91  1167.30SKINNY DRUM

0083 4685000000-E 1205  3,600 LF  0.90 3240.00 1.10 3960.00 0.96  3456.00THERMO PVT MKG LINES 4"90

0084 4686000000-E 1205  13,100 LF  0.80 10480.00 1.00 13100.00 0.86  11266.00THERMO PVT MKG LINES 4"120

0085 4695000000-E 1205  535 LF  2.00 1070.00 2.40 1284.00 2.14  1144.90THERMO PVT MKG LINES 8"90 MILS

0086 4702000000-E 1205  40 LF  8.00 320.00 9.50 380.00 8.56  342.4012"WIDE THERMO 120 MILS

0087 4710000000-E 1205  300 LF  11.00 3300.00 13.00 3900.00 11.77  3531.0024"WIDE THERMO 120 MILS

0088 4725000000-E 1205  35 EA  120.00 4200.00 140.00 4900.00 128.35  4492.25THERMO PVT SYMBOL 90MILS

0089 4810000000-E 1205  9,740 LF  0.40 3896.00 0.50 4870.00 0.43  4188.20PAINT PVMT MARKINGS 4"

0090 4820000000-E 1205  245 LF  1.00 245.00 1.20 294.00 1.07  262.15PAINT PVMT MARKINGS 8"

0091 4835000000-E 1205  100 LF  4.00 400.00 5.00 500.00 4.28  428.00PAINT PVT MKG LINES 24"

0092 4845000000-N 1205  7 EA  70.00 490.00 85.00 595.00 74.87  524.09PAINT PVT MKG SYMBOL

0093 4905000000-N 1253  260 EA  40.00 10400.00 50.00 13000.00 42.78  11122.80SNOWPLB PVMT MRKER

0094 5319000000-E 1505  3 CY  576.69 1730.07 700.00 2100.00 1016.08  3048.24CL B CONC FOR ENCAS LINE

0095 5325800000-E 1510  257 LF  49.10 12618.70 50.00 12850.00 95.73  24602.618" WATER LINE

0096 5326200000-E 1510  2,195 LF  59.07 129658.65 66.00 144870.00 116.05  254729.7512" WATER LINE

0097 5546000000-E 1515  1 EA  2026.69 2026.69 1665.00 1665.00 2112.37  2112.378" VALVE

0098 5558000000-E 1515  2 EA  3377.78 6755.56 2670.00 5340.00 3074.98  6149.9612" VALVE

0099 5572200000-E 1515  3 EA  9245.48 27736.44 7210.00 21630.00 18556.81  55670.4312" TAPPING VALVE

0100 5606800000-E 1515  1 EA  3707.33 3707.33 2275.00 2275.00 8021.68  8021.688" BLOW OFF

0101 5648000000-N 1515  5 EA  1592.55 7962.75 730.00 3650.00 3978.75  19893.75RELOCATE WATER METER

0102 5666000000-E 1515  5 EA  6920.33 34601.65 5100.00 25500.00 9369.32  46846.60FIRE HYDRANT

0103 5672000000-N 1515  1 EA  6920.33 6920.33 2000.00 2000.00 4251.49  4251.49RELOCATE FIRE HYDRANT

0104 5679000000-E 1515  2 EA  6250.00 12500.00 15000.00 30000.00 31284.54  62569.0812" LINE STOP

0105 5691500000-E 1520  260 LF  130.00 33800.00 87.00 22620.00 145.46  37819.6012" SANITARY GRAVITY SEWER

0106 5804000000-E 1530  260 LF  23.70 6162.00 20.00 5200.00 31.55  8203.00ABANDON 12" UTILITY PIPE

0107 5835700000-E 1540  50 LF  90.62 4531.00 155.00 7750.00 336.91  16845.5016" ENCASEMENT PIPE

0108 5836000000-E 1540  200 LF  123.58 24716.00 160.00 32000.00 379.69  75938.0024" ENCASEMENT PIPE

0109 5888000000-E SP   100 LF  19.77 1977.00 20.00 2000.00 16.04  1604.00GENERIC UTILITY ITEM (LF)
(POLYETHYLENE ENCASEMENT)



SR 1468 FROM NC 70 TO SR 1005

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

BLYTHE DEVELOPMENT CO MOUNTAIN CREEK CONTRACTORS
INC

CHARLOTTE,  NC CATAWBA,  NC

AUG 14, 2018 03:45 PM CATAWBA 2:00 PM 4 /  6 001

45532.3.1 AUG 14 2018 DL00185

TIP NO 1.124 MIU-5510

FED AID NO TCSP-1468(2)

GRADING, DRAINAGE, PAVING, STRUCTURE, SIGNS & SIGNALS

0110 5906000000-E SP   500 LB  6.00 3000.00 10.00 5000.00 8.56  4280.00GENERIC UTILITY ITEM (LB)
(DUCTILE IRON SEWER PIPE FITTINGS)

0111 5906000000-E SP   6,000 LB  6.00 36000.00 10.00 60000.00 10.16  60960.00GENERIC UTILITY ITEM (LB)
(DUCTILE IRON WATER PIPE FITTINGS)

0112 6000000000-E 1605  3,555 LF  2.00 7110.00 3.00 10665.00 2.14  7607.70TEMPORARY SILT FENCE

0113 6006000000-E 1610  270 TON 35.00 9450.00 70.00 18900.00 54.14  14617.80EROS CONTRL STONE CL A

0114 6009000000-E 1610  2,970 TON 35.00 103950.00 70.00 207900.00 54.14  160795.80EROS CONTRL STONE CL B

0115 6012000000-E 1610  1,420 TON 35.00 49700.00 50.00 71000.00 49.66  70517.20SEDIMENT CONTROL STONE

0116 6015000000-E 1615  13 ACR 1200.00 15600.00 1500.00 19500.00 1283.47  16685.11TEMPORARY MULCHING

0117 6018000000-E 1620  900 LB  4.00 3600.00 5.00 4500.00 4.28  3852.00SEED FOR TEMP SEEDING

0118 6021000000-E 1620 6.5 TON 1000.00 6500.00 1165.00 7572.50 1069.56  6952.14FERT FOR TEMP SEEDING

0119 6024000000-E 1622  510 LF  16.48 8404.80 16.40 8364.00 15.45  7879.50TEMPORARY SLOPE DRAINS

0120 6029000000-E SP   1,000 LF  3.00 3000.00 2.00 2000.00 2.14  2140.00SAFETY FENCE

0121 6030000000-E 1630  3,090 CY  3.00 9270.00 10.00 30900.00 11.23  34700.70SILT EXCAVATION

0122 6036000000-E 1631  10,185 SY  1.75 17823.75 2.25 22916.25 1.87  19045.95MATTING FOR EROS CONTROL

0123 6037000000-E SP   100 SY  4.00 400.00 5.00 500.00 4.28  428.00COIR FIBER MAT

0124 6038000000-E SP   155 SY  4.00 620.00 5.00 775.00 4.28  663.40PERM SOIL REINF MAT

0125 6042000000-E 1632  2,635 LF  5.50 14492.50 5.00 13175.00 5.62  14808.701/4" HARDWARE CLOTH

0126 6070000000-N 1639  2 EA  964.69 1929.38 500.00 1000.00 410.00  820.00SPECIAL STILLING BASINS

0127 6071010000-E SP   270 LF  14.50 3915.00 7.00 1890.00 13.37  3609.90WATTLE

0128 6071020000-E SP   725 LB  10.00 7250.00 12.00 8700.00 10.70  7757.50POLYACRYLAMIDE (PAM)

0129 6071030000-E 1640  445 LF  5.75 2558.75 6.00 2670.00 9.47  4214.15COIR FIBER BAFFLE

0130 6071050000-E SP   7 EA  1856.58 12996.06 1080.00 7560.00 1529.54  10706.78**" SKIMMER
(1 1/2)

0131 6084000000-E 1660  15 ACR 1800.00 27000.00 2100.00 31500.00 1925.20  28878.00SEEDING AND MULCHING

0132 6087000000-E 1660  9 ACR 100.00 900.00 120.00 1080.00 106.96  962.64MOWING

0133 6090000000-E 1661  150 LB  5.00 750.00 6.00 900.00 5.35  802.50SEED FOR REPAIR SEEDING

0134 6093000000-E 1661 0.25 TON 1800.00 450.00 2100.00 525.00 1925.20  481.30FERT FOR REPAIR SEEDING

0135 6096000000-E 1662  300 LB  4.00 1200.00 5.00 1500.00 4.28  1284.00SEED FOR SUPP SEEDING

0136 6108000000-E 1665  9 TON 1200.00 10800.00 1400.00 12600.00 1283.47  11551.23FERTILIZER TOPDRESSING

0137 6111000000-E SP   30 LF  20.00 600.00 76.00 2280.00 65.00  1950.00IMPERVIOUS DIKE

0138 6114500000-N 1667  10 MHR 35.00 350.00 40.00 400.00 37.43  374.30SPECIALIZED HAND MOWING

0139 6117000000-N SP   25 EA  200.00 5000.00 500.00 12500.00 267.39  6684.75RESPONSE FOR EROS CONTROL

0140 6132000000-N SP   4 EA  900.00 3600.00 3115.00 12460.00 1186.80  4747.20GENERIC EROSION CONTROL ITEM (EA)
(CONCRETE WASHOUT STRUCTURE)

0141 6132000000-N SP   4 EA  301.87 1207.48 130.00 520.00 281.90  1127.60GENERIC EROSION CONTROL ITEM (EA)
(FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT)

0142 6132000000-N SP   8 EA  466.63 3733.04 185.00 1480.00 350.28  2802.24GENERIC EROSION CONTROL ITEM (EA)
(FABRIC INSERT INLET PROTECTION DEVICE)

0143 7060000000-E 1705  3,700 LF  2.00 7400.00 2.50 9250.00 2.25  8325.00SIGNAL CABLE

0144 7120000000-E 1705  13 EA  925.00 12025.00 1054.00 13702.00 967.95  12583.35VEHICLE SIGNAL HD (12", 3 SECT)

0145 7132000000-E 1705  8 EA  865.00 6920.00 1287.25 10298.00 1182.40  9459.20VEHICLE SIGNAL HD (12", 4 SECT)
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0146 7144000000-E 1705  8 EA  1080.00 8640.00 1495.10 11960.80 1373.31  10986.48VEHICLE SIGNAL HD (12", 5 SECT)

0147 7240000000-E 1710  1,650 LF  2.85 4702.50 11.95 19717.50 10.96  18084.00MESSENGER CABLE (****")
(3/8)

0148 7300000000-E 1715  710 LF  6.35 4508.50 21.25 15087.50 19.52  13859.20UNPAVED TRENCH (***********)
(1,2")

0149 7301000000-E 1715  70 LF  35.00 2450.00 55.00 3850.00 50.54  3537.80DIRECT DRILL (***********)
(1,2")

0150 7324000000-N 1716  12 EA  390.00 4680.00 373.80 4485.60 343.33  4119.96JUNCTION BOX (STANDARD SIZE)

0151 7360000000-N 1720  3 EA  1435.00 4305.00 1472.40 4417.20 1352.46  4057.38WOOD POLE

0152 7372000000-N 1721  9 EA  465.00 4185.00 708.00 6372.00 650.29  5852.61GUY ASSEMBLY

0153 7384000000-E 1722  3 EA  595.00 1785.00 727.50 2182.50 668.20  2004.60***" RISER WITH **************
(2, WEATHERHEAD - LEAD-IN AND COMMUNICATION
CABLE)

0154 7384000000-E 1722  5 EA  595.00 2975.00 727.50 3637.50 668.21  3341.05***" RISER WITH **************
(2, WEATHERHEAD - SIGNAL CABLE)

0155 7444000000-E 1725  3,100 LF  7.50 23250.00 9.90 30690.00 9.09  28179.00INDUCTIVE LOOP SAWCUT

0156 7456000000-E 1726  6,600 LF  1.35 8910.00 2.05 13530.00 1.87  12342.00LEAD-IN CABLE(********)
(14-2)

0157 7575180000-N 1735  1 EA  3247.00 3247.00 698.35 698.35 641.47  641.47CABLE TRANSFER

0158 7575200000-N SP   2 EA  5845.00 11690.00 1118.15 2236.30 1027.05  2054.10GPS UNIT

0159 7576000000-N SP   1 EA  7150.00 7150.00 11367.55 11367.55 10441.55  10441.55METAL STRAIN SIGNAL POLE

0160 7613000000-N SP   1 EA  1095.00 1095.00 1411.25 1411.25 1296.30  1296.30SOIL TEST

0161 7614100000-E SP   8 CY  1065.00 8520.00 643.05 5144.40 590.66  4725.28DRILLED PIER FOUND

0162 7636000000-N 1745  9 EA  315.00 2835.00 550.50 4954.50 505.63  4550.67SIGN FOR SIGNALS

0163 7684000000-N 1750  2 EA  1880.00 3760.00 859.05 1718.10 789.07  1578.14SIGNAL CABINET FOUNDATION

0164 7756000000-N 1751  2 EA  13000.00 26000.00 2471.20 4942.40 2269.87  4539.74CONTLR WITH CBNT, 2070L BASE MTD

0165 7780000000-N 1751  20 EA  152.00 3040.00 136.00 2720.00 124.87  2497.40DETECTOR CARD (TYPE 2070L)

0166 7901000000-N 1753  2 EA  300.00 600.00 563.30 1126.60 506.71  1013.42CABINET BASE EXTENDER

0167 7980000000-N SP   1 EA  1110.00 1110.00 1120.15 1120.15 1028.91  1028.91GENERIC SIGNAL ITEM (EA)
(EMERGENCY VEHICLE PREEMPTION, CLAMP)

0168 7980000000-N SP   1 EA  4020.00 4020.00 5305.00 5305.00 4872.90  4872.90GENERIC SIGNAL ITEM (EA)
(EMERGENCY VEHICLE PREEMPTION, PHASE DETECTOR)

0169 7980000000-N SP   1 EA  97.00 97.00 117.00 117.00 107.22  107.22GENERIC SIGNAL ITEM (EA)
(EMERGENCY VEHICLE PREEMPTION, PHASE SELECTOR)

0170 7990000000-E SP   450 LF  2.00 900.00 2.00 900.00 1.82  819.00GENERIC SIGNAL ITEM (LF)
(EMERGENCY VEHICLE PREEMPTION, DETECTOR CABLE)

CULVERT ITEMS

0171 8126000000-N 414 Lump Sum 35000.00 46425.00  50000.00CULV EXCAV @ ************
(-L- 24+93)

0172 8133000000-E 414  102 TON 50.00 5100.00 60.00 6120.00 50.00  5100.00FND CONDIT MAT, BOX CULV

0173 8196000000-E 420 213.2 CY  700.00 149240.00 870.00 185484.00 750.00  159900.00CLASS A CONCRETE (CULV)

0174 8245000000-E 425  32,615 LB  1.00 32615.00 1.35 44030.25 1.15  37507.25REINF STEEL (CULVERT)



SR 1468 FROM NC 70 TO SR 1005

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

BLYTHE DEVELOPMENT CO MOUNTAIN CREEK CONTRACTORS
INC

CHARLOTTE,  NC CATAWBA,  NC

AUG 14, 2018 03:45 PM CATAWBA 2:00 PM 6 /  6 001

45532.3.1 AUG 14 2018 DL00185

TIP NO 1.124 MIU-5510

FED AID NO TCSP-1468(2)

GRADING, DRAINAGE, PAVING, STRUCTURE, SIGNS & SIGNALS

WALL ITEMS

0175 8802010000-E SP   4,408 SF  90.00 396720.00 45.00 198360.00 107.30  472978.40SOIL NAIL RETAINING WALLS

0176 8802015100-N SP   2 EA  250.00 500.00 1160.00 2320.00 1069.56  2139.12SOIL NAIL VERIFICATION TESTS

0177 8802015110-N SP   10 EA  250.00 2500.00 600.00 6000.00 534.78  5347.80SOIL NAIL PROOF TESTS

0178 8839000000-E SP   480 LF  30.00 14400.00 35.00 16800.00 32.09  15403.20GENERIC RET WALL ITEM (LF)
(CHAIN LINK FENCE ON RETAINING WALL)

 

    TOTAL 4763900.90 TOTAL 4877100.00 TOTAL  5482433.24CONTRACT TOTAL

 

    SUB-TOTAL 4127825.90 SUB-TOTAL 4371560.75 SUB-TOTAL  4734057.47ROADWAY ITEMS

    SUB-TOTAL 221955.00 SUB-TOTAL 282059.25 SUB-TOTAL  252507.25CULVERT ITEMS

    SUB-TOTAL 414120.00 SUB-TOTAL 223480.00 SUB-TOTAL  495868.52WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4763900.90   TRIANGLE GRADING & PAVING INC

     2  4877100.00   BLYTHE DEVELOPMENT CO

     3  5482433.24   MOUNTAIN CREEK CONTRACTORS INC


