DLO0338 Alexander Canty

STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
HIGHWAY DIVISION 12

PROPOSAL
DATE AND TIME OF BID OPENING: Tuesday, November 12, 2024 AT 2:00 PM
CONTRACT ID:  DL00338
WBS ELEMENT NO.: 2025CPT.12.01.20022

FEDERAL AID NO.: STATE FUNDED

COUNTY: ALEXANDER

TIP NO.: NONE

MILES: 13.17

ROUTE NO.: VARIOUS SECONDARY ROUTES
LOCATION: COUNTYWIDE

TYPE OF WORK: MILLING, RESURFACING & PAVEMENT MARKINGS

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE
OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE
THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY
THE LICENSING BOARD. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE
LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON
BIDDING, THE BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL
COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR
LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING.

THIS IS A ROADWAY PROJECT. BID BOND IS REQUIRED.

NAME OF BIDDER

ADDRESS OF BIDDER
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PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. DL00338IN ALEXANDER COUNTY , NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as ContfacO0B38 has

carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions,
the proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Department of Transportation in accordance with this proposal to provide the
necessary contract payment bond and contract performance bond within fourteen days after the written notice of award is
received by him. The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means
of construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and
complete the said contract in accordance with224 Standard Specifications for Roads and Structoyethe dates(s)

specified in the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or
lump sum prices, as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the matsrienachinery, implements, appliances and tools, and perform the work

and required labor to construct and complete ContractDl60338 in Alexander County, for the unit or lump sum

prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by
said Department, which proposal, plans, and specifications show the details covering this project, and hereby become a
part of this contract.

The published volume entitledorth Carolina Department of Transportation, Raleigh, Standard Specifications for Roads

and Structures, January 2024th all amendments and supplements thereto, is by reference incorporated into and made

a part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done
in accordance with the specifications contained in said volume, and amendments and supplements thereto, under the
direction of the Engineer.

If the proposal is accepted and the award is madecdntract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer or Division Engineer.

The quantities shown in the itemized proposal ferpoject are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or
portion of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an itélhmet be regarded as sufficient ground for an increase or decrease in
the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by ga@te surety, or certified check payable to the order of the
Department of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages
in case this bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the
Department of Transportation, under the condition of this proposal, within 14 calendar days after the written notice of
award is received by him, as provided in the Standard Specificatitreswise said deposit will be returned to the Bidder.
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INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY
BEFORE PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accordaoe with the following requirements.
Failure to comply with any requirement may cause the bid to be considered irregular and
may be grounds for rejection of the bid.

For preparing and submitting the bid electronically, refer to Article 102-8(B) oStaedard
Specifications.

Bidders that bid electronically on Raleigh Central-Let projects will need a separate Digital
Signature from the approved electronic bidding provider for Division Contracts.

ELECTRONIC ON-LINE BID:

1. Download entire proposal from Connect NCDOT website. Download the electronic
submittal file from the approved electronic bidding provider website.

2. In accordance with Article 102-3 of the Standard Specifications, registration on the Interested
Parties List is required unless SP1 GO2 Interested Parties List Not Required provision is
included in the proposal.

3. Prepare and submit the electronic submittal file using the approved electronic bidding
provider software.

4. Electronic bidding software necessary for electronic bid preparation may be downloaded
from the Bid Express website following the directions at:
https://connect.ncdot.gov/letting/Pages/ElectronadiBg.aspx

5. Questions should be emailed 7 calendar days prior to the bid ope@nggary Brittain at
. Contact with any other NCDOT personnel concerrtimg project is strictly prohibited,
unless otherwise noted, and may result in bids being considered non-responsive.
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PROJECT SPECIAL PROVISIONS

GENERAL

DIVI SION LET CONTRACT PREQUALIFICATION:
(07-01-14)(12-1-16) (Div 12) SPD 0-410

Any prospective bidder that wishes to bid as a prime contractor on this project shall be
prequalified as a “Bidder” or “PO Prime Contractor”.

Prospective bidders shall obtain prequalification approval at least two (2) businegsiolat®s

any letting in which they intend to submit a bid. It is recommended that the prospective bidder
file all required statements and documents with the State Prequalifications Engineer no less than
four (4) weeks before a given letting. A bid shall not be opened unless all prequalification
requirements have been met by the bidder and have been found acceptable by the Engineer.

Information regarding prequalification can be found at:
https://connect.ncdot.qgov/business/Prequal/Pages/tafmx

Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified
in the work code(s) which are identified as work items in the prime contractor’'s construction
progress schedule that they will complete themselves. Any contractor identified as working
outside their expertise may be considered in default of contract.

BOND REQUIREMENTS:

(6-1-16)(Rev.1-16-24) 102-8, 10z-1C SPD 0:-42CA

A Bid Bond is required in accordance with Article 102-10 of 8tandard Specifications for
Roads and Structures.

Contract Payment and Performance Bonds are required in accordance with Article 103-7 of the
Standard Specifications

HAUL ROADS:
(7-16-24) 105 SF1 G4

Revise theStandard Specificatiorss follows:

Page 1-45, Article 105-15 RESTRICTION OF LOAD LIMITS, line 31, add the following
after second sentence of the second paragraph:

At least 30 days prior to use, the Contractor shall notify the Engineer of any public road
proposed for use as a haul road for the project.
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CONTRACT TIME AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 12-18-07) 108 SP1G10 A

The date of availability for this contractNdarch 17, 2025
The completion date for this contractdagust 14, 2026

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

The liquidated damages for this contract@ree Thousand One Hundred Dollarg$ 1,100.00)
per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14A

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow a lane of traffiavap 3 (SR 1110)during the following

time restrictions:

DAY AND TIME RESTRICTIONS
Monday Thru Sunday
7:00 am until 9:00 pm

Also, the Contractor shall complete the required work of installing, maintaining, and removing
the traffic control devices for lane closures and restoring traffic to the existing traffic pattern.
The Contractor shall not close or narrow a lane of traffidviap 2 (SR 1150) & Map 6 (SR
1409) during the following time restrictions:

DAY AND TIME RESTRICTIONS
Monday Thru Friday
7:00 am until 9:00 am
4:00 pm until 7:00 pm

In addition, the Contractor shall not narrow or close a lane of traff&ANY1 ROAD, detain and
/or alter the traffic flow on or during holiday weekends, special events, or any other time when
traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrencehat creates unusually high traffic volumes, as directed by
the Engineer.
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2. For New Year's Day between the hours af:00 AM December 31st and:00 PM
January 2nd. If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
7:00 PM the following Tuesday.

3. ForEaster, between the hours @00 AM Thursday and@:00 PM Monday.
4, ForMemorial Day, between the hours @00 AM Friday and7:00 PM Tuesday.

5. For Independence Day between the hours @00 AM the day before Independence
Day and7:00 PM the day after Independence Day.

If Independence Dayis on a Friday, Saturday, Sunday or Monday, then between the
hours of 7:00 AM the Thursday before Independence Day @&t PM the Tuesday
after Independence Day.

6. ForLabor Day, between the hours @00 AM Friday and7:00 PM Tuesday.
7. ForThanksgiving Day, between the hours @00 AM Tuesday and@:00 PM Monday.

8. For Christmas, between the hours @00 AM the Friday before the week of Christmas
Day and7:00 PM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated herein and place traffic in the existing traffic pattern.

The liquidated damages a@even Hundred Fifty Dollars ($ 750.00per hour.

INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(6-18-13) 108 SP1G14K

The Contractor shall complete all work associated WMdp 5 (SR 1422) and shall place and
maintain traffic on same.

The date of availability for this intermediate contract timéuise 15, 2025.

The completion date for this intermediate contract tinfuigust 14, 2025.
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Or
The date of availability for this intermediate contract timéuise 15, 2026.
The completion date for this intermediate contract timfuigust 14, 2026

The liquidated damages ame Thousand Five Hundred (1,500.00) dollarper calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(9-21-21) 108 SP1G14M

For each curb ramp location on a continuous pedestrian facility, the Contractor shall complete
all work required of that curb ramp location as shown in the plans.

The date of availability for each individual intermediate contract time is the date when the
Contractor elects to sever the existing continuous pedestrian facility.

The completion date for each individual intermediate contract time is the date whésteins(7)
consecutive calendar days after and including the date of availability.

For each curb ramp location on a continuous pedestrian facility, the liquidated damages are
Two Hundred and Fifty Dollars ($ 250.00)per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:
(5-21-13) 108 SP1G14l

The Contractor shall complete the work required of installing each new inductive loop after the
removal of each existing loop by the milling, patching or resurfacing operations and shall place
and maintain traffic on same.

The date of availability for this intermediate contract time for each inductive loop installation
will be the date when the Contractor elects to disturb the existing inductive loop.

The completion date for this intermediate contract time for each inductive loop installation will
be the date which is seven (7) consecutive calendar days after the date of availability.

The liquidated damages dfere Hundred Dollars ($ 500.00)per calendar day.

PROSECUTION OF WORK:

(7-1-95) (Rev. £21-12) 10¢ SP1G1:ER

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner
from the time he begins the work until completion and final acceptance of the project. The
Contractor will not be permitted to suspend his operations except for reasons beyond his control
or except where the Engineer has authorized a suspension of the Contractor's operations in
writing.
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In the event that the Contractor's operations are suspended in violation of the above provisions,
the sum of$ 500.00will be charged the Contractor for each and every calendar day that such
suspension takes place. The said amount is hereby agreed upon as liquidated damages due to
extra engineering and maintenance costs and due to increased public hazard resulting from a
suspension of the work. Liquidated damages chargeable due to suspension of the work will be
additional to any liquidated damages that may become chargeable due to failure to complete the
work on time.

RAILROAD GRADE CROSSING:
(7-1-95) (Rev. 1-16-24) 107-9 SP1 G17R

When the use of slow moving or stopped equipment is required over at-grade railroad crossings,
the contractor shall contact the appropriate track owner to gain Right of Entry. The contractor
shall be responsible for ascertaining and contacting the railroad track owner.

No separate payment will be made for conforming with the requirements of this Special
Provision. Please contact the Resident Engineer or the NCDOT Rail Division - Engineering
Coordination & Safety Branch - Surfaces & Encroachment Manager with any questions
pertaining to the Right of Entry.

RIGHT OF ENTRY TO ALEXANDER RAILROAD COMPANY (ARC) RIGHT-OF-
WAY:

The contractor shall contact the NCDOT Rail Division to begin the Right of Entry (ROE)
process. The contractor shall obtain this ROE agreement from ARC prior to performing any
construction activities within the Railroad Right of Way.

The contractor shall allow at least 60 days for the approval of the Right of Entry.

For assistance, contact the Resident Engineer or the Surfaces and Encroachment manager with
the Rail Division of NCDOT at mmclamb@ncdot.gov

All costs associated with satisfying ARC requirements and obtaining the ROE agreement,
including, but not limited to, ROE fees shall be included in the price bid for the pay items
associated with the work inside the railroad right of way. No separate measurement or payment
will be made for these costs.

Once work begins within the Railroad Right-of-Way, complete all operations in the Railroad
Right of Way in a continuous manner in order to minimize ARC flagging resources.

ARC requests contractor pave up to and through the crossing surface (between the rails). ARC is
NOT requiring insurance for this work but will provide a flagger for work in ARC Right of Way.



DL00338 G _ 6 Alexander County

MAJOR CONTRACT ITEMS:
(2-19-02)(Rev. 1-16-24) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
Standard Specificatiohs

Line # Description
7 ASPHALT SURFACE COURSE, TYPE S9.5B

SPECIALTY ITEMS:
(7-1-95)(Rev.1-16-24) 108-6 SP1G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
Standard Specificatiohs

Line # Description

20-24 Long-Life Pavement Marking
27 Permanent Pavement Mark

29-31 Signals/ITS System

FUEL PRICE ADJUSTMENT:
(11-15-05)(Rev. 1-16-24) 109-8 SP1G43

Page 1-82, Article 109-8, FUEL PRICE ADJUSTMENTS add the following:

The base index price for DIESEL #2 FUEL$®.2387per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.
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The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel
Unclassified Excavatic Gal/CY 0.2¢
Borrow Excavatio Gal/CY 0.2¢
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Coul Gal/Tor 0.5t
Sub-Ballast Gal/Ton 0.55
Erosion Control Stor Gal/Tor 0.5t
Rip Rap, Class Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 0.90 or 2.90
Asphalt Concrete Intermediate Course, Type Gal/Tor = 0.90 or 2.9(
Asphalt Concrete Surface Course, Type Gal/Ton 0.90 or 2.90
Oper-Graded Asphalt Friction Cout Gal/Tor = 0.90 or 2.9(
Permeable Asphalt Drainage Course, Type Gal/Ton 0.90 or 2.90
Sand Asphalt Surface Course, Ty Gal/Tor = 0.90 or 2.9(
Ultra-thin Bonded Wearing Cour Gal/Tor  0.90 or 2.9(
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Ci Gal/Tor 0.5t
> 11" Portland Cement Concrete Pavement Gal/sy 0.327
Concrete Shoulders Adjacent to > 11" Pavel Gal/SYy 0.323
9” to 11" Portland Cement Concrete Pavement Gal/sy 0.272
Concrete Shoulders Adjacent to 9” to 11” Pavel Gal/SYy 0.27:
< 9” Portland Cement Concrete Paven Gal/SYy 0.24¢
Concrete Shoulders Adjacent to < 9” Pavement Gal/sy 0.245

For the asphalt items noted in the chart as eligible for fuel adjustments, the bidder may include
the Fuel Usage Factor Adjustment Fommith their bid submission if they elect to use the fuel
usage factor. ThEuel Usage Factor Adjustment Foismfound at the following link:

https://connect.ncdot.gov/letting/LetCentral/Fueldd28ge%20Factor%20Adjustment%20Form
%20-%20%20Starting%20Nov%202022%20L ettings. pdf

Sdect either 2.90 Gal/Ton fuel factor or 0.90 Gal/Ton fuel factor for each asphalt line item on
the Fuel Usage Factor Adjustment FornThe selected fuel factor for each asphalt item will
remain in effect for the duration of the contract.

Failure to complete theuel Usage Factor Adjustment Fonrmll result in using 2.90 gallons per
ton as the Fuel Usage Factor for Diesel for the asphalt items noted above. The contractor will
not be permitted to change the Fuel Usage Factor after the bids are submitted.
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SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08)(Rev. 7-16-24) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision ehtdigability of

Funds Termination of Contractsicluded elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
202t (7/01.24 - 6/30.25) 20% of Total Amount Bit
2026 (7/01/25 - 6/30/26) 70% of Total Amount Bid
20z7 (7/01.26 - 6/30:27) 10% of Total Amount Bic

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the Standard Specifications Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE

(DIVISIONS):
(10-16-07)(Rer. 5-9-24) 102-15(J SP1G67

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE SubcontractorsAny MBE/WBE submitted at the time of bid that will
not be used to meet the Combined MBE/WBE goal. No submittal of a Letter of Intent is
required.

Combined MBE/WBE GoalA portion of the total contract, expressed as a percentage that is to
be performed by committed MBE/WBE subcontractors.

Committed MBE/WBBubcontractor Any MBE/WBE submitted at the time of bid that is being
used to meet the Combined MBE / WBE goal by submission of a Letter of Intent. Or any MBE
or WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goal RequirementThe approved participation at time of award, but not greater than
the advertised Combined MBE/WBE contract goal.

Goal Confirmation Letter Written documentation from the Department to the bidder confirming
the Contractor's approved, committed participation along with a listing of the committed MBE
and WBE firms.
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Manufacturer- A firm that owns (or leases) and operates or maintains a factory or establishment
that produces on the premises, the materials or supplies obtained by the Contractor. A firm that
makes minor modifications to the materials, supplies, articles, or equipment is not a
manufacturer.

MBE Participation (Anticipated) A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed MBE subcontractor(s).

Minority Business Enterprise (MBE)A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer- A firm that owns (or leases), and operates a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in sufficient quantities, and regularly sold to the public in the usual course of
business. A regular dealer engages in, as its principal business and in its own name, the purchase
and sale or lease of the products in question. A regular dealer in such bulk items as steel,
concrete or concrete products, gravel, stone, asphalt and petroleum products need not keep such
products in stock, if it owns and operates distribution equipment for the products. Any
supplement of regular dealers’ own distribution equipment shall be by a long-term operating
lease and not on an ad hoc or contract-by-contract basis.

Distributor — A firm that engages in the regular sale or lease of the items specified by the
contract. A distributor assumes responsibility for the items it purchases once they leave the point
of origin (e.g., a manufacturer’s facility), making it liable for any loss or damage not covered by
the carrier’s insurance.

Replacement / SubstitutienA full or partial reduction in the amount of work subcontracted to a
committed (or an approved substitute) MBE/WBE firm.

North Carolina Unified Certification FRoigram (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOFederal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Participation (Anticipated) A portion of the total contract, expressed as a percentage that
is anticipated to be performed by committed WBE subcontractor(s).

Women Business Enterprise (WBEA firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.
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Forms and Websites Referenced in this Provision

Payment Tracking Systen©n-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment InformationForm for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Docuniéoten%20DBE -
1S%20Subcontractor%20Payment%20Information. pdf

RF-1 MBE/WBE Replacement Request Ferfform for replacing a committed MBE or WBE.
https://connect.ncdot.gov/projects/construction/@aesion%20Forms/DBE%20MBE%20WBE
%20Replacement%20Form%20and%20Instructions.pdf

SAF Subcontract Approval FormForm required for approval to sublet the contract.
https://connect.ncdot.qgov/projects/construction/Coiesionn%20Forms/SAF%20Form%20-
%20Subcontract%20Approval%20Form%20Revised%2004-19.xIsm

JG1 Joint CheckNotification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Cangton%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent- Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the estimated amount (based on quantities and unit prices) listed at the
time of bid.

http://connect.ncdot.gov/letting/LetCentral/L ettei@62620Intent%20t0%20Perform%20as%20
a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors ForrRorm for entering MBE/WBE subcontractors
on a project that will meet the Combined MBE/WBE goal. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Props%eE 0for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Sibcontractor Quote Comparison SheetSpreadsheet for showing all subcontractor quotes

in the work areas where MBEs and WBEs quoted on the project. This sheet is submitted with
good faith effort packages.
http://connect.ncdot.gov/business/SmallBusiness/Beats/DBE%20Subcontractor%%20Quote
%20Comparison%20Example.xls
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DBE Regular Dealer/Distributor Affirmation Form Form is used to make a preliminary
counting determination for each DBE listed as a regular dealer or distributor to assess its
eligibility for 60 or 40 percent credit, respectively of the cost of materials or supplies based on its
demonstrated capacity and intent to perform as a regular dealer or distributor, as defined in
section 49 CFR 26.55 under the contract at issue. A Contractor will submit the completed form
with the Letter of Intent.
https://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20Reqgular%20De
aler-Distributor%20Affirmation%20Form%20-%20USDOT%202024.pdf

Combined MBE/WBE Goal
The Combined MBE/WBE Goal for this project 80 %

The Combined Goal was established utilizing the following anticipated participation for
Minority Business Enterprises and Women Business Enterprises:

(A)  Minority Business Enterprises 1.0 %

(1) If the anticipated MBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that MBEs participate in at
least the percent of the contract as set forth above.

(2) If the anticipated MBE participation is zero, the Contractor shall make an effort to
recruit and use MBEs during the performance of the contrashy MBE
participation obtained shall be reported to the Department.

(B) Women Business Enterprise2.0 %

(1) If the anticipated WBE participation is more than zero, the Contractor shall
exercise all necessary and reasonable steps to ensure that WBEs patrticipate in at
least the percent of the contract as set forth above.

(2) If the anticipated WBE participation is zero, the Contractor shall make an effort to
recruit and use WBEs during the performance of the contratity WBE
participation obtained shall be reported to the Department.

The Bidder is required to submit only participation to meet the Combined MBE/WBE Goal. The
Combined Goal may be met by submitting all MBE participation, all WBE participation, or a
combination of MBE and WBE patrticipation.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
in the Directory as MBE and WBE certified shall be used to meet the Combined MBE / WBE
goal. The Directory can be found at the following link.
https://www.ebs.nc.gov/VendorDirectory/default.html
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The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the Combined MBE/WBE goal
will be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. Any additional
MBE/WBE subcontractor participation above the goal will follow the banking guidelines found
elsewhere in this provision. All other additional MBE/WBE subcontractor participation
submitted at the time of bid will be used toward the Department’s overall race-neutral goals.
Only those firms with current MBE and WBE certification at the time of bid opening will be
acceptable for listing in the bidder's submittal of MBE and WBE patrticipation. The Contractor
shall indicate the following required information:

(A)  Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section
of the electronic submittal file.

(1) Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms
shown in the electronic submittal file, the bidder may use the dropdown menu to
access the name and address of the firms.

(2) Submit the contract line numbers of work to be performed by each MBE and
WBE firm. When no figures or firms are entered, the bidder will be considered to
have no MBE or WBE participation.

(3) The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm
is not certified at the time of the bid-letting, that MBE’s or WBE's participation
will not count towards achieving the Combined MBE/WBE goal.

(B) Paper Bids
(1) If the Combined MBE/ WBE goal is more than zero,

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addressddgsbimg of
MBE and WBE Subcontractorscontained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.
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(b If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractdrg entering the word “None”
or the number “0.” This form shall be completed in its entire®yank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is
certified at the time of bid by checking the Directory of Transportation
Firms. If the firm is not certified at the time of the bid-letting, that MBE’s
or WBE’s participation will not count towards achieving the Combined
MBE/WBE goal.

(2) If the Combined MBE/WBE Goal is zeamtries on the.isting of MBE andVBE
Subcontractorsare not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance
with requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains a Combined MBE/WBE
Goal, the firm is responsible for meeting the goal or making good faith efforts to meet the goal,
just like any other bidder. In most cases, a MBE or WBE bidder on a contract will meet the
Combined MBE/WBE goal by virtue of the work it performs on the contract with its own forces.
However, all the work that is performed by the MBE or WBE bidder and any other similarly
certified subcontractors will count toward the goal. The MBE or WBE bidder shall list itself
along with any MBE or WBE subcontractors, if any, in order to receive credit toward the goals.

MBE/WBE prime contractors shall also follow Sections A or B listed uridsting of
MBE/WBE Subcontractogsst as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
Combined MBE/WBE goal of the contract, indicating the bidder's commitment to use the
MBE/WBE in the contract. This documentation shall be submitted on the Department’s form
titled Letter of Intent

The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an
official state holiday. In that situation, it is due in the office of the Engineer no later than 10:00
a.m. on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the Combined MBE/WBE goal, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE patrticipation will not count toward meeting the Combined MBE/WBE
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goal. If the lack of this participation drops the commitment below the Combined MBE/WBE
goal, the Contractor shall submit evidence of good faith efforts for the goal not met, completed in
its entirety, to the Engineer no later than 2:00 p.m. of the eighth calendar day following opening
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 10:00 a.m. on the next official state
business day.

Banking MBE/WBE Credit

If the committed MBE/WBE participation submitted exceeds the algebraic sum of the Combined
MBE/WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for
future use by the bidder. Separate accounts will be maintained for MBE and WBE participation
and these may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE and
WBE firms to meet the advertised goal, as part of the good faith effort, the Department will
consider allowing the bidder to withdraw funds to meet the Combined MBE/WBE goal as long
as there are adequate funds available from the bidder's MBE and WBE bank accounts.

Submission of Good Faith Effort

If the bidder fails to meet or exceed the Combined MBE/WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal.

One complete set andcopies of this information shall be received in diftcce of the Engineer

no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the fifth day
falls on Saturday, Sunday or an official state holiday. In that situation, it is due in the office of
the Engineer no later than 10:00 a.m. on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with a Combined MBE/WBE Goal More
Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. pterdorma

efforts are not considered good faith efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts

a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)

(B)

(©)

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBEs/WBEs that are also prequalified subcontractors. The bidder must solicit this
interest within at least 10 days prior to bid opening to allow the MBES/WBESs to respond
to the solicitation. Solicitation shall provide the opportunity to MBES/WBEs within the
Division and surrounding Divisions where the project is located. The bidder must
determine with certainty if the MBES/WBES are interested by taking appropriate steps to
follow up initial solicitations.

Selecting portions of the work to be performed by MBEsS/WBES in order to increase the
likelihood that the Combined MBE/WBE goal will be achieved.

(1) Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

(2) Negotiate with subcontractors to assume part of the responsibility to meet the
advertised goal when the work to be sublet includes potential for MBE/WBE
participation (29 and ¥ tier subcontractors).

Providing interested certified MBES/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

(1) Negotiating in good faith with interested MBES/WBEs. It is the bidder’'s
responsibility to make a portion of the work avaieabto MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE patrticipation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBES/WBEs that were considered;
a description of the information provided regarding the plans and specifications
for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBES/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as the advertised goal into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBES/WBEs is not in itself sufficient reason for
a bidder’s failure to meet the advertised goal, as long as such costs are reasonable.
Also, the ability or desire of a prime contractor to perform the work of a contract
with its own organization does not relieve the bidder of the responsibility to make
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good faith efforts. Bidding contractors are not, however, required to accept
higher quotes from MBEsS/WBEs if the price difference is excessive or
unreasonable.

(E) Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

(F) Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

(G) Making efforts to assist interested MBES/WBEs in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(H) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
BOWD@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE
quotes.

M Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the advertised goal.

In addition, the Department may take into account the following:

(1) Whether the bidder's documentation reflects a clear and realistic plan for
achieving the Combined MBE/WBE goal.

(2) The bidders’ past performance in meeting the contract goal.

3) The performance of other bidders in meeting the advertised goal. For example,
when the apparent successful bidder fails to meet the goal, but others meet it, you
may reasonably raise the question of whether, with additional reasonable efforts
the apparent successful bidder could have met the goal. If the apparent successful
bidder fails to meet the advertised goal, but meets or exceeds the average MBE
and WBE participation obtained by other bidders, the Department may view this,
in conjunction with other factors, as evidence of the apparent successful bidder
having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,

the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the Combined MBE/WBE goal can be met or that an adequate
good faith effort has been made to meet the advertised goal.
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Non-Good Faith Appeal

The Engineer will notify the Contractor verbally and in writing of non-good faith. A Contractor
may appeal a determination of non-good faith made by the Goal Compliance Committee. If a
Contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Engineer. The appeal shall be made within 2 business days of notification of
the determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting the Combined MBE/WBE Goal
(A) Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
acommitted MBE/WBE will be based upon the value of work performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form J(dint Check Notification Form)

and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the anticipated MBE participation. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE/WBE
subcontracts to a non-MBE/WBE firm does not count toward the contract goal
requirement. It should be noted that every effort shall be made by MBE and WBE
contractors to subcontract to the same certification (i.e., MBEs to MBEs and WBESs to
WBES), in order to fulfill the MBE or WBE participation breakdown. This, however,
may not always be possible due to the limitation of firms in the area. If the MBE or
WBE firm shows a good faith effort has been made to reach out to similarly certified
firms and there is no interest or availability, and they can get assistance from other
certified firms, the Engineer will not hold the prime responsible for meeting the
individual MBE or WBE breakdown. If a MBE or WBE contractor or subcontractor
subcontracts a significantly greater portion of the work of the contract than would be
expected on the basis of standard industry practices, it shall be presumed that the MBE or
WBE is not performing a commercially useful function.

(D)  Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
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(E)

with the MBE or WBE in the joint venture, that portion of the total dollar value being
a distinct clearly defined portion of work that the MBE or WBE performs with its forces.

Manufacturer, Regular Dealer, Distributor

A Contractor may count toward its MBE/WBE requirement 40 percent of its expenditures
for materials or supplies (including transportation costs) from a MBE/WBE distributor,
60 percent of its expenditures for materials or supplies (including transportation costs)
from a MBE/WBE regular dealer and 100 percent of such expenditures obtained from a
MBE/WBE manufacturer.

A Contractor may count toward its MBE/WBE requirement the following expenditures to
MBE/WBE firms that are not manufacturers, regular dealers or distributors:

(1) The fees or commissions charged by a MBE/WBE firm for providibgre fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer, regular dealer, nor a distributor count the entire amount of
fees or commissions charged that the Department deems to be reasonable,
including transportation charges for the delivery of materials or supplies. Do not
count any portion of the cost of the materials and supplies themselves.

A Contractor will submit a completddBE Regular Dealer/Distributor Affirmation Form

with the Letter of Intent to the Engineer. The Engineer will forward to the State
Contractor Utilization Engineer or DBE@ncdot.gov. The State Contractor Utilization
Engineer will make a preliminary assessment as to whether a MBE/WBE supplier has the
demonstrated capacity to perform a commercially useful function (CUF) on a contract-
by-contract basiprior to its participation.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
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the amount the firm is to be paid under the contract is commensurate with the work it is
performing and the MBE/WBE credit claimed for its performance of the work, and any
other relevant factors. If it is determined that a MBE or WBE is not performing a
Commercially Useful Function, the contractor may present evidence to rebut this
presumption to the Department.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1)

(2)

3)

(4)

(5)

The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
Combined MBE/WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBESs), in order to fulfill
the participation breakdown. This, however, may not always be possible due to
the limitation of firms in the area. If the MBE or WBE firm shows a good faith
effort has been made to reach out to similarly certified transportation service
providers and there is no interest or availability, and they can get assistance from
other certified providers, the Engineer will not hold the prime responsible for
meeting the individual MBE or WBE patrticipation breakdown.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to

a non-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as a result of the subcontract arrangement.
The value of services performed under subcontract agreements between the
MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.
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(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE's credit as long as the driver is under the MBE/WBE's payroll.

(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE subcontractor (or an approved
substitute MBE or WBE subcontractor) to meet all or part of a contract goal requirement, the
contractor shall not terminate the MBE/WBE subcontractor or any portion of its work for
convenience. This includes, but is not limited to, instances in which the Contractor seeks to
perform the work of the terminated subcontractor with another MBE/WBE subcontractor, a non-
MBE/WBE subcontractor, or with the Contractor’'s own forces or those of an affiliate.

The Contractor must give notice in writing both by certified mail and email to the MBE/WBE
subcontractor, with a copy to the Engineer of its intent to request to terminate a MBE/WBE
subcontractor or any portion of its work, and the reason for the request. The Contractor must
give the MBE/WBE subcontractor five (5) business days to respond to the Contractor’s Notice of
Intent to Request Termination and/or Substitution. If the MBE/WBE subcontractor objects to the
intended termination/substitution, the MBE/WBE, within five (5) business days must advise the
Contractor and the Department of the reasons why the action should not be approved. The five-
day notice period shall begin on the next business day after written notice is provided to the
MBE/WBE subcontractor.

A committed MBE/WBE subcontractor may only be terminated or any portion of its work after
receiving the Department’s written approval based upon a finding of good cause for the proposed
termination and/or substitution. Good cause does not exist if the Contractor seeks to terminate a
MBE/WBE or any portion of its work that it relied upon to obtain the contract so that the
Contractor can self-perform the work for which the MBE/WBE was engaged, or so that the
Contractor can substitute another MBE/WBE or non- MBE/WBE contractor after contract
award. For purposes of this section, good cause shall include the following circumstances:

(a) The listed MBE/WBE subcontractor fails or refuses to execute a written contract;

(b) The listed MBE/WBE subcontractor fails or refuses to perform the work of its
subcontract in a way consistent with normal industry standards. Provided, however, that
good cause does not exist if the failure or refusal of the MBE/WBE subcontractor to
perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor;

(c) The listed MBE/WBE subcontractor fails or refuses to meet the prime contractor’s
reasonable, nondiscriminatory bond requirements;
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(d) The listed MBE/WBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(e) The listed MBE/WBE subcontractor is ineligible to work on public works projects
because of suspension and debarment proceedings pursuant to 2 CFR parts 180, 215 and
1200 or applicable State law;

(f) The listed MBE/WBE subcontractor is not a responsible contractor;

(9) The listed MBE/WBE voluntarily withdraws from the project and provides written notice
of withdrawal,

(h) The listed MBE/WBE is ineligible to receive MBE/WBE credit for the type of work
required;

(i) A MBE/WBE owner dies or becomes disabled with the result that the listed MBE/WBE
contractor is unable to complete its work on the contract; and

()) Other documented good cause that compels the termination of the MBE/WBE
subcontractor.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:

(A)

Performance Related Replacement

When a committed MBE/WBE is terminated for good cause as stated above, an
additional MBE/WBE that was submitted at the time of bid may be used to fulfill the
MBE/WBE commitment to meet the Combined MBE/WBE Goal. A good faith effort
will only be required for removing a committed MBE/WBE if there were no additional
MBE/WBEs submitted at the time of bid to cover the same amount of work as the
MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:

(1) Copies of written notification to MBE/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at a
minimum:

(@) The names, addresses, and telephone numbers of MBE/WBEs who were
contacted.

(b) A description of the information provided to MBE/WBEs regarding the
plans and specifications for portions of the work to be performed.

(3) A list of reasons why MBE/WBE quotes were not accepted.

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.
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(B) Decertification Replacement

(1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Forjnhas been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement but not the
overall goal.

0] If the MBE/WBE's ineligibility is caused solely by its having exceeded the
size standard during the performance of the contract. The Department may
continue to count participation equal to the remaining work performed by
the decertified firm which will count toward the contract goal requirement
and overall goal.

(i) If the MBE/WBE's ineligibility is caused solely by its acquisition by or
merger with a non- MBE/WBE during the performance of the contract.
The Department may not continue to count the portion of the decertified
firm’s performance on the contract remaining toward either the contract
goal or the overall goal, even if the Contractor has executed a subcontract
with the firm or the Department has executed a prime contract with the
MBE/WBE that was later decertified.

(2) When a committed MBE/WBE is decertified prior to the Department receiving
the SAF Gubcontract Approval Fornfor the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another MBE/WBE subcontractor to perform at least the same
amount of work to meet the Combined MBE/WBE goal requirement. If a
MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-{DBE Replacement Requestlf. the Contractor fails to follow this
procedure, the Contractor may be disqualified from further bidding for a period of up to
6 months.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor's commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE patrticipated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBEs/WBEs unless otherwise approved by the Engineer.
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When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBES/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBEs/WBEs equal to the reduced MBE/WBE patrticipation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Forjrshall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies

or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor's responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.
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Falure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments through the Department’s DBE Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
StandardSpecificationsnay be cause to disqualify the Contractor.

RESTRICTIONS ON ITS EQUIPMENT AND SERVICES:
(11-17-20) SPO1 GO9

All telecommunications, video or other ITS equipment or services installed or utilized on this
project must be in conformance withNIFORM ADMINISTRATIVE REQUIREMENTS,
COST PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDSCFR, §
200.216 _Prohibition _on_certain _telecommunications _and video surveillance services or

equipment.

USE OF UNMANNED AIRCRAFT SYSTEM (UAS):

(8-20-19) SF1 G092

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107
Small UAS RuleNC GS 15A-300.ZRegulation of launch and recovery sitddC GS 63-95
Training required for the operation of unmanned aircraft sysieMSGS 63-96ermit required

for commercial operation of unmanned aircraft systanmg NCDOT UAS Policy. The required
operator certifications include possessing a current Federal Aviation Administration (FAA)
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with
the FAA.

Prior to beginning operations, the Contractor shall complete the NCDOT UAS - Flight
Operation Approval Form and submit it to the Engineer for approval. All UAS operations shall
be approved by the Engineer prior to beginning the operations.

All contractors or subcontractors operating UAS shall have UAS specific general liability
insurance to cover all operations under this contract.

The use of UAS is at the Contractor’s discretion. No measurement or payment will be made for
the use of UAS. In the event that the Department directs the Contractor to utilize UAS, payment
will be in accordance with Article 104-7 Extra Work.
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EQUIPMENT IDLING GUIDELINES:
(1-19-21) 107 SP1 G096

Exercise reduced fuel consumption and reduced equipment emissions during the construction of
all work associated with this contract. Employees engaged in the construction of this project
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway
equipment should idle no longer than fifteen (15) consecutive minutes.

These guidelines for turning off vehicles and equipment when idling do not apply to:

Idling when queuing.

Idling to verify the vehicle is in safe operating condition.

Idling for testing, servicing, repairing or diagnostic purposes.

Idling necessary to accomplish work for which the vehicle was designed (such as

operating a crane, mixing concrete, etc.).

Idling required to bring the machine system to operating temperature.

Emergency vehicles, utility company, construction, and maintenance vehicles where the

engines must run to perform needed work.

7. ldling to ensure safe operation of the vehicle.

8. Idling when the propulsion engine is providing auxiliary power for other than heating or
air conditioning. (such as hydraulic systems for pavers)

9. When specific traffic, safety, or emergency situations arise.

10. If the ambient temperature is less than 32 degrees Fahrenheit. Limited idling to provide
for the safety of vehicle occupants (e.g. to run the heater).

11. If the ambient temperature is greater than 90 degrees Fahrenheit. Limited idling to
provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air
conditioning) no more than 30 minutes.

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems.

PwnhPE

o o

Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity
is exempt from the idling limitations set forth in this special provision.

OUTSOURCING OUTSIDE THE USA:
(9-21-04) (Rev. -16-06) SP1G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America.

Outsourcingfor the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.
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PROJECT SPECIAL PROVISIONS

ROADWAY

SHOULDER RECONSTRUCTION PER SHOULDER MILE:
(1-18-00) (Rev. 1-17-23) 560, 1019 SP1RO7R

Description

The work covered by this provision consists of clipping high shoulders and reconstructing the
earth shoulder in accordance with Standard Drawing No. 560.01 and 560.02Rxfatieay
Standard Drawingwith the following exceptions: the width will be shown on typical sections,

or to the existing shoulder point, whichever is nearer, as long as the desired typical is achieved.
Seeding and mulching shall be performed upon completion of shoulder grading when earth
borrow is used.

This work shall be performed immediately after the resurfacing operations are complete as
directed by the Engineer.

M aterials

The Contractor shall furnish all earth material necessary for the construction of the shoulders in
accordance with Section 1019 of tB&andard Specifications All soil is subject to test and
acceptance or rejection by the Engineer.

The Contractoris required to use Aggregate Shoulder Borrow (ASB) on all maps with
shoulder reconstruction with the exception of areas considered residential lawns, where
borrow excavation is needed. Borrow excavation shall be used in lieu of ASB if directed by
the contract or Engineer.

ASB shall meet the following gradation:

Sieve Percent Passing
11z 10C

1/2" 55-95

#4 35-74

Construction Methods

Obtain material from within the project limits or approved source. Prior to adding ASB material,
the existing shoulder shall be scarified to provide the proper bond and shall be compacted to the
satisfaction of the Engineer.

Any excess material generated by the shoulder reconstruction shall be disposed of by the
Contractor in an approved disposal site.
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Measurement and Payment

Shoulder Reconstructiowill be measured and paid as the actual number of miles of shoulders
that have been reconstructed and accepted by the Engineer. Measurement will be made along the
surface of each shoulder to the nearest 0.01 of a mile. Such price will include disposing of any
excess material in an approved disposal site, and for all labor, tools, equipment, and incidentals
necessary to complete the work.

Aggregate Shoulder Borrowill be measured and paid at the contract unit price per ton that has
been incorporated into the completed work that is accepted by the Engineer. The number of tons
of material is determined by weighing the material in trucks in accordance with Article 106-7.
No deductions will be made for any moisture contained in the aggregate at time of weighing.

Borrow Excavatiorwill be measured and paid in accordance with Section 230 &ttralard
Specificationdor earth material furnished by the Contractor. The requirements of Article 104-5
of the Standard Specificationgertaining to revised contract prices for overrunning minor items
will not apply to the item oBorrow Excavation

Incidental Stone Baswill be measured and paid as provided in Article 545-6 ofStaemdard
Specifications Where ASB is usedncidental Stone Bassill not be required.

Seeding and Mulchingill be measured and paid as provided in Article 1660-8 ofStaedard
Specifications

Where ASB is used, seeding and mulching will not be required.

Payment will be made under:

Pay Item Pay Unit
Shoulder Reconstruction Shoulder Mile
Aggregate Shoulder Borrc Ton

SHOULDER CONSTRUCTION PROCEDURE:
(7-1-95) (Rev. 10-15-13) 560 SP1 R10AR

Perform shoulder construction immediately following paving operations and in no case allow
paving operations to exceed shoulder operations by more than two weeks without written
permission of the Engineer. Failure to meet this requirement shall be cause to cease paving
operations until it can be met. Place final pavement marking after shoulder construction.

Upon completion of shoulder construction, remove construction signs and use on other projects
or store at the county maintenance installation or as directed by the Engineer.
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CONSTRUCTION SEQUENCE:
(7-1-95) (Rev. 8-21-12) 560 SP1 R34R

Pave each section of roadway begun in a continuous operation. Do not begin work on another
section of roadway unless satisfactory progress is being made toward completion of intersections
and all other required incidental work by satisfactorily furnishing additional paving equipment
and personnel, except for milling and patching operations.

INCIDENTAL STONE BASE:
(7-1-95)(Rev1-16-24) 545 SF5 R2(R

Description

Place incidental stone base on driveways, mailboxes, etc. immediately after paving and do not
have the paving operations exceed stone base placement by more than one week without written
permission of the Engineer.

Materials and Construction

Provide and place incidental stone base in accordance with Section 545 Statidard
Specifications

Measurement and Payment

Incidental Stone Basavill be measured and paid in accordance with Article 545-6 of the
Standard Specifications

SHOULDER WEDGE:
(9-20-11)(Rev. 1-16-24) 610 SP6 RO3R

Revise theStandard Specificatiorss follows:
Page 6-21, Article 610-8SPREADING AND FINISHING , add the following after line 40:

Attach a device, mounted on screed of paving equipment, capable of constructing a shoulder
wedge with an angle of 30 degrees plus or minudegrees along the outside edge of the
roadway, measured from the horizontal plane in place after final compaction on the final surface
course. Use an approved mechanical device which will form the asphalt mixture to produce
a wedge with uniform texture, shape and density while automatically adjusting to varying
heights.

Payment for use of this device will be incidental to the other pay items in the contract.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:

(11-21-00)(Rev. +16-24) 62C SP6 F25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of theStandard Specifications.

The base price index for asphalt binder for plant m#585.38per ton.



DL00338 R-4 Alexander County

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals orOctober 1, 2024

FINAL SURFACE TESTING NOT REQUIRED:

(5-18-04) (Rev.2-16-16) 61C SF6 R45

Final surface testing is not required on this project in accordance with Section 62iddl3,
Surface Testing and Acceptance

RESURFACING EXISTING BRIDGES (with Milling):

(3-20-12) (Rev. £21-12) SF6 R61BR

The Contractor's attention is directed to the fact that he will be required to mill and resurface the
bridges on this project if directed by the Engineer.

Place the surface so as to follow a grade line set by the Engineer with the minimum thickness as
shown on the sketch herein or as directed by the Engineer. State Forces will make all necessary
repairs to the bridge floors prior to the time that the Contractor places the proposed surfacing.
Give the Engineer at least 15 days notice prior to the expected time to begin operations so that
State Forces will have sufficient time to complete their work.

At all bridges that are not to be resurfaced, mill a taper into existing pavement for a length of
25 feet per inch of final surface. A temporary asphalt wedge will be required immediately after

milling to ensure smooth travel if the final layer of surface course is not placed on the same day
as milling.

ASPHALT CONCRETE SURFACE COURSE, TYPE S9.5 (Leveling Course):

(7-1-95)(Rev. +16-24) 61C SF6 R85R

Place a leveling course éfsphalt Concrete Surface Course, Type S9d locations shown on

the sketch maps and as directed by the Engineer. The rate of this leveling course is not
established but will be determined by allowing the screed to drag the high points of the section.
It is anticipated that some map numbers will be leveled from beginning to end while others may
only require a leveling course for short sections.

The Asphalt Concrete Surface Course, Type S9.5  (Leveling Cosisd) meet the
requirements of Section 610 of tB¢andard Specificationsxcept payment will be made at the
contract unit price per ton férsphalt Concrete Surface Course, Type S9(beveling Course).
Measurement and Payment

Payment will be made under:

Pay Item Pay Unit
Asphalt Concrete Surface Course, Type S9.5  (Leveling Course)  Ton
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PATCHING EXISTING PAVEMENT:
(1-15-02) (Rev. 1-16-24) (Div 12) 610 SP6 R88R

Description

The Contractor's attention is directed to the fact that there are areas of existing pavement on this
project that will require repair prior to resurfacing. Patch the areas that, in the opinion of the
Engineer, need repairing. The areas to be patched will be delineated by the Engineer prior to the
Contractor performing repairs.

Materials

The patching consists of Asphalt Concrete Base Course, Asphalt Concrete Intermediate Course,
Asphalt Concrete Surface Course, or a combination of base, intermediate and surface courses.

Construction Methods

The Contractor’s attention is directed to the fact that all patching of existing pavement performed
under this contract shall be performed with the use of a milling machine. This machine shall
have a minimum cutting width of 36”, be of sufficient size and capacity to perform the work.

The machine shall have been designed and built exclusively for pavement milling operations and
shall have sufficient power, traction and stability to accurately maintain depth of cut and slope.
Multiple passes may be required to remove deteriorated pavement.

Milling width and depth may be varied by Engineer's representative to accomplish desired
results. Payment will be made for the area delineated by the Engineer. Any overages resulting
from equipment limitations will not be compensated.

Place Asphalt Concrete Base Course, in lifts not exceeding 5.5 inches. Utilize compaction
equipment suitable for compacting patches as small as 3.5 feet by 6 feet on each lift. Use an
approved compaction pattern to achieve proper compaction. If patched pavement is to be open
to traffic between December through March of the following year, use Asphalt Concrete
Intermediate Course or Asphalt Concrete Surface Course as the top layer of the patch.

Schedule operations so that all areas where pavement has been removed will be repaired on the
same day of the pavement removal and all lanes of traffic restored.

Properly dispose of or recycle all materials removed during the patching operation.
Measurement and Payment

Patching Existing Pavememtill be measured and paid as the actual number of tons of asphalt
plant mix complete in place that has been used to make completed and accepted repairs. The
asphalt plant mixed material will be measured by being weighed in trucks on certified platform
scales or other certified weighing devices. The above price and payment will be full
compensation for all work covered by this provision, including but not limited to removal and
disposal of all types of pavement; furnishing and applying tack coat; furnishing, placing, and
compacting of asphalt plant mix; and furnishing scales.
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Furnishing asphalt binder will be paid as provided in Article 620-4 for Asphalt Binder for Plant
Mix for each grade required.

Payment will be made under:

Pay Item Pay Unit
Patching Existing Paveme Ton

Patching Existing Pavementill be considered to be a minor item. In the event that the item of
"Patching Existing Pavement" overruns the original bid quantity by more than 100 percent, the
provisions of Article 104-5 pertaining to revised contract unit price for overrunning minor items
will not apply to this item.

ADJUSTMENT OF MANHOLES, METER BOXES, AND VALVE BOXES
(Div. 12)

The Contractor's attention is directed to Section 85&@f2024 Standard Specification€ast
iron or steel fittings (rings) wilhot be permitted for the adjustment of manholes, meter boxes,
and valve boxes on this project.

Make adjustments to manholes on this project using high early strength rapid set (grout, mortar,
or concrete)that is black in color as approved by the Engineer Bag mixes will not be
permitted unless otherwise approved by the Engineer.

When milling roadway all existing manhole frames, rings, valve boxes, and meter boxes shall be
removed and the area covered with steel plates, capable of carrying traffic, and patched. Once

the final asphalt surface course has been placed, the steel plates and asphalt shall be removed and
all manholes, meter boxes, and valve boxes shall be adjusted to finish grade of the new pavement
in accordance with Section 858-3 of @24 Standard Specifications.

Payment for this work will be made in accordance with Section 858-4 @b Standard
Specifications.No separate or additional payment will be made for furnishing, placing,
maintaining or removing steel plates as required herein.

All adjustments shall be completed within fourteen (14) calendar days from the time the
paving is completed.
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ELECTRONIC TICKETING SYSTEM:
(7-16-24) 1020 SP10 R20

Description

At the contractor’s option, the use of an electronic ticketing system for reporting individual and
cumulative asphalt material deliveries may be utilized on this project. At the preconstruction
conference, the contractor shall notify the Engineer if they intend to utilize an electronic
ticketing system for reporting individual and cumulative asphalt material deliveries to the
project.

Electronic Ticketing Requirements

a. The electronic ticketing system must be fully integrated with the load read-out system
at the plant. The system shall be designed so data inputs from scales cannot be
altered by either the Contractor or the Department.

b. Material supplier must test to confirm that ticketing data can be shared from the
originating system no less than 30 days prior to project start.

c. After each truck is loaded, ticket data must be electronically captured, and ticket
information uploaded via Application Programming Interface (API) to the
Department.

d. Obtain security token from NCDOT for access to E-Ticketing portal (to send tickets).
To request a Security Key, fill out the below E-Ticketing Security Request Form:
https://forms.office.com/g/XnT7QeRtgt

e. Obtain API from NCDOT containing the required e-ticketing data fields and format.
Download the API from the NCDOT E-ticketing Webpage:
https://connect.ncdot.gov/projects/construction/Ek&ting/Pages/default.aspx

f. Provide all ticket information in real time and daily summaries to the Department’s
designated web portal. If the project contains locations with limited cellular service,
an alternative course of action must be agreed upon.

g. Electronic ticketing submissions must be sent between the Material Supplier and the
Department.

h. The electronic ticket shall contain the following information:

Date

Time

Contract Number
Supplier Name
Contractor Name
Material

JMF

Gross Weight
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Tare Weight

Net Weight

Load Number

Cumulative Weight

Truck Number

Weighmaster Certification
Weighmaster Expiration
Weighmaster Name

Facility Name

Plant Type

Plant Number

Ticket Number

Voided Ticket Number (if necessary)
Original Ticket Number (if necessary)
Supplier Revision (If necessary)

The Contractor/supplier can use the electronic ticketing system of their choice to meet the
requirements of this provision.

Measurement and Payment

No measurement or payment will be made for utilizing an electronic ticketing system as the cost
of such shall be included in the contract price bid for the material being provided.

GLASS BEAD GRADATION FOR PAVEMENT MARKINGS:

(9-17-24) 1087 SP10 R87

Revise theéstandard Specificatiores follows:
Page 10-187, Subarticle 1087-4(C), Gradation & Roundness, after linedglete and replace
Table 1087-2 with the following:

TABLE 1087-2
GLASS BEAD GRADATION REQUIREMENTS
, . Gradation Requirements
Sieve Size — .
Minimum Maximum

Passing #2 100% --
Retained on #: 5% 15%
Retained on #50 40% 80%
Retained on #¢ 15% 40%

Passing #80 0% 10%
Retained on #2( 0% 5%
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CONES:
(3-19-24) 1135 SP11R35

Revise theStandard Specificatiorss follows:

Page 11-11, Article 1135-3 CONSTRUCTION METHODS, lines 19-2@glete the third
sentence of the first paragraph, “Do not use cones in the upstream taper of lane or shoulder
closures for multi-lane roadways.”.
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STANDARD SPECIAL PROVISION
AVAILABILITY OF FUNDS — TERMINATION OF CONTRACTS

(5-20-08)(Rev. +16-24) z-2

General Statute 143C-6-11. (h) Highway Appropriatiemereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority containégeimeral Statute 143C-6-11(c)
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. In the event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of th&tandard Specifications
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STANDARD SPECIAL PROVISION
ERRATA

(1-16-24) 7Z-4

Revise the2024Standard Specificatioras follows:
Division 3

Page 3-5, Article 305-2 MATERIALS, after line 16yeplace " 1032-3(A)(7)” with “1032-3”
and add the item “Galvanized Corrugated Steel Pipe” with Section “1032-3".

Page 3-6, Article 310-2 MATERIALS, after line 9,add the item “Galvanized Corrugated Steel
Pipe” with Section “1032-3".

Division 9
Page 9-17, Article 904-4 MEASUREMENT AND PAYMENT, prior to line 1,replace " Sign
Erection, Relocate Type (Ground Mounted)” with “Sign Erection, Relocate Type __ (Ground
Mounted)”.

Division 10

Page 10-51, Article 1024-4 WATER, prior to line 1delete the “unpopulated blank row” in
Table 1024-2 between “Time of set, deviation from control” and “Chloride lon Content, Max.”.

Page 10-170, Subarticle 1081-1(C) Requirements, linerdplace "maximum” with
“minimum”.

Division 11

Page 11-15, Article 1160-4 MEASUREMENT AND PAYMENT, line 24replace “Where
barrier units are moved more than one” with “Where barrier units are moved more than once”.

Division 15

Page 15-10, Article 1515-4 MEASUREMENT AND PAYMENT, lines 11ieplace " All
piping” with “All labor, the manhole, other materials, excavation, backfilling, piping”.

Division 16
Page 16-14, Article 1633-5 MEASUREMENT AND PAYMENT, line 20-24 and prior to line
25, delete and replace with the followindrlocculantwill be measured and paid in accordance
with Article 1642-5 applied to the temporary rock silt checks.”
Page 16-3, Article 1609-2 MATERIALS, after line 26replace "Type 4” with “Type 4a”.

Page 16-25, Article 1644-2 MATERIALS, after line 22replace "Type 4” with “Type 4a”.
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot

Nematode, And Other Noxious Weeds)
(3-18-03) (Rev. 5-21-19) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
a certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or
https://www.ncagr.gov/plantindustry/Plant/quaran/ed htmto determine those specific project

sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.
Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.
Used earth-moving equipment.

© 0o N o bk WD

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, guava root knot nematode, or other noxious weeds.
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STANDARD SPECIAL PROVISION

MINIMUM WAGES
(7-21-09) 75

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees, wages at a rate of not less than SEVEN DOLLARS
AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.



DL00338 S S P _ 5 Alexander County

STANDARD SPECIAL PROVISION

TITLE VI AND NONDISCRIMINATION:
(6-28-77)(Rev 1/16/2024) Z-6

The North Carolina Department of Transportation is committed to carrying out the U.S.
Department of Transportation’s policy of ensuring nondiscrimination in the award and
administration of contracts.

The provisions of this section related to United States Department of Transportation (US DOT)
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all
related subcontracts, material supply, engineering, architectural and other service contracts,
regardless of dollar amount. Any Federal provision that is specifically required not specifically
set forth is hereby incorporated by reference.

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A)

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest (hereinafter referred to as the "contractor") agrees as follows:

(a) Compliance with Regulations

The contractor (hereinafter includes consultants) shall comply with the Acts and the
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration (FHWA), as they
may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

(b) Nondiscrimination

The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of
equipment. The contractor shall not participate directly or indirectly in the
discrimination prohibited by the Acts and the Regulations, including employment
practices when the contract covers any activity, project, or program set forth in
Appendix B of 49 CFR Part 21.

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment

In all solicitations, either by competitive bidding, or negotiation made by the
contractor for work to be performed under a subcontract, including procurements of
materials, or leases of equipment, each potential subcontractor or supplier shall be
notified by the contractor of the contractor's obligations under this contract and the
Acts and the Regulations relative to Nondiscrimination on the grounds of race, color,
or national origin.

(d) Information and Reports

The contractor shall provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and shall permit access to its
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books, records, accounts, other sources of information, and its facilities as may be
determined by the Recipient or the FHWA to be pertinent to ascertain compliance
with such Acts, Regulations, and instructions. Where any information required of a
contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor shall so certify to the Recipient or the FHWA, as
appropriate, and shall set forth what efforts it has made to obtain the information.

(e) Sanctions for Noncompliance:

In the event of a contractor's noncompliance with the Non-discrimination provisions
of this contract, the Recipient will impose such contract sanctions as it and/or the
FHWA may determine to be appropriate, including, but not limited to:

(i) Withholding payments to the contractor under the contract until the contractor
complies; and/or

(i) Cancelling, terminating, or suspending a contract, in whole or in part.
(f) Incorporation of Provisions

The contractor shall include the provisions of paragraphs (a) through (f) in every

subcontract, including procurements of materials and leases of equipment, unless
exempt by the Acts, the Regulations and directives issued pursuant thereto. The
contractor shall take action with respect to any subcontract or procurement as the
Recipient or the FHWA may direct as a means of enforcing such provisions including

sanctions for noncompliance. Provided, that if the contractor becomes involved in, or
is threatened with litigation by a subcontractor, or supplier because of such direction,
the contractor may request the Recipient to enter into any litigation to protect the

interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p))

The North Carolina Department of Transportation (NCDOT) has assured the USDOT
that, as a condition to receiving federal financial assistance, NCDOT will comply with
Title VI of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR
part 21 and related nondiscrimination authorities to ensure that no person shall, on the
ground of race, color, national origin, limited English proficiency, sex, age, or disability
(including religion/creed or income-level, where applicable), be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any
programs, activities, or services conducted or funded by NCDOT. Contractors and other
organizations under contract or agreement with NCDOT must also comply with Title VI
and related authorities, therefore:

(a) During the performance of this contract or agreement, contractors (e.g.,
subcontractors, consultants, vendors, prime contractors) are responsible for
complying with NCDOT's Title VI Program. Contractors are not required to prepare
or submit Title VI Programs. To comply with this section, the prime contractor shall:

1. Post NCDOT's Notice of Nondiscrimination and the Contractor's own Equal
Employment Opportunity (EEO) Policy in conspicuous locations accessible to all
employees, applicants and subcontractors on the jobsite.
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Physically incorporate the required Title VI clauses into all subcontracts on
federally-assisted and state-funded NCDOT projects, and ensure inclusion by
subcontractors into all lower-tier subcontracts.

Required Solicitation Language. The Contractor shall include the following
notification in all solicitations for bids and requests for work or material,
regardless of funding source:

“The North Carolina Department of Transportation, in accordance with the
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. 88§
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will
affirmatively ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises will be afforded full and fair opportunity to
submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, or national origin in consideration for an award. In
accordance with other related nondiscrimination authorities, bidders and
contractors will also not be discriminated against on the grounds of sex, age,
disability, low-income level, creed/religion, or limited English proficiency in
consideration for an award.”

Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and
subsequent lower tier subcontracts on Federal-aid highway construction contracts
only.

Provide language assistance services (i.e., written translation and oral
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT
OCR for further assistance, if needed.

For assistance with these Title VI requirements, contact the NCDOT Title VI

Nondiscrimination Program at 1-800-522-0453.

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to

prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or
agreements. Subrecipients must also ensure compliance by their contractors and
subrecipients with Title VI. (23 CFR 200.9(b)(7))

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take

affirmative action to correct any deficiencies found within a reasonable time period,
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23
CFR 200.9(b)(15))

(d) The Contractor is responsible for notifying subcontractors of NCDOT's External

Discrimination Complaints Process.
1. Applicability

Title VI and related laws protect participants and beneficiaries (e.g., members of
the public and contractors) from discrimination by NCDOT employees,
subrecipients and contractors, regardless of funding source.
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2. Eligibility

Any person—or class of persons—who believes he/she has been subjected to
discrimination based on race, color, national origin, Limited English Proficiency
(LEP), sex, age, or disability (and religion in the context of employment, aviation,
or transit) may file a written complaint. The law also prohibits intimidation or
retaliation of any sort.

. Time Limits and Filing Options

Complaints may be filed by the affected individual(s) or a representative and must
be filed no later than 180 calendar days after the following:

(i) The date of the alleged act of discrimination; or
(i) The date when the person(s) became aware of the alleged discrimination; or

(i) Where there has been a continuing course of conduct, the date on which that
conduct was discontinued or the latest instance of the conduct.

Title VI and related discrimination complaints may be submitted to the following

entities:

» North Carolina Department of Transportation, Office of Civil Rights, Title VI
Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453

» Federal Highway Administration, North Carolina Division Office, 310 New
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010

» US Department of Transportation, Departmental Office of Civil Rights,
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE,
Washington, DC 20590; 202-366-4070

Format for Complaints

Complaints must be in writing and signed by the complainant(s) or a
representative, and include the complainant’'s name, address, and telephone
number. Complaints received by fax or e-mail will be acknowledged and
processed. Allegations received by telephone will be reduced to writing and
provided to the complainant for confirmation or revision before processing.
Complaints will be accepted in other languages, including Braille.

Discrimination Complaint Form

Contact NCDOT Civil Rights to receive a full copy of the Discrimination
Complaint Form and procedures.

Complaint Basis

Allegations must be based on issues involving race, color, national origin (LEP),
sex, age, disability, or religion (in the context of employment, aviation or transit).
“Basis” refers to the complainant’s membership in a protected group category.
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TABLE 103-1
COMPLAINT BASIS

Protected Categories

Definition

Examples

Applicable Nondiscrimination
Authorities

Race and Ethnicity

An individual belonging to one
of the accepted racial groups;
the perception, based usually ¢
physical characteristics that a
person is a member of a racial

group

prAmerican,
rHispanic/Latino,

Black/African

Asian, American
Indian/Alaska Native,
Native

Hawaiian/Pacific

Islander, Whit
Color Color of skin, including shade | Black, White, brown,
of skin within a racial grot yellow, etc
National Origin(Limited English | Place of birth. Citizenship is ngt Mexican, Cuban,
Proficiency) a factor. Discrimination based | Japanese,

on language or a person’s
accent is also covere

Vietnamese, Chinese

Title VI of the Civil Rights Act of 1964;
49 CFR Part 21;

23 CFR 200;

49 U.S.C. 5332(b);

49 U.S.C. 47123.

(Executive Order 13166)

Sex Gender. The sex of an Women and Men 1973 Federal-Aid Highway Act;
individual. 49 U.S.C. 5332(b);
Note: Sex under this program 49 U.S.C. 47123.
does not include sexual
orientation.
Age Persons of any age 21-year-old person Age Discrimination Act of 1975
49 U.S.C. 5332(b);
49 U.S.C. 4712
Disability Physical or mental impairment| Blind, alcoholic, Section 504 of the Rehabilitation Act of
permanent or temporary, or para-amputee, 1973;

perceived.

epileptic, diabetic,
arthritic

Americans with Disabilities Act of 1990

Religion (in the context of
employment)

(Religion/ Creed in all aspects 0
any aviation or transit-related
construction)

An individual belonging to a
religious group; or the

f perception, based on
distinguishable characteristics
that a person is a member of a|
religious group. In practice,
actions taken as a result of the|
moral and ethical beliefs as to
what is right and wrong, which
are sincerely held with the
strength of traditional religious
views.Note: Does not have to
be associated with a recognize
religious group or church; if an
individual sincerely holds to the
belief, it is a protected religious
practice.

o

h

Muslim, Christian,
Sikh, Hindu, etc.

Title VII of the Civil Rights Act of 1964;
23 CFR 230;

FHWA-1273 Required Contract Provisions.
(49 U.S.C. 5332(b);
49 U.S.C. 47123)

(3) Pertinent Nondiscrimination Authorities

During the performance of this contract, the contractor, for itself, its assignees, and
successors in interest agrees to comply with the following non-discrimination statutes and

authorities, including, but not limited to:
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. 8§ 2000d et seq., 78 stat. 252),

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part

21.




DL00338 S S P _ 1 O Alexander County

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose
property has been acquired because of Federal or Federal-aid programs and projects);

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. §8 324 et seq.), (prohibits
discrimination on the basis of sex);

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended,
(prohibits discrimination on the basis of disability) and 49 CFR Part 27,

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.),
(prohibits discrimination on the basis of age);

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as
amended, (prohibits discrimination based on race, creed, color, national origin, or
sex);

(g9) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope,
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by
expanding the definition of the terms "programs or activities" to include all of the
programs or activities of the Federal-aid recipients, sub-recipients and contractors,
whether such programs or activities are Federally funded or not);

(h) Titles 1l and 11l of the Americans with Disabilities Act, which prohibit discrimination
on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities
(42 U.S.C. 88 12131-12189) as implemented by Department of Transportation
regulations at 49 C.F.R. parts 37 and 38;

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123)
(prohibits discrimination on the basis of race, color, national origin, and sex);

() Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority  Populations and Low-Income  Populations, which  ensures
Nondiscrimination against minority populations by discouraging programs, policies,
and activities with disproportionately high and adverse human health or
environmental effects on minority and low-income populations;

(k) Executive Order 13166, Improving Access to Services for Persons with Limited
English Proficiency, and resulting agency guidance, national origin discrimination
includes discrimination because of Limited English proficiency (LEP). To ensure
compliance with Title VI, you must take reasonable steps to ensure that LEP persons
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

() Title 1X of the Education Amendments of 1972, as amended, which prohibits you
from discriminating because of sex in education programs or activities (20 U.S.C.
1681 et seq).

(m)Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352),
(prohibits employment discrimination on the basis of race, color, religion, sex, or
national origin).

(4) Additional Title VI Assurances
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B)
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The following clauses will be included in deeds effecting or recording the transfer of
real property, structures, or improvements thereon, or granting interest therein from
the United States pursuant to the provisions of Assurance 4.

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law
and upon the condition that the North Carolina Department of Transportation
(NCDOT) will accept title to the lands and maintain the project constructed thereon in
accordance with the North Carolina General Assembly, the Regulations for the
Administration of the Federal-Aid Highway Program, and the policies and procedures
prescribed by the Federal Highway Administration of the U.S. Department of
Transportation in accordance and in compliance with all requirements imposed by
Title 49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A,
Office of the Secretary, Part 21, Nondiscrimination in Federally-assisted programs of
the U.S Department of Transportation pertaining to and effectuating the provisions of
Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4),
does hereby remise, release, quitclaim and convey unto the NCDOT all the right, title
and interest of the U.S. Department of Transportation in and to said lands described in
Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina
Department of Transportation (NCDOT) and its successors forever, subject, however,
to the covenants, conditions, restrictions and reservations herein contained as follows,
which will remain in effect for the period during which the real property or structures
are used for a purpose for which Federal financial assistance is extended or for
another purpose involving the provision of similar services or benefits and will be
binding on the NCDOT, its successors and assigns.

The NCDOT, in consideration of the conveyance of said lands and interests in lands,
does hereby covenant and agree as a covenant running with the land for itself, its
successors and assigns, that (1) no person will on the grounds of race, color, or
national origin, be excluded from participation in, be denied the benefits of, or be
otherwise subjected to discrimination with regard to any facility located wholly or in
part on, over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT
will use the lands and interests in lands and interests in lands so conveyed, in
compliance with all requirements imposed by or pursuant to Title 49, Code of Federal
Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary,
Part 21, Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said
Regulations and Acts may be amended [, and (3) that in the event of breach of any of
the above-mentioned nondiscrimination conditions, the Department will have a right
to enter or re-enter said lands and facilities on said land, and that above described
land and facilities will thereon revert to and vest in and become the absolute property
of the U.S. Department of Transportation and its assigns as such interest existed prior
to this instruction].*

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary in order to make clear the purpose of Title VI.)
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(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity,
Facility, or Program (1050.2A, Appendix C)

The following clauses will be included in deeds, licenses, leases, permits, or similar
instruments entered into by the North Carolina Department of Transportation
(NCDOQT) pursuant to the provisions of Assurance 7(a):

1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her
heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree [in the case of deeds and
leases add "as a covenant running with the land"] that:

(i.) In the event facilities are constructed, maintained, or otherwise operated on
the property described in this (deed, license, lease, permit, etc.) for a purpose
for which a U.S. Department of Transportation activity, facility, or program is
extended or for another purpose involving the provision of similar services or
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and
operate such facilities and services in compliance with all requirements
imposed by the Acts and Regulations (as may be amended) such that no
person on the grounds of race, color, or national origin, will be excluded from
participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

2. With respect to licenses, leases, permits, etc., in the event of breach of any of the
above Nondiscrimination covenants, the NCDOT will have the right to terminate
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had
never been made or issued. *

3. With respect to a deed, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will have the right to enter or re-enter
the lands and facilities thereon, and the above described lands and facilities will
there upon revert to and vest in and become the absolute property of the NCDOT
and its assigns. *

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary to make clear the purpose of Title VI.)

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity,
Facility or Program (1050.2A, Appendix D)

The following clauses will be included in deeds, licenses, permits, or similar
instruments/ agreements entered into by the North Carolina Department of
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b):
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1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her

heirs, personal representatives, successors in interest, and assigns, as a part of the
consideration hereof, does hereby covenant and agree (in the case of deeds and
leases add, "as a covenant running with the land") that (1) no person on the
ground of race, color, or national origin, will be excluded from participation in,
denied the benefits of, or be otherwise subjected to discrimination in the use of
said facilities, (2) that in the construction of any improvements on, over, or under
such land, and the furnishing of services thereon, no person on the ground of race,
color, or national origin, will be excluded from participation in, denied the
benefits of, or otherwise be subjected to discrimination, (3) that the (grantee,
licensee, lessee, permittee, etc.) will use the premises in compliance with all other
requirements imposed by or pursuant to the Acts and Regulations, as amended, set
forth in this Assurance.

With respect to (licenses, leases, permits, etc.), in the event of breach of any of the
above Non- discrimination covenants, the NCDOT will have the right to
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and
repossess said land and the facilities thereon, and hold the same as if said (license,
permit, etc., as appropriate) had never been made or issued. *

With respect to deeds, in the event of breach of any of the above
Nondiscrimination covenants, the NCDOT will there upon revert to and vest in
and become the absolute property of the NCDOT and its assigns. *

(*Reverter clause and related language to be used only when it is determined that
such a clause is necessary to make clear the purpose of Title VI.)
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program. All contractors (existing and newcomers) will be automatically placed in the Alternate
Program. Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level. Instead, these requirements will be applicable on an annual basis
for each contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make
every effort to enroll minority and women as trainees to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and shall not
be used, to discriminate against any applicant for training, whether a member of a minority group
or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming
year's activity with the Department. At the beginning of each year, all contractors eligible will
be contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year.
The Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operato Office Engineer

Truck Drivers Estimators

Carpenter Iron / Reinforcing Steel Worke
Concrete Finishers Mechanics

Pipe Layer Welder:

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are
not all-inclusive. Where the training is oriented toward construction applications, training will

be allowed in lower-level management positions such as office engineers and estimators.
Contractors shall submit new classifications for specific job functions that their employees are
performing. The Department will review and recommend for acceptance to FHWA the new
classifications proposed by contractors, if applicable. New classifications shall meet the
following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’'s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enroliment, monthly and completion reports documenting

company compliance under these contract documents. These documents and any other
information as requested shall be submitted to the OJT Program Manager.
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Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percer of the journeyman wage for the last quarter of the training

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.



TC-1
DLO0338 Alexander County
WORK ZONE TRAFFIC CONTROL
Project Special Provisions
Table of Contents

Special Provision Page
WZTC Traffic Control General Requirements TC-2
Resurfacing Operations TC-8
Pavement Markings and Markers TC-9
Pedestrian Accommodation at Curb Ramp Work Locations TC-11
ADA Compliant Pedestrian Traffic Control Devices TC-15

anny,
SR8 CARos,
s‘Q% ....... ooo..... //I/"'
§ o7
FS

£ i sEAL %
T i 043888

DocuSigned by:
(2

79EABDCODGEA4D1...

10/15/2024



TC-2
DLO0338 Alexander County
WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS

TEMPORARY TRAFF]I NTROL (TTC);
(7-16-13) (Rev. 12-08-20) (Rev. 02-18-21) (Rev.1Bt23) (Rev. 03-27-24) RWZ-1

Maintain traffic in accordance with Divisions 1@, &nd 12 of th&andard Specificationsand the
following provisions:

Install Work Zone Advance Warning Signs in accoawith the detail drawing provided in these
plans prior to beginning any other work. Use a leiosure or slow moving operation to complete
the work, as necessary, unless otherwise indic&eder to Standard Drawing No. 1101.02,
1101.11, 1110.01, 1110.02, 1130.01, 1135.01 an0.018f theRoadway Standard Drawings.

Use a moving operation only if the minimum speedntagned at all times is 3 mph with no stops
that narrow or close a lane of travel. If the mgvaperation is progressing slower than 3 mph at
any time, install a lane closure. Maintain the &xg traffic pattern at all times, except in the
immediate work zone where lane closures are all@gatktermined by the Engineer. If applicable,
maintain existing pedestrian facilities in accorckawith Pedestrian Accommodation at Curb
Ramp Work Locations, found elsewhere in this Contract.

Refer to attached details and Standard Drawinglilg1.02, 1101.03, 1101.04, 1101.05, 1101.11,
1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1143.050.01, 1165.01, and 1180.01 of the
Roadway Standard Drawings when closing a lane of travel in a stationary wadhe such as
pavement patching, resurfacing, curb ramp work,pavement marking removal. Properly
ballasted cones and skinny drums may be used thefedrums. However, drums are required for
the upstream taper portion of lane closures ia@lications. The stationary work zone shall be a
maximum of 1 mile in length at any given time orL@&ne, 2 Way facilities unless otherwise
approved by the Engineer. A pilot vehicle operatimay be used in conjunction with flaggers and
the appropriate pilot vehicle warning signing asedied by the Engineer. During periods of
construction inactivity, return the traffic pattamthe existing alignment and remove or cover any
work zone signs. When covering work zone signe,arsopaque material that prevents reading
of the sign at night by a driver using high bearadlights. Use material which does not damage
the sign sheeting. Replace any obliterated markasg®quired by other sections of tiandard
Specifications and the Engineer.

When personnel and/or equipment are working osiioellder adjacent to and within 5 feet of an
open travel lane, close the nearest open travel lamg Standard Drawing No. 1101.02 of the
Roadway Standard Drawings. When personnel and/or equipment are working withilane of
travel of an undivided facility, close the lane @alng to the traffic control plan&oadway
Sandard Drawings or as directed by the Engineer. Conduct the worthaball personnel and/or
equipment remain within the closed travel lane.m@bwork simultaneously, on both sides of an
open travel way, within the same location, on a-lave, two-way road. Perform work only when
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weather and visibility conditions allow safe op&mas as directed by the Engineer.

When utilizing a slow-moving operation for suchni® as pavement marking and marker
placement, the operation shall consist of the Vefiand devices as shown on Roadway Standard
Drawing No. 1101.02, Sheet 14 or 15, of Rmdway Standard Drawings. Traffic cones may be
used when necessary to provide additional protectiavet pavement markings. Ballast all traffic
cones so they will not be blown over by traffic.

PAVING OPERATIONS:

1) Paving Lift Requirements and Time Limitations:

For paving lifts of 2 inches or less, bring all mgwesurfaced lanes to the same station and
elevation within 72 hours. If not brought up to #@me station and elevation within 72 hours, the
Contractor shall place portable UNEVEN PAVEMENTm8gn advance of the uneven pavement
and spaced every 1/2 mile along the section of emg@avement. Once mitigated, all portable
UNEVEN PAVEMENT signs shall be removed. No addiabroompensation will be made for
these signs or any other type of portable warniggssas these are included as part of the
Temporary Traffic Control contract pay item.

For paving lifts greater than 2 inches, bring &y resurfaced lanes to the same station and
elevation by the end of each work day unless thetr@otor utilizes the notched wedge paving
methods as described below.

Failure to comply with the following requirements will result in a suspension of all other
operations until all lanes of traffic are brought © the same station and elevation:

1. During paving operations, any paving lift greateairt 2 inches for asphalt surface course
mixes shall be mitigated by having an approved wesjgparatus on the paver that shapes
the edge 1 inch vertically and the remaining ataximum slope steepness of 2:1. For
intermediate and base course mixes, use an appweege device that shapes the edge
with a maximum slope steepness of 2:1. The maxinpawing lift allowed to use this
method is 3 inches.

2. At the end of the work day, the Contractor shadicpl portable UNEVEN PAVEMENT
signs in advance of the uneven pavement and spaeag 1/2 mile along the section of
uneven pavement. Once mitigated, all portable UNEVEAVEMENT signs shall be
removed. No additional compensation will be madetlfi@se signs or any other type of
portable warning signs as these are included asqgbahe Temporary Traffic Control
contract pay item.
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3. In the next day’s paving operation and not to eac&ehours, the Contractor shall bring up
the adjacent lane to the same station and elevia@ifore any further paving takes place on
the project.

2) Asphalt Surface Treatments (AST)

For AST Operations, there is no drop-off condittorbe signed. Stationary LOOSE GRAVEL
and UNMARKED PAVEMENT signs shall replace LOW/SOFSHOULDER signs. For
placement and spacing of these signs, see then§idetail Sheet. All other advance warning
signs are to be portable mounted. These signsdteled as part of theemporary Traffic Control
contract pay item.

3) Fine Milling/Microsurfacing (Depths less than 17)

For fine milling operations less than 1”, pavingi@ required in the same work period. The paving
of the fine milled area is to be conducted withia hext work period and not to exceed 72 hours.
No advance warning signs are necessary for thewditmms unless the paving operations exceed
72 hours. If this occurs, install portable UNMARKERAVEMENT signs. These signs are
incidental to the other items of work included astf theTemporary Traffic Control contract
pay item.

4) Shoulder Drop-Off Requirements

Whenever paving operations create an edge of paxteinep-off greater than 2 inches, within 72
hours, the Contractor shall backfill at a 6:1 sldpen the edge and finished elevation of the
pavement that has an edge of pavement drop-oftfllasvs:

(A) Drop-off that exceeds 2 inches on roadways withgabspeed limits of 45 mph or greater.
(B) Drop-off that exceeds 3 inches on roadways withgubspeed limits less than 45 mph.

Backfill the edge of pavement drop-off with suildompacted material, as approved by the
Engineer. The material, equipment and labor aswatisvith this operation will be paid as
Aggregate Shoulder Borrow or Borrow Excavation in accordance with theShoulder
Reconstruction Per Shoulder Mile special provision found elsewhere in the contréicthe
Shoulder Reconstruction Per Shoulder Mile special provision is not included in the contralog
work of pavement drop-off repair as described alvalidoe paid as extra work in accordance with
Article 104-7.

PROJECT REQUIREMENTS:

Failure to comply with the following requirementsilwesult in a suspension of all other
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operations:

1. Before working on ANY MAP, the Contractor shall ssiba written construction sequence
for traffic control and construction lighting folA MAPS to the Engineer at the first pre-
construction meeting and the sequence must beagabizefore closing a lane of traffic. If
applicable, the Contractor shall also submit a gigsen of how pedestrian access will be
maintained during any curb ramp work. RefePédestrian Accommodation at Curb Ramp
Work Locations, found elsewhere in this Contract, for pedestn@mtenance requirements.

2. The temporary use of portable concrete barrierthacheed for any long-term temporary
traffic patterns are not anticipated and are netced by this provision. If the Engineer
determines there is a need, then coordinate wghhrk Zone Traffic Control Section at
919-814-5000.

3. Obtain written approval of the Engineer before vimgkn more than one location or setting
up additional lane closures. The maximum lengthrof one lane closure is 1 mile unless
otherwise directed by the Engineer.

4, If Lane Closure Restrictions apply, see Intermedi@ontract Times and Liquidated
Damages special provision.

5. Contractor shall mill and pave lanes in an ordehdhat water shall not accumulate.

6. Traffic Control for the milling and/or paving ofmgps is to be done according to Standard
Drawing No 1101.02, Sheets 10 & 11, unless otherveisproved to be closed by the
Engineer. If approved, Contractor will provide @amd devices for the detour according
to Standard Drawing No 1101.02, Sheets 12 & 1Bpaidditional cost to the department.

7. If milled areas are not paved back within 72 hothrs, Contractor is to furnish and install
portable signs to warn drivers of the conditionse3e are to include, but not limited to
ROUGH ROAD (W8-8), UNEVEN LANES (W8-11), and GROOBEPAVEMENT (W8-
15) w/ Motorcycle Plaque mounted below. These arbet dual indicated on Multi-Lane
Roadways with speed limits of 45 mph and greaterevfateral clearance can be obtained
within the median areas. These portable signsranieantal to the other items of work
included as part of theemporary Traffic Control contract pay item.

WORK ZONE SIGNING:

Description

Install advance/general warning work zone signe@iag to the Detail Drawing provided in these
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plans prior to beginning of work. Install and maint signing in accordance with the attached
drawings and Divisions 11 and 12 of t#andard Specifications.

(A) Installation

All stationary Advance/General warning work zongnsi require notification to existing Utility
owners per Article 105-8 of thgandard Specifications within 3 to 12 full working days prior to
installation.

Install Advance/General warning work zone signohbebeginning work on a particular map. If
signs are installed more than 7 calendar days fwitite beginning of work on a particular map,
cover the signs until the work begins. Install eaadrk zone Advance/General warning sign
separately and not on the same post or stand wtlother sign except where an advisory speed
plate or directional arrow is used.

All stationary signing is to be installed as shamrthe detail drawing(s) unless otherwise directed
by the Engineer. The signs as shown on the detawvidg(s) are all that are required for a
contractor to begin a resurfacing contract. Anyitaltal signs requested by the Engineer shall be
installed within 7 business days of the start ofteact work. All sign locations are to be verified
by the Engineer prior to installation. Once thensitnave been installed and accepted, any sign
relocations requested by the Department will be pemsated in accordance with Article 104-7.
Any additional signs other than the ones showhendrawing will be compensated in accordance
with Article 104-7.

No stationary -Y- Line advance warning signageepuired unless there is more than 1,000 feet
of resurfacing along the —Y- line. Whenever worqareds through an intersection, portable signs
shall be used for traffic control. There will be dicect compensation for any portable signing.

If there is a period of construction inactivity ger than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncovearazk/general warning work zone signs no

more than 7 calendar days before work resumesothr operations may be suspended upon
failure to comply with the above requirements. Ssiebpended operations would not be resumed
until the above requirements are fulfilled.

(B) Sign Removal

Once Maps on the Project are substantially completis acceptable practice to remove the
Stationary Work Zone Signs in lieu of waiting urail of the Maps are completed on the Project.
A Map is substantially complete when the resurfg@perations are finished and the shoulders
are brought up to the same elevation as the prdppaeement and when pavement markings
(paint) are installed along the centerline and eliiges. The final pavement markings (ex.
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Thermoplastic/Polyurea) or pavement markers (R&senlvplowable) do not have to be installed
for Maps to be considered substantially completealfpavement marking/markers are installed
with portable signing according to Roadway Standardwing 1101.02, Sheets 14 & 15. Any
remaining punch list items requiring traffic cortere compensated as part of ff@mporary
Traffic Control contract pay item.

Stationary Work Zone Sign removal is a condition ofinal project acceptance.

(C) Lane Closure Work Zone Signs

Install any required lane closure signing needethduhe life of the project in accordance with
Standard Drawing No. 1101.02, 1101.11 and 1110f@RedRoadway Standard Drawings. Any
required portable signs for lane closures are coisgded as part of tA@mporary Traffic Control

contract pay item.

MEASUREMENT AND PAYMENT:

Temporary traffic control work, including, but nohited to installation and removal of portable
signs, cones, drums, skinny drums, flaggers, AFAp&stable traffic signals, changeable message
boards, truck mounted attenuators, flashing arroards, and pilot vehicles for the sole purpose
of maintaining vehicular traffic will be paid ataltontract lump sum price féemporary Traffic
Control.

The Temporary Traffic Control pay item does not include work zone advance orrgémearning
signs.

The Temporary Traffic Control pay item does not include Pedestrian Channeliziagid2s and
applicable signs, Audible Warning Devices, Temppi@urb Ramps, or a Pedestrian Transport
Service required for the sole purpose of maintgipadestrian movements. ReferPedestrian
Accommodation at Curb Ramp Work Locations, found elsewhere in this Contract, for
measurement and payment information for these items

Partial payments fofemporary Traffic Control will be made as follows: The cumulative total of
the lump sum price for temporary traffic controllviee equal to the percent complete (project) as
calculated for each partial pay estimate. Additidteshing arrow boards and message boards
beyond those shown in the contract, detail draworgRoadway Standard Drawings required by
the Engineer will be paid as extra work in accoogamvith Article 104-7 of theéStandard
Specifications.

The work of satisfactorily installing and removimgrk zone advance and/or general warning
signs, including, but not limited to, furnishingychting, installing, covering, uncovering and
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removing stationary signs will be measured for eatjuired sign and paid at the contract price
for Work Zone Advance/General Warning Sgning (SF). Payment foiWork Zone Advance/General
Warning Sgning will be limited to a maximum of 90% of the totalstalled quantity. The
remaining 10% will be paid once all signs have besgnoved.

The Lump Sum price fofemporary Traffic Control will include the work of 4 flaggers per
operation per map being utilized at the same timemy day. If a pilot vehicle is used for an
operation, the Lump Sum Price fdoemporary Traffic Control will include the work of five (5)
flaggers. The operator of a pilot vehicle will kensidered one of the five flaggers.

Any additional flagging beyond the included amooavered in thélfemporary Traffic Control

pay item will be considered supplemental flagging aompensated at a rate of $35.00 per hour
for each additional flagger as approved by the BE#gi. The minimum measurement for each
additional flagger will be 4 hours, even if theusdtadditional flagger hours are less than 4 hours.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Squaret Fo

RESURFACING OPERATIONS:
(7-15-14) (11-13-23) RWZ-2

Coordinate the installation of items required by tbontract documents and resurfacing

operations such that these operations are comptetbd order as agreed upon with the Engineer
at the first pre-construction meeting. Refer to fwvisions, Typicals and Details unless

otherwise directed by the Engineer.

Notify the Engineer 15 consecutive calendar daysrbeesurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and ifgoaphes before resurfacing occurs.
Coordinate all operations on the bridge and its@gghes with the Engineer.

Notify the Engineer 48 hours before resurfacing &neas of existing pavement that require
patching. Patch these areas before resurfacingsoc@llow full depth asphalt patching to cool
to the point of supporting traffic without displacent or rutting before reopening closed lane.
Coordinate the resurfacing operations of the pakaneas with the Engineer.

Notify the Engineer 48 hours before milling or néaaing will interfere with the existing Signal
Loops. Loops may need to be placed in milled sertaefore resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

For partial or wheel track milling operations orotway, two-lane facilities, mill and pave back
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by the end of each work day. For Partial or whestk milling operation on multi-lane
facilities, the lane being milled may be left cldsend paved back within 72 hours.

The following options are available during Resurigcand milling operations on two-way,
two-lane facilities when the entire roadway or entane is to be milled:

(A)  Mill a single lane and pave back by the end of eactk day.
(B)  Mill the entire width of roadway and pave back witfi2 hours.

The following options are available during Resurigcand milling operations on multi-lane
facilities when all lanes or a single lane in omedtion are to be milled:

(A)  Mill a single lane and pave back by the end of eactk day.
(B)  Mill the entire width of pavement for all lanes lb@ milled in any direction daily
and pave back within 72 hours.

Slope the pavement at the beginning and end ofldilg milling operation as directed by the
Engineer. Sweep and remove all milled material ftbemroadway as soon as the daily milling
operation is completed. Continue milling operatiamstil the section of roadway being
milled is complete. Remove any existing pavemeicaht to the milled area that has been
damaged and replace it with patch material as téideloy the Engineer.

Operate equipment and conduct operations in the shraction as the flow of traffic. Maintain
vehicular access in accordance with Section 110&fG6e Standard Specifications using
suitable backfill material approved by the Engineer

Provide appropriate lighting in accordance withtleec1413 of the&andard Specifications.
Milled Rumble Strips

When utilized, milled rumble strips shall be inktdl in accordance with tHgandard
Specifications and the Roadway Standard Drawing 665.01.

PAVEMENT MARKINGS AND MARKERS:
(7-15-14) (11-13-23) RWZ-3

Markings: All Facilities
Pavement markings shall be installed in accordamte Standard Drawings 1205.01 through

1205.15 of théroadway Sandard Drawings and Section 1205 of tt#andard Soecifications with
the exception of the following changes underlinedable 1205-1 in Subarticle 1205-3(D):

(D) Time Limitations for Replacement
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TABLE 1205-1
TIME LIMITATIONS FOR

REPLACEMENT
Facility Type Marking Type Replacement
Deadline
FuII-_controI-of-access _ By the end of each
multi-lane roadway (4 All markings

workday's operation if
the lane is opened to
traffic

or
more total lanes) and ramps,
including Interstates
By the end of each
Center Line, Lane Line, workday's operation if
: Railroad symbols, Stop the lane is opened to
Multi-lane roadways  parg school symbols and traffic

(3 or more lanes) and ramps  osswalk markings =~ (temporary paint with
beads may be used)

By the end of the
3rd calendar day

Edge Lines, gore line

and all othe after
symbols obliteratior
All centerline markings, By the end of the
railroad, Stop bars, 5th calendar day
school symbols and after
Two-lane, two-way crosswalk markings obliteration
roadways
' Edge Lines and all - BV 00 O 0 ater
other symbols obliteratign

Prior to placing pavement marking material on cetesurfaces that are diamond ground, use an
acceptable method to grind ridges smooth only whaxement marking will be installed.

Type 3 Cold Applied Plastic may be used in lieurpbe 2 Cold Applied Plastic. If Type 3 Cold
Applied Plastic is used, it shall be paid for usihg Type 2 Cold Applied Plastic pay item.

Unless otherwise specified, Heated-in-Place Thetastip may be used in lieu of Extruded
Thermoplastic for stop bars, symbols, charactedsidgagonals. If Heated-in-Place Thermoplastic
is used, it shall be paid for using the Extrudedritoplastic pay item.

Unless otherwise specified, Heated-in-Place Thelastip may be used in lieu of Cold Applied

Plastic for stop bars, symbols, characters andod@g on asphalt or concrete roadways.
If Heated-in-Place Thermoplastic is used, it shallpaid for using the Cold Applied Plastic pay
item.
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Markers: All Facilities

Remove existing pavement markers in preparatiopdving. Repair any pavement damage due
to existing pavement marker removal prior to thel ef the work day. Dispose of existing
pavement markers as directed by the Engineer. iéatddbayment will be made for this work as it
will be incidental to the paving operation.

Install permanent pavement markers within 60 calenldys after completing the resurfacing on
each map. Pavement markers shall be installeccordance with Standard Drawing 1205.12 and
Standard Drawings 1250.01 through 1253.01 ofRbadway Standard Drawings and Sections
1250 through 1253 of th&andard Specifications.

Markings and Markers: All Facilities

Review and record the existing pavement markinglsnaarkers before resurfacing. Re-establish
the new pavement markings and markers using tloed@d existing markings in conjunction with
the Roadway Standard Drawings. Unless otherwise directed by the Engineer, newepant
markings not meeting the current standards shaulgoblated to thRoadway Sandard Drawings.
Have existing or proposed passing zones reviewdddgngineer before installation. Submit the
record of the existing pavement markings sevenndale days before the obliteration of any
pavement markings.

Mainline pavement shall not be left milled, unmatle uneven at the end of a paving season.
If the Contractor begins any map and does not cet@plithin the seasonal restrictions, including

placement of final pavement markings or permanearkars, the Contractor shall be responsible
for, at his expense, Paint in accordance with Atl205-08 and Temporary Markers in accordance
with Section 1251 of th&andard Specifications.

PEDESTRIAN ACCOMODATION AT CURB RAMP WORK LOCATIONS
(8-28-2020) RWZ-4

This special provision only applies when the leMgbedestrian accommodation is either
Absence of Need or Basic as defined byN@DOT Guidelines for the Level of Pedestrian
Accommodation in Work Zones found at the following link:

https://connect.ncdot.qov/projects/WZTC/Pages/PEd$Haspx

The contractor shall not perform curb ramp worknauitiple maps without prior approval of the
Engineer.

Pedestrian accommodation during construction is required at sidewalks and curb ramp
locations that are determined by the Engineer todrecontinuous. This is defined by a lack of
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connectivity to existing pedestrian facilities (uding worn foot paths) to pedestrian traffic
generators and attractors. At these locationsecibe existing pedestrian facility with an ADA
compliant pedestrian channelizing device.

Continuous pedestrian facilities are sidewalks arnvfoot paths that do connect pedestrian
generators and attractors. The Contractor shatl plab ramp work on continuous pedestrian
facilities in a manner that minimizes the duratadrany disruption to this connectivitjt each
curb ramp work location on a continuous pedestriarfacility, the Contractor shall complete

all work at that location within 7 calendar days. (See Intermediate Contract Time and
Liguidated Damages.)

While working at curb ramp work locations on contis pedestrian facilities, the contractor shall
maintain pedestrian accommodations as follows:

1. If the Contractor is on-site and actively workirtgaacurb ramp location, the Contractor
may provide a dedicated traffic control employeessist/direct pedestrians around the
work site or to the nearest intersection. This leyge shall be capable of orally
communicating with the visually disabled so thatythunderstand the assistance being
provided. If a dedicated employee is not availableised, the Contractor shall provide
pedestrian accommodations by any of the other mdstdescribed below.

2. The contractor may provide a temporary pedestredout if the following conditions are
met:

A. The pedestrian traffic control devices are comphaith Figure 1: Crosswalk Closures
and Pedestrian Detours and the ADA Compliant Padastraffic Control Devices
special provision found elsewhere in this Contract.

B. The pedestrian detour is approved by the Engineer.

C. The accessibility features of the detour are coesisvith the closed facility.

D. The additional detour length is %2 mile or less.

E. There are no existing accessible pedestrian sigm#isn %2 mile of the ramp work
location. Accessible pedestrian signals have aeddadator tones and may also have
speech walk messages or tones indicating pernessibbssing and/or audible

countdowns.

F. ADA compliant pedestrian channelizing devices aeduat the hard and soft closure
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locations and decision points along the detoureroithard closure is a point at which
there is no safe access for the user beyond dftAcksure is a point in advance of the
hard closure that indicates the need for the usendve to the detour to continue
towards their destination and avoid obstacles et path.

3. Ifthe Contractor is not on-site and/or is unablprovide an escort and a pedestrian detour
is not permitted, then the contractor shall cldse pedestrian facility and provide a
Pedestrian Transport Service and Audible Warningd2s as described elsewhere in this
Contract. Safe pickup and drop off locations shellapproved by the Engineer before
implementation.
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FIGURE 1

Crosswalk Closures and Pedestrian Detours

SIDEWALK CLOSED

USE OTHER SIDE

Mid-block crossing

(if available)

Otherwise use previous
intersection

SIDEWALK CLOSED

" cross Here | R9-11a

SIDEWALK
CLOSED | ro-9

SIDEWALK CLOSED
— AHEAD

~— CROSS HERE

Note: All %edesl_rian_channclizing
devices shown in this detail

shall be ADA compliant and all
signs shown are mounted to and
incidental to the device.
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ADA COMPLIANT PEDESTRIAN TRAFFIC CONTROL DEVICES:
(10/31/2017) (Rev. 6/3/2022)

Description

Furnish, install, and maintain all ADA compliantdastrian traffic control devices for existing
pedestrian facilities that are disrupted, closedelmcated by planned work activities.

The ADA compliant pedestrian traffic control desagsed to either close, redirect, divert or
detour pedestrian traffic are Pedestrian Chanmnglibevices, Audible Warning Devices and
Temporary Curb Ramps.

Construction Methods

The ADA compliant pedestrian traffic control de\saavolved in the closing or redirecting of
pedestrians as designated on the Transportatioadéanent Plan (TMP) shall be manufactured
and assembled in accordance with the requireméni® dmericans with Disabilities Act

(ADA) and be on the NCDOT approved products list.

Pedestrian Channelizing Devices shall be manufedtand assembled to be connected as to
eliminate any gaps that allow pedestrians to gt@y the channelizing path. Any Pedestrian
Channelizing Devices used to close or block a gadedacility shall have a “SIDEWALK
CLOSED” sign affixed to it and any audible warnubgyvices, if designated on the TMP.

Audible Warning Devices shall be manufactured tbude a locator tone activated by a motion
sensor and have the ability to program a messagedaration of at least 1 minute. The motion
sensor shall have the ability to detect pedestgamsimum of 10’ away. The voice module may
be automatic or it may be push button activatedusth button activated, it shall be mounted at a
height of approximately 3.5 feet, but no more thdeet, above the pedestrian facility.

Temporary Curb Ramps shall be manufactured andrddsd to meet all of the requirements for
persons with walking disabilities, including wheea confinement, according to the ADA
regulations. All detectable warning features arkeancluded with these installations.

Measurement and Payment
Pedestrian Channelizing Devices will be measured and paid as the maximum numbknedr
feet of Pedestrian Channelizing Devices furnished, acceptably placed, and in use at aeytiore

during the life of the project.

No direct payment will be made for any sign affitech pedestrian channelizing device. Signs
mounted to pedestrian channelizing devices wiltdresidered incidental to the device.
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Audible Warning Devices will be measured and paid as the maximum numbAudible
Warning Devices furnished, acceptably installed, and in use atare/time during the life of the
project.

Relocation, replacement, repair, maintenance,spodial ofPedestrian Channelizing Devices
andAudible Warning Devices will be incidental to the pay item.

Temporary Curb Ramps will be measured and paid as the actual numb&erborary Curb
Ramps furnished, acceptably installed, and in u&eporary Curb Ramps will be paid for each
time a curb ramp is moved from one location onpttggect to another location on the project.

Payment will be made under:

Pay Item Pay Unit
Pedestrian Channelizing Devices Linear Foot
Audible Warning Devices Each

Temporary Curb Ramps Each
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ITEMIZED PROPOSAL FOR CONTRACT NO. DL00338

Page 1 of 2

County: ALEXANDER
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY

0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 1220000000-E 545 INCIDENTAL STONE BASE 800

TON
0003 1245000000-E SP SHOULDER RECONSTRUCTION 23.16

SMI
0004 1260000000-E SP AGGREGATE SHOULDER BORROW 3,830

TON

0005 1297000000-E 607 MILLING ASPHALT PAVEMENT, ***" 35,810
DEPTH SY
1.0"

0006 1308000000-E 607 MILLING ASPHALT PAVEMENT, ***" TO 500
KkkkkkN SY
0TO1.0"

0007 1330000000-E 607 INCIDENTAL MILLING 4,950

SY

0008 1519000000-E 610 ASPHALT CONC SURFACE COURSE, 10,865
TYPE S9.5B TON

0009 1520000000-E SP ASPHALT CONC SURFACE COURSE, 788
TYPE S9.5B (LEVELING COURSE) TON

0010 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 818

TON

0011 1704000000-E SP PATCHING EXISTING PAVEMENT 1,255

TON

0012 2612300000-N 848 RETROFIT EXISTING CONCRETE 3
CURB RAMPS EA

0013 2612500000-N 848 REMOVE AND REPLACE CONCRETE 1
CURB RAMPS EA

0014 2830000000-N 858 ADJUSTMENT OF MANHOLES 9

EA

0015 2845000000-N 858 ADJUSTMENT OF METER BOXES OR 8
VALVE BOXES EA

0016 4413000000-E SP WORK ZONE ADVANCE/GENERAL 1,578
WARNING SIGNING SF
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ITEMIZED PROPOSAL FOR CONTRACT NO. DL00338

Page 2 of 2

County: ALEXANDER
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0017 4447000000-E SP PEDESTRIAN CHANNELIZING 20
DEVICES LF
0018 4457000000-N SP TEMPORARY TRAFFIC CONTROL Lump Sum L.S.
0019 4510000000-N 1190 LAW ENFORCEMENT 25
HR
0020 4685000000-E 1205 THERMOPLASTIC PAVEMENT 25,700
MARKING LINES (4", 90 MILS) LF
0021 4695000000-E 1205 THERMOPLASTIC PAVEMENT 165
MARKING LINES (8", 90 MILS) LF
0022 4709000000-E 1205 THERMOPLASTIC PAVEMENT 875
MARKING LINES (24", 90 MILS) LF
0023 4720000000-E 1205 THERMOPLASTIC PAVEMENT 28
MARKING CHARACTER (90 MILS) EA
0024 4725000000-E 1205 THERMOPLASTIC PAVEMENT 58
MARKING SYMBOL (90 MILS) EA
0025 4810000000-E 1205 PAINT PAVEMENT MARKING LINES (4") 531,610
LF
0026 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 250
(127) LF
0027 4895000000-N SP GENERIC PAVEMENT MARKING ITEM 200
POLYCARBONATE H-SHAPED EA
PAVEMENT MARKER
0028 5255000000-N 1413 PORTABLE LIGHTING Lump Sum L.S.
0029 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 5
EA
0030 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,350
LF
0031 7456100000-E 1726  LEAD-IN CABLE (14-2) 125
LF

1154/0ct10/Q621648.16/D108248000000/E31

Total Amount Of Bid For Entire Project :






