
YOUNG & MCQUEEN GRADING
CO INC

APPLE TUCK & ASSOCIATES INC DANE CONSTRUCTION INC

BURNSVILLE, NC RUTHERFORDTON, NC MOORESVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 37,350.00 60,000.00 77,365.00

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 25,000.00 16,000.00 15,000.00

0003 0043000000-N 226 GRADING (226) Lump Sum 93,325.00 315,000.00 449,010.00

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 5,500.00 5,500.00 1.00 1.00 500.00 500.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 100 20.00 2,000.00 21.00 2,100.00 70.00 7,000.00CY

0006 0199000000-E SP TEMPORARY SHORING 80 150.00 12,000.00 230.00 18,400.00 1,200.00 96,000.00SF

0007 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 56.00 560.00 40.00 400.00 80.00 800.00TON

0008 0321000000-E 300 FND CONDIT GEOTEXTILE (4A) 20 4.00 80.00 3.00 60.00 4.00 80.00SY

0009 0335400000-E 305 24" DRAINAGE PIPE 44 88.00 3,872.00 200.00 8,800.00 60.00 2,640.00LF

0010 1121000000-E 520 AGGREGATE BASE COURSE 47 50.00 2,350.00 50.00 2,350.00 65.00 3,055.00TON

0011 1220000000-E 545 INCIDENTAL STONE BASE 50 56.50 2,825.00 50.00 2,500.00 50.00 2,500.00TON

0012 1330000000-E 607 INCIDENTAL MILLING 100 63.00 6,300.00 70.00 7,000.00 36.00 3,600.00SY

0013 1491000000-E 610 ASP CONC BASE CRS B25.0C 208 255.00 53,040.00 195.00 40,560.00 250.00 52,000.00TON

0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 151 255.00 38,505.00 190.00 28,690.00 250.00 37,750.00TON

0015 1575000000-E 620 ASP FOR PLANT MIX 20 700.00 14,000.00 650.00 13,000.00 670.00 13,400.00TON

0016 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 10.00 224.00 8.00 179.20 75.00 1,680.00CY

0017 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 114.00 1,915.20 60.00 1,008.00 55.00 924.00CY

0018 2044000000-E 815 6" PERF SUBDRN PIPE 100 16.00 1,600.00 30.00 3,000.00 18.00 1,800.00LF

0019 2070000000-N 815 SUBDRN PIPE OUTLET 1 500.00 500.00 500.00 500.00 375.00 375.00EA

0020 2077000000-E 815 6" OUTLET PIPE 6 10.00 60.00 25.00 150.00 30.00 180.00LF

0021 3030000000-E 862 STL BEAM GUARDRAIL 175 78.50 13,737.50 35.00 6,125.00 43.25 7,568.75LF

0022 3045000000-E 862 SBGR SHOP CURVED 37.5 40.00 1,500.00 32.00 1,200.00 28.00 1,050.00LF

0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 6 13.50 81.00 11.00 66.00 55.00 330.00EA

0024 3195000000-N 862 GR END TYPE AT-1 1 1,800.00 1,800.00 1,500.00 1,500.00 1,000.00 1,000.00EA

0025 3288000000-N 862 GR END TYPE TL-2 3 4,850.00 14,550.00 4,000.00 12,000.00 3,500.00 10,500.00EA

0026 3360000000-E 863 REMOVE EXISTING GUARDRAIL 53 10.00 530.00 5.00 265.00 5.00 265.00LF

0027 3628000000-E 876 RIP RAP, CLASS I 45 75.00 3,375.00 70.00 3,150.00 60.00 2,700.00TON

0028 3649000000-E 876 RIP RAP, CLASS B 28 63.00 1,764.00 55.00 1,540.00 70.00 1,960.00TON

0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 438 4.00 1,752.00 3.00 1,314.00 4.00 1,752.00SY

0030 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 10.00 520.00 7.75 403.00 12.00 624.00SF

0031 4405000000-E 1110 WORK ZONE SIGNS (PORT) 78 13.00 1,014.00 10.50 819.00 15.00 1,170.00SF

0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 22 10.00 220.00 7.75 170.50 15.00 330.00SF

0033 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 5,000.00 5,000.00 32,000.00 32,000.00 50,000.00 50,000.00EA

0034 4430000000-N 1130 DRUMS 40 25.00 1,000.00 30.00 1,200.00 48.00 1,920.00EA

0035 4445000000-E 1145 BARRICADES (TYPE III) 16 25.00 400.00 35.00 560.00 50.00 800.00LF

0036 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 2,500.00 10,000.00 5,900.00 23,600.00 7,500.00 30,000.00EA

0037 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 213 50.00 10,650.00 38.50 8,200.50 38.50 8,200.50LF

0038 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,705 1.00 5,705.00 0.50 2,852.50 1.25 7,131.25LF

0039 4835000000-E 1205 PAINT PVT MKG LINES 24" 36 6.00 216.00 5.00 180.00 5.75 207.00LF

0040 6000000000-E 1605 TEMPORARY SILT FENCE 1,075 4.50 4,837.50 2.90 3,117.50 3.50 3,762.50LF

0041 6006000000-E 1610 EROS CONTRL STONE CL A 65 62.00 4,030.00 50.00 3,250.00 55.00 3,575.00TON
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YOUNG & MCQUEEN GRADING
CO INC

APPLE TUCK & ASSOCIATES INC DANE CONSTRUCTION INC

BURNSVILLE, NC RUTHERFORDTON, NC MOORESVILLE, NC

0042 6009000000-E 1610 EROS CONTRL STONE CL B 75 63.00 4,725.00 50.00 3,750.00 55.00 4,125.00TON

0043 6012000000-E 1610 SEDIMENT CONTROL STONE 95 67.00 6,365.00 50.00 4,750.00 50.00 4,750.00TON

0044 6015000000-E 1615 TEMPORARY MULCHING 0.5 3,400.00 1,700.00 795.00 397.50 2,800.00 1,400.00ACR

0045 6018000000-E 1620 SEED FOR TEMP SEEDING 100 8.50 850.00 2.25 225.00 7.00 700.00LB

0046 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 3,200.00 1,600.00 1,489.00 744.50 2,600.00 1,300.00TON

0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 30.00 6,000.00 5.00 1,000.00 15.00 3,000.00LF

0048 6029000000-E SP SAFETY FENCE 720 3.00 2,160.00 1.49 1,072.80 3.50 2,520.00LF

0049 6030000000-E 1630 SILT EXCAVATION 40 20.00 800.00 5.00 200.00 25.00 1,000.00CY

0050 6036000000-E 1631 MATTING FOR EROS CONTROL 6,500 3.00 19,500.00 1.49 9,685.00 2.50 16,250.00SY

0051 6037000000-E 1629 COIR FIBER MAT 125 6.00 750.00 5.00 625.00 5.00 625.00SY

0052 6042000000-E 1632 1/4" HARDWARE CLOTH 115 7.00 805.00 7.00 805.00 6.00 690.00LF

0053 6045000000-E SP **" TEMPORARY PIPE
(15")

175 40.00 7,000.00 195.00 34,125.00 75.00 13,125.00LF

0054 6045000000-E SP **" TEMPORARY PIPE
(30")

110 80.00 8,800.00 285.00 31,350.00 200.00 22,000.00LF

0055 6070000000-N 1639 SPECIAL STILLING BASINS 3 250.00 750.00 1,475.00 4,425.00 475.00 1,425.00EA

0056 6071002000-E 1642 FLOCCULANT 15 15.00 225.00 17.25 258.75 15.00 225.00LB

0057 6084000000-E 1660 SEEDING AND MULCHING 0.5 4,800.00 2,400.00 2,200.00 1,100.00 3,900.00 1,950.00ACR

0058 6087000000-E 1660 MOWING 0.5 2,200.00 1,100.00 170.00 85.00 1,800.00 900.00ACR

0059 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 13.50 675.00 7.00 350.00 11.00 550.00LB

0060 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 3,500.00 875.00 1,700.00 425.00 2,900.00 725.00TON

0061 6096000000-E 1662 SEED FOR SUPP SEEDING 50 11.00 550.00 7.00 350.00 9.00 450.00LB

0062 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 3,500.00 875.00 1,600.00 400.00 2,900.00 725.00TON

0063 6111000000-E SP IMPERVIOUS DIKE 62 50.00 3,100.00 70.00 4,340.00 85.00 5,270.00LF

0064 6114500000-N 1667 SPECIALIZED HAND MOWING 10 120.00 1,200.00 89.00 890.00 100.00 1,000.00MHR

0065 6117000000-N 1675 RESPONSE FOR EROS CONTROL 13 1,450.00 18,850.00 100.00 1,300.00 600.00 7,800.00EA

0066 6117500000-N SP CONC WASHOUT STRUCTURE 2 252.00 504.00 1,475.00 2,950.00 2,650.00 5,300.00EA

0067 6123000000-E 1670 REFORESTATION 0.1 7,250.00 725.00 6,000.00 600.00 6,000.00 600.00ACR

STRUCTURE ITEMS

0068 8035000000-N 402 REMV EXIST STR ****** BRG (402)
(13+07.00 -L-)

Lump Sum 66,325.00 103,000.00 65,000.00

0069 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 800.00 850.00 850.00

0070 8130000000-N 414 BOX CULV EXCAV @ ********
(13+07.00 -L-)

Lump Sum 15,500.00 8,500.00 115,000.00

0071 8133000000-E 414 FND CONDIT MAT, BOX CULV 105 58.00 6,090.00 70.00 7,350.00 85.00 8,925.00TON

0072 8196000000-E 420 CLASS A CONCRETE (CULV) 174.3 925.00 161,227.50 2,200.00 383,460.00 1,875.00 326,812.50CY

0073 8245000000-E 425 REINF STEEL (CULVERT) 10,615 2.00 21,230.00 2.00 21,230.00 3.00 31,845.00LB

TOTAL 747,744.70 TOTAL 1,253,804.75 TOTAL 1,547,342.50CONTRACT TOTAL

SUB-TOTAL 476,572.20 SUB-TOTAL 729,414.75 SUB-TOTAL 998,910.00ROADWAY ITEMS

SUB-TOTAL 271,172.50 SUB-TOTAL 524,390.00 SUB-TOTAL 548,432.50STRUCTURE ITEMS
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VECELLIO & GROGAN INC

BECKLEY, WV

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 89,037.96

0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 152,000.00

0003 0043000000-N 226 GRADING (226) Lump Sum 410,000.00

0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 18,500.00 18,500.00ACR

0005 0057000000-E 226 UNDERCUT EXCAVATION 100 25.00 2,500.00CY

0006 0199000000-E SP TEMPORARY SHORING 80 395.00 31,600.00SF

0007 0318000000-E 300 FND CONDIT MATL MINOR STRS 10 125.00 1,250.00TON

0008 0321000000-E 300 FND CONDIT GEOTEXTILE (4A) 20 20.00 400.00SY

0009 0335400000-E 305 24" DRAINAGE PIPE 44 310.00 13,640.00LF

0010 1121000000-E 520 AGGREGATE BASE COURSE 47 140.00 6,580.00TON

0011 1220000000-E 545 INCIDENTAL STONE BASE 50 45.00 2,250.00TON

0012 1330000000-E 607 INCIDENTAL MILLING 100 88.43 8,843.00SY

0013 1491000000-E 610 ASP CONC BASE CRS B25.0C 208 240.00 49,920.00TON

0014 1519000000-E 610 ASP CONC SURF CRS S9.5B 151 238.00 35,938.00TON

0015 1575000000-E 620 ASP FOR PLANT MIX 20 800.00 16,000.00TON

0016 2022000000-E 815 SUBDRAIN EXCAVATION 22.4 61.49 1,377.38CY

0017 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 61.49 1,033.03CY

0018 2044000000-E 815 6" PERF SUBDRN PIPE 100 36.89 3,689.00LF

0019 2070000000-N 815 SUBDRN PIPE OUTLET 1 614.88 614.88EA

0020 2077000000-E 815 6" OUTLET PIPE 6 79.94 479.64LF

0021 3030000000-E 862 STL BEAM GUARDRAIL 175 88.53 15,492.75LF

0022 3045000000-E 862 SBGR SHOP CURVED 37.5 43.58 1,634.25LF

0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 6 14.98 89.88EA

0024 3195000000-N 862 GR END TYPE AT-1 1 2,042.95 2,042.95EA

0025 3288000000-N 862 GR END TYPE TL-2 3 5,447.86 16,343.58EA

0026 3360000000-E 863 REMOVE EXISTING GUARDRAIL 53 6.81 360.93LF

0027 3628000000-E 876 RIP RAP, CLASS I 45 165.00 7,425.00TON

0028 3649000000-E 876 RIP RAP, CLASS B 28 175.00 4,900.00TON

0029 3656000000-E 876 GEOTEXTILE FOR DRAINGE 438 8.50 3,723.00SY

0030 4400000000-E 1110 WORK ZONE SIGNS (STAT) 52 9.53 495.56SF

0031 4405000000-E 1110 WORK ZONE SIGNS (PORT) 78 12.91 1,006.98SF

0032 4410000000-E 1110 WORK ZONE SIGNS (BARR) 22 9.53 209.66SF

0033 4424500000-N SP TEMP PORT TRAF SIGNAL SYS 1 94,000.00 94,000.00EA

0034 4430000000-N 1130 DRUMS 40 85.00 3,400.00EA

0035 4445000000-E 1145 BARRICADES (TYPE III) 16 43.04 688.64LF

0036 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 6,600.00 26,400.00EA

0037 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 213 95.00 20,235.00LF

0038 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,705 1.55 8,842.75LF

0039 4835000000-E 1205 PAINT PVT MKG LINES 24" 36 7.76 279.36LF

0040 6000000000-E 1605 TEMPORARY SILT FENCE 1,075 7.50 8,062.50LF

0041 6006000000-E 1610 EROS CONTRL STONE CL A 65 100.00 6,500.00TON

0042 6009000000-E 1610 EROS CONTRL STONE CL B 75 95.50 7,162.50TON
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VECELLIO & GROGAN INC

BECKLEY, WV

0043 6012000000-E 1610 SEDIMENT CONTROL STONE 95 93.00 8,835.00TON

0044 6015000000-E 1615 TEMPORARY MULCHING 0.5 3,549.84 1,774.92ACR

0045 6018000000-E 1620 SEED FOR TEMP SEEDING 100 8.87 887.00LB

0046 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 3,296.28 1,648.14TON

0047 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 26.49 5,298.00LF

0048 6029000000-E SP SAFETY FENCE 720 4.30 3,096.00LF

0049 6030000000-E 1630 SILT EXCAVATION 40 30.00 1,200.00CY

0050 6036000000-E 1631 MATTING FOR EROS CONTROL 6,500 3.17 20,605.00SY

0051 6037000000-E 1629 COIR FIBER MAT 125 6.34 792.50SY

0052 6042000000-E 1632 1/4" HARDWARE CLOTH 115 7.99 918.85LF

0053 6045000000-E SP **" TEMPORARY PIPE
(15")

175 227.47 39,807.25LF

0054 6045000000-E SP **" TEMPORARY PIPE
(30")

110 277.78 30,555.80LF

0055 6070000000-N 1639 SPECIAL STILLING BASINS 3 2,586.49 7,759.47EA

0056 6071002000-E 1642 FLOCCULANT 15 18.45 276.75LB

0057 6084000000-E 1660 SEEDING AND MULCHING 0.5 4,944.42 2,472.21ACR

0058 6087000000-E 1660 MOWING 0.5 2,282.04 1,141.02ACR

0059 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 13.95 697.50LB

0060 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 3,676.60 919.15TON

0061 6096000000-E 1662 SEED FOR SUPP SEEDING 50 11.41 570.50LB

0062 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 3,676.60 919.15TON

0063 6111000000-E SP IMPERVIOUS DIKE 62 395.10 24,496.20LF

0064 6114500000-N 1667 SPECIALIZED HAND MOWING 10 126.78 1,267.80MHR

0065 6117000000-N 1675 RESPONSE FOR EROS CONTROL 13 1,521.36 19,777.68EA

0066 6117500000-N SP CONC WASHOUT STRUCTURE 2 4,400.00 8,800.00EA

0067 6123000000-E 1670 REFORESTATION 0.1 7,606.80 760.68ACR

STRUCTURE ITEMS

0068 8035000000-N 402 REMV EXIST STR ****** BRG (402)
(13+07.00 -L-)

Lump Sum 38,000.00

0069 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 3,935.25

0070 8130000000-N 414 BOX CULV EXCAV @ ********
(13+07.00 -L-)

Lump Sum 65,700.00

0071 8133000000-E 414 FND CONDIT MAT, BOX CULV 105 130.00 13,650.00TON

0072 8196000000-E 420 CLASS A CONCRETE (CULV) 174.3 2,100.00 366,030.00CY

0073 8245000000-E 425 REINF STEEL (CULVERT) 10,615 4.00 42,460.00LB

TOTAL 1,790,000.00CONTRACT TOTAL

SUB-TOTAL 1,260,224.75ROADWAY ITEMS

SUB-TOTAL 529,775.25STRUCTURE ITEMS
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BIDDERS IN ORDER CONTRACT TOTAL

747,744.70YOUNG & MCQUEEN GRADING CO INC 1

1,253,804.75APPLE TUCK & ASSOCIATES INC 2

1,547,342.50DANE CONSTRUCTION INC 3

1,790,000.00VECELLIO & GROGAN INC 4
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