
BRIDGE 217 OVER GRASSY BRANCH ON SR-2402 AND BRIDGE 686 OVER GRASSY BRANCH ON SR-2407

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

CHATHAM CIVIL CONTRACTING
LLC

DANE CONSTRUCTION INC

 MOORESVILLE,  NC

FEB 18, 2019 01:49 PM BUNCOMBE 2:00 PM 1 /  6 001
17BP.13.R.23,  17BP.13.R.39 FEB 06 2019 DM00265

TIP NO 0.000 MI
FED AID NO STATE FUNDED
REPLACEMENT OF STRUCTURES

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 56000.00 60000.00 71085.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 14500.00 10000.00 9000.00CONSTRUCTION SURVEYING
0003 0057000000-E 226  20 CY  32.00 640.00 10.00 200.00 46.00 920.00UNDERCUT EXCAVATION
0004 0194000000-E 265  20 CY  59.00 1180.00 35.00 700.00 60.00 1200.00SELECT GRANULAR MATL, CLASS III
0005 0196000000-E 270  25 SY  7.00 175.00 3.00 75.00 2.25 56.25GEOTEXTILE SOIL STABILIZATION
0006 0248000000-N SP  Lump Sum 20000.00 42500.00 150000.00GENERIC GRADING ITEM (LS)

(GRADING, BRIDGE 217)
0007 0248000000-N SP  Lump Sum 40000.00 42500.00 115600.00GENERIC GRADING ITEM (LS)

(GRADING, BRIDGE 686)
0008 0318000000-E 300  20 TON 65.00 1300.00 25.00 500.00 50.00 1000.00FND CONDIT MATL MINOR STRS
0009 0320000000-E 300  40 SY  7.00 280.00 3.00 120.00 2.25 90.00FND CONDIT GEOTEXTILE
0010 0335200000-E 305  68 LF  50.00 3400.00 45.00 3060.00 37.00 2516.0015" DRAINAGE PIPE
0011 0335300000-E 305  24 LF  65.00 1560.00 45.00 1080.00 50.00 1200.0018" DRAINAGE PIPE
0012 0344000000-E 310  24 LF  65.00 1560.00 45.00 1080.00 50.00 1200.0018" SIDE DRAIN PIPE
0013 0995000000-E 340  28 LF  28.00 784.00 10.00 280.00 15.00 420.00PIPE REMOVAL
0014 1099700000-E 505  25 TON 45.00 1125.00 25.00 625.00 50.00 1250.00CLASS IV SUBGRD STABILIZATION
0015 1220000000-E 545  60 TON 42.00 2520.00 25.00 1500.00 45.00 2700.00INCIDENTAL STONE BASE
0016 1330000000-E 607  220 SY  32.00 7040.00 15.00 3300.00 48.00 10560.00INCIDENTAL MILLING
0017 1491000000-E 610  175 TON 160.00 28000.00 150.00 26250.00 170.00 29750.00ASP CONC BASE CRS B25.0C
0018 1519000000-E 610  100 TON 150.00 15000.00 215.30 21530.00 170.00 17000.00ASP CONC SURF CRS S9.5B
0019 1575000000-E 620  15 TON 550.00 8250.00 750.00 11250.00 570.00 8550.00ASP FOR PLANT MIX
0020 2000000000-N 806  12 EA  350.00 4200.00 150.00 1800.00 350.00 4200.00RIGHT-OF-WAY MARKERS
0021 2253000000-E 840 0.85 CY  1450.00 1232.50 1000.00 850.00 1745.00 1483.25PIPE COLLARS
0022 2286000000-N 840  2 EA  1600.00 3200.00 2000.00 4000.00 1875.00 3750.00MASNRY DRAINAGE STRUCT
0023 2365000000-N 840  2 EA  775.00 1550.00 550.00 1100.00 830.00 1660.00FRAME W/2GRTS 840.22 STD
0024 2830000000-N 858  2 EA  775.00 1550.00 500.00 1000.00 700.00 1400.00ADJ MANHOLES
0025 2845000000-N 858  5 EA  900.00 4500.00 100.00 500.00 650.00 3250.00ADJ METER OR VALVE BOXES
0026 3030000000-E 862  325 LF  32.50 10562.50 32.50 10562.50 32.50 10562.50STL BEAM GUARDRAIL
0027 3045000000-E 862  25 LF  21.50 537.50 21.50 537.50 21.50 537.50SBGR SHOP CURVED
0028 3140000000-E 862  2 EA  3100.00 6200.00 3100.00 6200.00 3100.00 6200.0025' CLR SPAN GR SECTIONS
0029 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00 110.00ADDIT GUARDRAIL POSTS
0030 3195000000-N 862  1 EA  1400.00 1400.00 1400.00 1400.00 1400.00 1400.00GR END TYPE AT-1
0031 3288000000-N SP   7 EA  2750.00 19250.00 2750.00 19250.00 2750.00 19250.00GR END TYPE TL-2
0032 3572000000-E 867  55 LF  30.00 1650.00 50.00 2750.00 30.00 1650.00CHAIN LINK FENCE RESET
0033 3628000000-E 876  4 TON 120.00 480.00 35.00 140.00 55.00 220.00RIP RAP, CLASS I
0034 3635000000-E 876  175 TON 47.00 8225.00 45.00 7875.00 55.00 9625.00RIP RAP, CLASS II
0035 3656000000-E 876  300 SY  5.00 1500.00 3.00 900.00 2.25 675.00GEOTEXTILE FOR DRAINGE
0036 4400000000-E 1110  622 SF  8.43 5243.46 12.00 7464.00 8.05 5007.10WORK ZONE SIGNS (STAT)
0037 4410000000-E 1110  145 SF  8.53 1236.85 10.00 1450.00 8.15 1181.75WORK ZONE SIGNS (BARR)
0038 4445000000-E 1145  128 LF  27.80 3558.40 25.00 3200.00 26.55 3398.40BARRICADES (TYPE III)



BRIDGE 217 OVER GRASSY BRANCH ON SR-2402 AND BRIDGE 686 OVER GRASSY BRANCH ON SR-2407

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

CHATHAM CIVIL CONTRACTING
LLC

DANE CONSTRUCTION INC

 MOORESVILLE,  NC

FEB 18, 2019 01:49 PM BUNCOMBE 2:00 PM 2 /  6 001
17BP.13.R.23,  17BP.13.R.39 FEB 06 2019 DM00265

TIP NO 0.000 MI
FED AID NO STATE FUNDED
REPLACEMENT OF STRUCTURES

0039 4810000000-E 1205  1,880 LF  5.00 9400.00 2.00 3760.00 0.75 1410.00PAINT PVMT MARKINGS 4"
0040 5325600000-E 1510  460 LF  75.00 34500.00 85.00 39100.00 115.00 52900.006" WATER LINE
0041 5329000000-E 1510  1,185 LB  10.00 11850.00 5.00 5925.00 17.00 20145.00DI H2O PIPE FITTINGS
0042 5540000000-E 1515  4 EA  1500.00 6000.00 1200.00 4800.00 12000.00 48000.006" VALVE
0043 5589100000-E 1515  4 EA  2200.00 8800.00 2000.00 8000.00 2000.00 8000.001" AIR RELEASE VALVE
0044 5648000000-N 1515  1 EA  1300.00 1300.00 1500.00 1500.00 2600.00 2600.00RELOCATE WATER METER
0045 5649000000-N 1515  2 EA  1200.00 2400.00 1500.00 3000.00 1800.00 3600.00RECONNECT WATER METER
0046 5686000000-E 1515  100 LF  35.00 3500.00 20.00 2000.00 40.00 4000.00**" H2O SERVICE LINE

(2")
0047 5800000000-E 1530  170 LF  25.00 4250.00 10.00 1700.00 82.50 14025.00ABANDON 6" UTILITY PIPE
0048 5835800000-E 1540  160 LF  800.00 128000.00 1033.00 165280.00 250.00 40000.0018" ENCASEMENT PIPE
0049 6000000000-E 1605  900 LF  6.00 5400.00 3.00 2700.00 3.00 2700.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  110 TON 53.00 5830.00 35.00 3850.00 50.00 5500.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  80 TON 53.00 4240.00 35.00 2800.00 50.00 4000.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  110 TON 52.00 5720.00 30.00 3300.00 43.00 4730.00SEDIMENT CONTROL STONE
0053 6024000000-E 1622  200 LF  36.00 7200.00 1.00 200.00 15.00 3000.00TEMPORARY SLOPE DRAINS
0054 6029000000-E SP   400 LF  4.00 1600.00 2.00 800.00 3.00 1200.00SAFETY FENCE
0055 6030000000-E 1630  50 CY  30.00 1500.00 1.00 50.00 15.00 750.00SILT EXCAVATION
0056 6036000000-E 1631  985 SY  2.75 2708.75 1.75 1723.75 2.75 2708.75MATTING FOR EROS CONTROL
0057 6037000000-E SP   430 SY  4.00 1720.00 5.00 2150.00 4.00 1720.00COIR FIBER MAT
0058 6042000000-E 1632  135 LF  5.00 675.00 5.00 675.00 6.00 810.001/4" HARDWARE CLOTH
0059 6070000000-N 1639  3 EA  650.00 1950.00 100.00 300.00 475.00 1425.00SPECIAL STILLING BASINS
0060 6071010000-E SP   15 LF  10.00 150.00 10.00 150.00 18.00 270.00WATTLE
0061 6071030000-E 1640  95 LF  10.00 950.00 1.00 95.00 14.00 1330.00COIR FIBER BAFFLE
0062 6084000000-E 1660 0.7 ACR 3500.00 2450.00 4500.00 3150.00 3500.00 2450.00SEEDING AND MULCHING
0063 6111000000-E SP   100 LF  50.94 5094.00 25.00 2500.00 45.00 4500.00IMPERVIOUS DIKE
0064 6117000000-N SP   21 EA  500.00 10500.00 1.00 21.00 50.00 1050.00RESPONSE FOR EROS CONTROL
0065 6117500000-N SP   3 EA  450.00 1350.00 150.00 450.00 1650.00 4950.00CONC WASHOUT STRUCTURE
0066 8035000000-N 402 Lump Sum 12844.55 29905.00 15000.00REMV EXIST STR **********

(12+10)
0067 8035000000-N 402 Lump Sum 12844.55 29905.00 15000.00REMV EXIST STR **********

(12+34)
0068 8065000000-N SP  Lump Sum 1200.00 2000.00 970.00ASBESTOS ASSESSMENT
0069 8126000000-N 414 Lump Sum 9899.27 53900.00 100000.00CULV EXCAV @ ************

(12+10)
0070 8126000000-N 414 Lump Sum 11820.12 53900.00 100000.00CULV EXCAV @ ************

(12+34)
0071 8133000000-E 414  65 TON 68.00 4420.00 40.00 2600.00 40.00 2600.00FND CONDIT MAT, BOX CULV
0072 8140000000-E 416  257 CY  30.00 7710.00 5.00 1285.00 16.50 4240.50CHANNEL EXCAVATION
0073 8175000000-E 420  5 CY  1400.00 7000.00 275.00 1375.00 1200.00 6000.00CLASS AA CONC (BRIDGE)
0074 8245000000-E 425  510 LB  2.74 1397.40 2.00 1020.00 2.00 1020.00REINF STEEL (CULVERT)



BRIDGE 217 OVER GRASSY BRANCH ON SR-2402 AND BRIDGE 686 OVER GRASSY BRANCH ON SR-2407

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

CHATHAM CIVIL CONTRACTING
LLC

DANE CONSTRUCTION INC

 MOORESVILLE,  NC

FEB 18, 2019 01:49 PM BUNCOMBE 2:00 PM 3 /  6 001
17BP.13.R.23,  17BP.13.R.39 FEB 06 2019 DM00265

TIP NO 0.000 MI
FED AID NO STATE FUNDED
REPLACEMENT OF STRUCTURES

0075 8590000000-E 876  100 TON 48.00 4800.00 40.00 4000.00 50.00 5000.00RIP RAP, CLASS **
(I, 1'-6" THICK)

0076 8608000000-E 876  173 TON 48.00 8304.00 40.00 6920.00 50.00 8650.00RIP RAP II (2'-0")
0077 8622000000-E 876  380 SY  5.00 1900.00 3.00 1140.00 2.25 855.00GEOTEXTILE FOR DRAINAGE
0078 8860000000-N SP  Lump Sum 252250.00 225900.00 200000.00GENERIC STRUCTURE ITEM (LS)

(ALUMINUM BOX CULVERT, STATION 12+10)
0079 8860000000-N SP  Lump Sum 247600.00 228000.00 225000.00GENERIC STRUCTURE ITEM (LS)

(ALUMINUM BOX CULVERT, STATION 12+34)

 

    TOTAL 1132527.85 TOTAL 1199468.75 TOTAL 1421767.00CONTRACT TOTAL

 

    SUB-TOTAL 1132527.85 SUB-TOTAL 1199468.75 SUB-TOTAL 1421767.00ROADWAY ITEMS



BRIDGE 217 OVER GRASSY BRANCH ON SR-2402 AND BRIDGE 686 OVER GRASSY BRANCH ON SR-2407

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

FEB 18, 2019 01:49 PM BUNCOMBE 2:00 PM 4 /  6 001
17BP.13.R.23,  17BP.13.R.39 FEB 06 2019 DM00265

TIP NO 0.000 MI
FED AID NO STATE FUNDED
REPLACEMENT OF STRUCTURES

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 74000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 11880.00CONSTRUCTION SURVEYING
0003 0057000000-E 226  20 CY  30.80 616.00UNDERCUT EXCAVATION
0004 0194000000-E 265  20 CY  52.30 1046.00SELECT GRANULAR MATL, CLASS III
0005 0196000000-E 270  25 SY  14.80 370.00GEOTEXTILE SOIL STABILIZATION
0006 0248000000-N SP  Lump Sum 89339.00GENERIC GRADING ITEM (LS)

(GRADING, BRIDGE 217)
0007 0248000000-N SP  Lump Sum 117453.00GENERIC GRADING ITEM (LS)

(GRADING, BRIDGE 686)
0008 0318000000-E 300  20 TON 38.50 770.00FND CONDIT MATL MINOR STRS
0009 0320000000-E 300  40 SY  15.50 620.00FND CONDIT GEOTEXTILE
0010 0335200000-E 305  68 LF  62.90 4277.2015" DRAINAGE PIPE
0011 0335300000-E 305  24 LF  68.00 1632.0018" DRAINAGE PIPE
0012 0344000000-E 310  24 LF  62.90 1509.6018" SIDE DRAIN PIPE
0013 0995000000-E 340  28 LF  15.30 428.40PIPE REMOVAL
0014 1099700000-E 505  25 TON 30.10 752.50CLASS IV SUBGRD STABILIZATION
0015 1220000000-E 545  60 TON 30.10 1806.00INCIDENTAL STONE BASE
0016 1330000000-E 607  220 SY  33.60 7392.00INCIDENTAL MILLING
0017 1491000000-E 610  175 TON 168.10 29417.50ASP CONC BASE CRS B25.0C
0018 1519000000-E 610  100 TON 157.60 15760.00ASP CONC SURF CRS S9.5B
0019 1575000000-E 620  15 TON 577.70 8665.50ASP FOR PLANT MIX
0020 2000000000-N 806  12 EA  298.20 3578.40RIGHT-OF-WAY MARKERS
0021 2253000000-E 840 0.85 CY  1343.60 1142.06PIPE COLLARS
0022 2286000000-N 840  2 EA  1747.90 3495.80MASNRY DRAINAGE STRUCT
0023 2365000000-N 840  2 EA  488.50 977.00FRAME W/2GRTS 840.22 STD
0024 2830000000-N 858  2 EA  1284.20 2568.40ADJ MANHOLES
0025 2845000000-N 858  5 EA  1284.20 6421.00ADJ METER OR VALVE BOXES
0026 3030000000-E 862  325 LF  34.50 11212.50STL BEAM GUARDRAIL
0027 3045000000-E 862  25 LF  22.80 570.00SBGR SHOP CURVED
0028 3140000000-E 862  2 EA  3287.60 6575.2025' CLR SPAN GR SECTIONS
0029 3150000000-N 862  10 EA  11.70 117.00ADDIT GUARDRAIL POSTS
0030 3195000000-N 862  1 EA  1484.70 1484.70GR END TYPE AT-1
0031 3288000000-N SP   7 EA  2916.40 20414.80GR END TYPE TL-2
0032 3572000000-E 867  55 LF  31.80 1749.00CHAIN LINK FENCE RESET
0033 3628000000-E 876  4 TON 47.30 189.20RIP RAP, CLASS I
0034 3635000000-E 876  175 TON 47.30 8277.50RIP RAP, CLASS II
0035 3656000000-E 876  300 SY  4.10 1230.00GEOTEXTILE FOR DRAINGE
0036 4400000000-E 1110  622 SF  14.30 8894.60WORK ZONE SIGNS (STAT)
0037 4410000000-E 1110  145 SF  14.30 2073.50WORK ZONE SIGNS (BARR)
0038 4445000000-E 1145  128 LF  28.10 3596.80BARRICADES (TYPE III)



BRIDGE 217 OVER GRASSY BRANCH ON SR-2402 AND BRIDGE 686 OVER GRASSY BRANCH ON SR-2407

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

FEB 18, 2019 01:49 PM BUNCOMBE 2:00 PM 5 /  6 001
17BP.13.R.23,  17BP.13.R.39 FEB 06 2019 DM00265

TIP NO 0.000 MI
FED AID NO STATE FUNDED
REPLACEMENT OF STRUCTURES

0039 4810000000-E 1205  1,880 LF  2.10 3948.00PAINT PVMT MARKINGS 4"
0040 5325600000-E 1510  460 LF  630.20 289892.006" WATER LINE
0041 5329000000-E 1510  1,185 LB  8.90 10546.50DI H2O PIPE FITTINGS
0042 5540000000-E 1515  4 EA  1470.60 5882.406" VALVE
0043 5589100000-E 1515  4 EA  2941.10 11764.401" AIR RELEASE VALVE
0044 5648000000-N 1515  1 EA  3151.20 3151.20RELOCATE WATER METER
0045 5649000000-N 1515  2 EA  3151.20 6302.40RECONNECT WATER METER
0046 5686000000-E 1515  100 LF  52.50 5250.00**" H2O SERVICE LINE

(2")
0047 5800000000-E 1530  170 LF  12.60 2142.00ABANDON 6" UTILITY PIPE
0048 5835800000-E 1540  160 LF  420.20 67232.0018" ENCASEMENT PIPE
0049 6000000000-E 1605  900 LF  3.70 3330.00TEMPORARY SILT FENCE
0050 6006000000-E 1610  110 TON 38.90 4279.00EROS CONTRL STONE CL A
0051 6009000000-E 1610  80 TON 38.90 3112.00EROS CONTRL STONE CL B
0052 6012000000-E 1610  110 TON 36.40 4004.00SEDIMENT CONTROL STONE
0053 6024000000-E 1622  200 LF  16.30 3260.00TEMPORARY SLOPE DRAINS
0054 6029000000-E SP   400 LF  2.10 840.00SAFETY FENCE
0055 6030000000-E 1630  50 CY  21.60 1080.00SILT EXCAVATION
0056 6036000000-E 1631  985 SY  2.70 2659.50MATTING FOR EROS CONTROL
0057 6037000000-E SP   430 SY  10.60 4558.00COIR FIBER MAT
0058 6042000000-E 1632  135 LF  10.60 1431.001/4" HARDWARE CLOTH
0059 6070000000-N 1639  3 EA  1235.40 3706.20SPECIAL STILLING BASINS
0060 6071010000-E SP   15 LF  21.20 318.00WATTLE
0061 6071030000-E 1640  95 LF  10.60 1007.00COIR FIBER BAFFLE
0062 6084000000-E 1660 0.7 ACR 5302.50 3711.75SEEDING AND MULCHING
0063 6111000000-E SP   100 LF  215.80 21580.00IMPERVIOUS DIKE
0064 6117000000-N SP   21 EA  530.30 11136.30RESPONSE FOR EROS CONTROL
0065 6117500000-N SP   3 EA  1782.00 5346.00CONC WASHOUT STRUCTURE
0066 8035000000-N 402 Lump Sum 14850.00REMV EXIST STR **********

(12+10)
0067 8035000000-N 402 Lump Sum 14850.00REMV EXIST STR **********

(12+34)
0068 8065000000-N SP  Lump Sum 1313.00ASBESTOS ASSESSMENT
0069 8126000000-N 414 Lump Sum 15142.10CULV EXCAV @ ************

(12+10)
0070 8126000000-N 414 Lump Sum 15142.10CULV EXCAV @ ************

(12+34)
0071 8133000000-E 414  65 TON 38.50 2502.50FND CONDIT MAT, BOX CULV
0072 8140000000-E 416  257 CY  19.20 4934.40CHANNEL EXCAVATION
0073 8175000000-E 420  5 CY  1500.00 7500.00CLASS AA CONC (BRIDGE)
0074 8245000000-E 425  510 LB  4.00 2040.00REINF STEEL (CULVERT)



BRIDGE 217 OVER GRASSY BRANCH ON SR-2402 AND BRIDGE 686 OVER GRASSY BRANCH ON SR-2407

NHM CONSTRUCTORS LLC

ASHEVILLE,  NC   

FEB 18, 2019 01:49 PM BUNCOMBE 2:00 PM 6 /  6 001
17BP.13.R.23,  17BP.13.R.39 FEB 06 2019 DM00265

TIP NO 0.000 MI
FED AID NO STATE FUNDED
REPLACEMENT OF STRUCTURES

0075 8590000000-E 876  100 TON 47.30 4730.00RIP RAP, CLASS **
(I, 1'-6" THICK)

0076 8608000000-E 876  173 TON 47.30 8182.90RIP RAP II (2'-0")
0077 8622000000-E 876  380 SY  4.50 1710.00GEOTEXTILE FOR DRAINAGE
0078 8860000000-N SP  Lump Sum 226754.00GENERIC STRUCTURE ITEM (LS)

(ALUMINUM BOX CULVERT, STATION 12+10)
0079 8860000000-N SP  Lump Sum 235066.00GENERIC STRUCTURE ITEM (LS)

(ALUMINUM BOX CULVERT, STATION 12+34)

 

    TOTAL 1488488.81CONTRACT TOTAL

 

    SUB-TOTAL 1488488.81ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1132527.85BLYTHE DEVELOPMENT CO
     2  1199468.75CHATHAM CIVIL CONTRACTING LLC
     3  1421767.00DANE CONSTRUCTION INC
     4  1488488.81NHM CONSTRUCTORS LLC


