
VARIOUS PRIMARY AND SECONDARY ROUTES

MAYMEAD INC

MOUNTAIN CITY,  TN   

FEB 17, 2022 08:09 AM MITCHELL, YANCEY 2:00 PM 1 /  2 003
2023CPT.13.05.10611,  2023CPT.13.05.20611,  2023CPT.13.07.11001,  2023CPT.13.07.21001 FEB 16 2022 DM00367

TIP NO 0.000 MI
FED AID NO STATE FUNDED
MILLING, PATCHING, RESURFACING, SHOULDER RECONSTRUCTION

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100000.00   MOBILIZATION
0002 1220000000-E 545  789 TON 50.00 39450.00   INCIDENTAL STONE BASE
0003 1245000000-E SP  31.59 SMI 4500.00 142155.00   SHOULDER RECONSTRUCTION
0004 1260000000-E SP   4,560 TON 32.00 145920.00   AGGREGATE SHOULDER BORROW
0005 1297000000-E 607  7,021 SY  10.00 70210.00   MILL ASP PVMT *****" DTH

(1-1/2")
0006 1308000000-E 607  27,596 SY  5.25 144879.00   MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0007 1330000000-E 607  13,683 SY  10.00 136830.00   INCIDENTAL MILLING
0008 1519000000-E 610  8,221 TON 58.00 476818.00   ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  17,395 TON 58.00 1008910.00   ASP CONC SURF CRS S9.5C
0010 1575000000-E 620  1,587 TON 670.00 1063290.00   ASP FOR PLANT MIX
0011 1693000000-E 654  5 TON 500.00 2500.00   ASPH PLT MIX PVMT REPAIR
0012 1704000000-E SP   3,145 TON 155.00 487475.00   PATCHING EXIST PAVEMENT
0013 2549000000-E 846  80 LF  115.00 9200.00   2'-6" CONC CURB & GUTTER
0014 2591000000-E 848  44 SY  100.00 4400.00   4" CONCRETE SIDEWALK
0015 2613000000-N 848  13 EA  4000.00 52000.00   REM & REP CURB RAMPS
0016 2815000000-N 858  1 EA  1750.00 1750.00   ADJ DROP INLETS
0017 2830000000-N 858  3 EA  1750.00 5250.00   ADJ MANHOLES
0018 2845000000-N 858  5 EA  1750.00 8750.00   ADJ METER OR VALVE BOXES
0019 4405000000-E 1110  20 SF  20.00 400.00   WORK ZONE SIGNS (PORT)
0020 4410000000-E 1110  10 SF  50.00 500.00   WORK ZONE SIGNS (BARR)
0021 4413000000-E SP   1,850 SF  15.00 27750.00   WORK ZONE ADV/GEN WARN SIGN
0022 4447000000-E SP   10 LF  250.00 2500.00   PED CHANNEL DEVICES
0023 4457000000-N SP  Lump Sum 200000.00   TEMP TRAFFIC CONTROL (SP)
0024 4600000000-N SP   1 EA  1000.00 1000.00   GENERIC TRAFFIC CONTROL ITEM (EA)

AUDIBLE WARNING DEVICES
0025 4600000000-N SP   1 EA  2500.00 2500.00   GENERIC TRAFFIC CONTROL ITEM (EA)

TEMPORARY CURB RAMPS
0026 4810000000-E 1205  310,520 LF  0.16 49683.20   PAINT PVMT MARKINGS 4"
0027 4890000000-E SP   178,958 LF  1.10 196853.80   GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING LINES (4", 20
MILS)(STANDARD GLASS BEADS)

0028 4890000000-E SP   130 LF  15.00 1950.00   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0029 4890000000-E SP   492 LF  5.00 2460.00   GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (8", 90
MILS)

0030 4895000000-N SP   877 EA  42.00 36834.00   GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS

0031 4895000000-N SP   6 EA  200.00 1200.00   GENERIC PAVEMENT MARKING ITEM (EA)
THERMOPLASTIC PAVEMENT CHARACTER (90 MILS)
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0032 4895000000-N SP   67 EA  175.00 11725.00   GENERIC PAVEMENT MARKING ITEM (EA)
THERMOPLASTIC PAVEMENT MARKING SYMBOL (90
MILS)

 

    TOTAL 4435143.00   CONTRACT TOTAL

 

    SUB-TOTAL 4435143.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4435143.00   MAYMEAD INC


