MAR 03, 2022 07:09 AM

2022CPT.13.03.10571, 2022CPT.13.03.20571

TIP NO
FED AID NO STATE FUNDED
MILLING, PATCHING, RESURFACING, AND SHOULDER RECONSTRUCTION
VARIOUS PRIMARY AND SECONDARY ROUTES

MADISON 2:00 PM 1/ 2 003
MAR 02 2022 DMO00369
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APAC ATLANTIC INC DBA
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ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
AGGREGATE SHOULDER BORROW
MILL ASP PVMT ***** DTH

(1-1/2")

MILLN ASPHALT PVMT *#x _ wies
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS $9.58

ASP CONC SURF CRS $9.5C

ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR
PATCHING EXIST PAVEMENT
MILLED RUMBLE STRIPS

2-6" CONC CURB & GUTTER

6" CONCRETE DRIVEWAY

REM & REP CURB RAMPS

GENERIC PAVING ITEM 848 (SY)
8" CONCRETE SIDEWALK
ADJ CATCH BASINS

ADJ DROP INLETS

ADJ METER OR VALVE BOXES
WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)

WORK ZONE ADV/GEN WARN SIGN
PED CHANNEL DEVICES

TEMP TRAFFIC CONTROL (SP)

GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY CURB RAMPS

PAINT PVMT MARKINGS 4"

GENERIC PAVEMENT MARKING ITEM (LF)

POLYUREA PAVEMENT MARKING LINES (4", 20 MILS)

(STANDARD GLASS BEADS)
GENERIC PAVEMENT MARKING ITEM (LF)

THERMOPLASTIC PAVEMENT MARKING LINES (16", 90

MILS)
GENERIC PAVEMENT MARKING ITEM (LF)

THERMOPLASTIC PAVEMENT MARKING LINES (24", 90

MILS)
GENERIC PAVEMENT MARKING ITEM (EA)

NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKERS

Lump Sum 200000.00
602 TON 30.00 18060.00
24.08 SMI 3750.00 90300.00
3,130 TON 19.50 61035.00
623 SY 15.00 9345.00
6,470 SY 9.75 63082.50
9,767 SY 12.00 117204.00
8,140 TON 80.00 651200.00
12,327 TON 63.00 776601.00
1,284 TON 740.00 950160.00

5 TON 600.00 3000.00
3,827 TON 175.00 669725.00
33,824 LF 0.30 10147.20
20 LF 225.00 4500.00

72 SY 130.00 9360.00

3 EA 5500.00 16500.00

8 SY 500.00 4000.00

1 EA 1000.00 1000.00

6 EA 1250.00 7500.00

8 EA 1100.00 8800.00

20 SF 10.00 200.00

10 SF 12.50 125.00
1,351 SF 10.00 13510.00
10 LF 48.00 480.00
Lump Sum 175000.00
1 EA 200.00 200.00

1 EA 620.00 620.00
302,438 LF 0.15 45365.70
114,924 LF 0.98 112625.52
88 LF 10.00 880.00

247 LF 15.00 3705.00
368 EA 40.00 14720.00
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0033 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA)
THERMOPLASTIC PAVEMENT MARKING CHARACTER
0034 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA)

THERMOPLASTIC PAVEMENT MARKING SYMBOL

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

APAC ATLANTIC INC DBA HARRISON CONSTRUCTION
COMPANY

4 EA

22 EA

175.00

175.00

TOTAL

SUB-TOTAL

700.00

3850.00

4043500.92

4043500.92
CONTRACT TOTAL
4043500.92





