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June 24, 2022 

 

R. E. Burns & Sons Company, Inc. 

PO Box 7168 

Statesville, NC 28687 

 

Subject: Notification of Award/Goal Requirements for Replacement of Bridge# 231 over Reems Creek 

on SR-2106 (Parker Cove Rd.) in Buncombe County. 

 

 

Contract No.: DM00365 

F. A. Number: State Funded 

TIP No.: N/A 

WBS Element: 17BP.13. R.192 

Route: SR-2106 (Parker Cove Rd) 

Counties: Buncombe 

 

 

Dear Sir or Madam, 

 

This letter serves as official notification that your firm has been awarded the subject project based on the 

bid submitted on June 15, 2022 in the amount of $898,932.00. 

 

In accordance with the special provision of the contract, R. E. Burns & Sons Company, Inc., has met 

the advertised goals of: 

 

The advertised contract goal for the subject project was set at: 

 

Combined MBE/WBE =5.0% 

 

Your bid proposal indicates a commitment to the following participation: 

 

Combined MBE/WBE = 11.57% 

 

The Combined MBE\WBE Goal Commitment of 11.57% will be the Contract Goal Requirement. This 

determination is based on the DBE firms listed at the time of bid opening.  The values above will be 

considered the Contract Goal Requirement. 
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In addition, please submit all required documents as set forth in the provisions of this contract to the 

Division Engineers Office and to my attention.  These include the following: Proof of Liability and 

Workers Comprehensive Insurance, Payment and Performance Bonds, signed Execution of Bid, and/or 

other documents as required by the engineer.  These forms are required in order to properly execute the 

contract.  Please remember that work may not start before the contract has been properly executed 

and a preconstruction conference has been held. 

 

If you have any questions, please feel free to contact me at (828)250-3000. 

 

 

Sincerely,  

  
Dan Johnson 

Division Contract/Proposal Engineer 

 

cc: Tim Anderson, P.E., Division Engineer 

 Scott Killough, Assistant Division Maintenance Engineer 

 Nathan Moneyham, P.E., Division Construction Engineer 

 Chris Deyton, P.E., Assistant Division Construction Engineer 

 McCray Coates, P.E., Resident Engineer 

 Chris Medlin, District 1 Engineer 

 Mike Calloway, Division Bridge Program Manager 

 Justin Rice, Division Bridge Maintenance Engineer 

 Steve Cannon, P.E., Division Project Development Engineer 

 Brendan Merithew, P.E., Division Project Team Lead 

 


