Jun 16, 2022 9:26 AM

49460.3.1

TIP NO
FED AID NO

BL-0005
0251040

RETAINING WALL, SIDEWALKS, CURB RAMPS, PEDESTRIAN SIGNALS
SR-1781 (BROADWAY ST) AND NC-251 IN THE CITY OF ASHEVILLE

BUNCOMBE 2:00 PM 172 006
Jun 15, 2022 DMO00379

NHM CONSTRUCTORS LLC
ASHEVILLE, NC
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ROADWAY ITEMS
MOBILIZATION
CONSTRUCTION SURVEYING
UNCLASSIFIED EXCAVATION
SELECT GRANULAR MATL, CLASS IlI
INCIDENTAL STONE BASE
ASP CONC SURF CRS §9.5C
ASP FOR PLANT MIX
4" CONCRETE SIDEWALK
CONCRETE CURB RAMPS
5" MONO CONC ISLANDS (SURF MTD)

GENERIC PAVING ITEM (SY)
REMOVE AND REPLACE 4" CONCRETE
SIDEWALK

GENERIC PAVING ITEM (SY)
REMOVE EXISTING CONCRETE ISLANDS

GENERIC PAVING ITEM (SF)
REMOVE EXISTING CONCRETE SLOPE SLAB

GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" CURB & GUTTER

ADJ CATCH BASINS
ADJ MANHOLES
ADJ METER OR VALVE BOXES

GENERIC FENCING ITEM (LF)
PEDESTRIAN SAFETY RAIL

WORK ZONE SIGNS (PORT)

WORK ZONE ADV/GEN WARN SIGN
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

FLAGGER

GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE (PER TRIP)

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT SYMBOL 90MILS

GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES
(24", 90 MILS)

TEMPORARY SILT FENCE
MATTING FOR EROS CONTROL
SEEDING AND MULCHING
CONC WASHOUT STRUCTURE

Lump Sum 32,822.00
Lump Sum 24,962.70
30 CY 1,108.80 33,264.00
120 CY 61.90 7,428.00
50 TON 34.60 1,730.00
10 TON 787.80 7,878.00

1 TON 840.30 840.30
545 SY 79.40 43,273.00
8 EA 2,652.80 21,222.40
81 SY 152.90 12,384.90
28 SY 118.50 3,318.00
80 SY 50.30 4,024.00
400 SF 46.40 18,560.00
1,070 LF 102.80 109,996.00
3 EA 1,878.90 5,636.70

1 EA 1,878.90 1,878.90

5 EA 1,576.40 7,882.00
60 LF 227.90 13,674.00
208 SF 14.60 3,036.80
120 SF 14.60 1,752.00
1 EA 3,503.50 3,503.50

2 EA 5,621.00 11,242.00
38 EA 66.00 2,508.00
5 DAY 308.90 1,544.50

2 EA 233.30 466.60
50 EA 203.00 10,150.00
60 LF 39.40 2,364.00
308 LF 40.50 12,474.00
7 EA 296.80 2,077.60
120 LF 60.50 7,260.00
284 LF 39.50 11,218.00
50 SY 36.80 1,840.00
0.2 ACR 3,215.70 643.14
2 EA 2,795.20 5,590.40
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7048500000-E
7060000000-E
7300000000-E
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7636000000-N
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16" PEDEST SIG HEAD 1 SEC W/CD
SIGNAL CABLE

UNPAVED TRENGCH (*****xxxxx)
(1 CONDUIT, 1")

UNPAVED TRENGCH (*****xxxxx)
(1 CONDUIT, 2")

UNPAVED TRENGCH (*******xxxx)
(2 CONDUIT, 2")

DIREGT DRILL (***+++++++)
(1 CONDUIT, 3")

JUNCTION BOX (STANDARD SIZE)

INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(********)

(14-2)

SIGN FOR SIGNALS

TYPE Il PED W/ FOUNDATION

CIP GRAVITY RETAINING WALLS
CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
NHM CONSTRUCTORS LLC

2 EA 1,924.90 3,849.80
120 LF 38.10 4,572.00
15 LF 55.20 828.00
10 LF 60.50 605.00
10 LF 78.30 783.00
80 LF 102.50 8,200.00
2 EA 664.40 1,328.80
310 LF 46.30 14,353.00
300 LF 37.90 11,370.00
3 EA 454.40 1,363.20
2 EA 2,240.00 4,480.00
1,028 SF 185.90 191,105.20
TOTAL 671,283.44
SUB-TOTAL 671,283.44

CONTRACT TOTAL

1 671,283.44



