



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

JOSH STEIN
GOVERNOR

DANIEL H JOHNSON
SECRETARY

August 4, 2026

NOTIFICATION OF POSTPONEMENT

Contract No. PRB.37305
TIP No.: N/A
Federal Aid No.: Helene Relief
WBS Element: 51830.2.13.63
County: Rutherford
Description: Construction of Standard and Modular Bridge Replacement at 1086 Camp Creek Rd, Union Mills (Site 081-01-5CA5D) in Rutherford County

To all prospective bidders,

At the discretion of NCDOT Division 13 and NCEM, the subject project is being postponed until a special letting to be scheduled for August 12, 2026. Addendum 2 is being issued and revised documents will be advertised. Thank you for understanding and we apologize for any inconvenience this causes you.

Sincerely,

DocuSigned by:
Chad Loftis
F1DB06E58DE946A...
Chad Loftis
Division Contract Engineer

cc: Tim Anderson, P.E., Division Engineer
Kristin Moyle, NCDPS/NCEM
Chris Deyton, P.E., Deputy Division Engineer
Gabe Johnson, P.E., Division Project Manager
Steve Cannon, P.E., Division Project Development Engineer
Brendan Merithew, P.E., Division Project Team Lead