



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

ROY COOPER
GOVERNOR

JAMES H. TROGDON, III
SECRETARY

September 17, 2018

To Prospective Bidders

Subject: Addendum 1

Description: Structural Steel Repairs and Painting of Existing Structural Steel

Contract No.: DM00266
FA Number: State Funded
WBS Element: 41665.5D
County: Burke
Route: SR-1001 (Malcolm Blvd)

This letter is to advise all prospective bidders of the following contract addendum:

- The proposal was revised with the correct Availability, Completion and ICT 3 dates.

This addendum officially becomes a part of the contract bid document. If this office can provide additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

DocuSigned by:

A handwritten signature in black ink, appearing to read "M.K. Calloway", enclosed within a blue DocuSigned signature box.

45D3FED3257B4CA...
M.K. Calloway,

Division Project Manager

cc: Mr. M.T. Gibbs, P.E., Division Engineer
Mr. C.D. Medlin, P.E., Division Bridge Program Manager
Mr. J.R. Rice, Division Bridge Maintenance Engineer
Mr. N.S. Moneyham, P.E., Resident Engineer
Mr. C.A. Guffey, District Engineer
Mr. J.C. Mashburn, Burke County Maintenance Engineer
Mr. Dan Johnson, Division Proposal Engineer

Mailing Address:
NC DEPARTMENT OF TRANSPORTATION
DIVISION THIRTEEN
POST OFFICE BOX 3279
ASHEVILLE, NC 28802-3279

Telephone: (828) 251-6171
Fax: (828) 251-6394
Customer Service: 1-877-368-4968

Location:
55 ORANGE STREET
ASHEVILLE, NC 28801-2340

Website: www.ncdot.gov

Revised Dates**CONTRACT TIME AND LIQUIDATED DAMAGES:**

(7-1-95) (Rev. 12-18-07)

108

SP1 G10 A

The date of availability for this contract is **November 15, 2018**.

The completion date for this contract is **June 30, 2019**.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of the work to be completed by the completion date and/or intermediate contract times stated in the contract. The acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are **Five Hundred Dollars (\$ 500.00)** per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:

(6-18-13)

108

SP1 G14 K

The Contractor shall complete the work required of **structural steel repairs and all other work except painting** as shown on the plans and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is **November 15, 2018**.

The completion date for this intermediate contract time is **January 31, 2019**.

The liquidated damages are **Five Hundred Dollars (\$ 500.00)** per calendar day.