
 

STATE OF NORTH CAROLINA 
DEPARTMENT OF TRANSPORTATION 
HIGHWAY DIVISION 13 
 

ID/IQ PROPOSAL – ADDENDUM 1 
 

DATE AND TIME OF BID OPENING: DECEMBER 6, 2023 AT 2:00 PM 
 
CONTRACT ID: 12106411 
 
WBS ELEMENT NO.:  13.101111, ETC. 
 
FEDERAL AID NO.:  TO BE DETERMINED 
 
COUNTY: BUNCOMBE, BURKE, MADISON, MCDOWELL, MITCHELL, 

RUTHERFORD, AND YANCEY COUNTIES 
 
TIP NO.:  13.101111, ETC. 
 
MILES:  N/A 
 
ROUTE NO.:  VARIOUS INTERSTATE, PRIMARY, AND SECONDARY ROUTES 
 
LOCATION:  VARIOUS 
 
TYPE OF WORK: SLOPE STABILIZATION UPON REQUEST 
 
 

NOTICE: 
ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF 
GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF 
NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING 
BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE 
BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE 
LICENSING BOARD.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING 
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL 
STATUTES OF NORTH CAROLINA. NOTWITHSTANDING THESE LIMITATIONS ON BIDDING, THE 
BIDDER WHO IS AWARDED ANY FEDERAL - AID FUNDED PROJECT SHALL COMPLY WITH 
CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING 
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING. 
 

THIS IS A ROADWAY PROJECT. BID BOND IS NOT REQUIRED. 
 
 

NAME OF BIDDER 
 
 
 

ADDRESS OF BIDDER 
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PROPOSAL FOR THE CONSTRUCTION OF  
 

CONTRACT No. 12106411 IN BUNCOMBE, BURKE, MADISON, MCDOWELL, MITCHELL, 
RUTHERFORD, AND YANCEY COUNTIES, NORTH CAROLINA 

 

DEPARTMENT OF TRANSPORTATION, 
 

RALEIGH, NORTH CAROLINA 
 

The Bidder has carefully examined the location of the proposed work to be known as Contract No. 12106411; has 
carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special 
provisions, the proposal, the form of contract; and thoroughly understands the stipulations, requirements and 
provisions.  The undersigned bidder agrees to be bound upon his execution of the bid and subsequent award to him by 
the Department of Transportation in accordance with this proposal.  The undersigned Bidder further agrees to provide 
all necessary machinery, tools, labor, and other means of construction; and to do all the work and to furnish all 
materials, except as otherwise noted, necessary to perform and complete the said contract in accordance with the 2018 
Standard Specifications for Roads and Structures by the dates(s) specified in the Project Special Provisions and in 
accordance with the requirements of the Engineer, and at the unit or lump sum prices, as the case may be, for the 
various items given on the sheets contained herein.   
 
The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the 
work and required labor to construct and complete State Highway Contract No. 12106411 in Buncombe, Burke, 
Madison, McDowell, Mitchell, Rutherford, and Yancey Counties, for the unit or lump sum prices, as the case may 
be, bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by said Department, 
which proposal, plans, and specifications show the details covering this project, and hereby become a part of this 
contract.   
 
The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for 
Roads and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into 
and made a part of this contract; that, except as herein modified, all the construction and work included in this contract 
is to be done in accordance with the specifications contained in said volume, and amendments and supplements thereto, 
under the direction of the Engineer.   
 
If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer 
or such other person as may be designated by the Secretary to sign for the Department of Transportation.  The 
conditions and provisions herein cannot be changed except over the signature of the said Contract Officer or Division 
Engineer.   
 
The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as 
the basis for comparison of bids.  The Department of Transportation may increase or decrease the quantity of any item 
or portion of the work as may be deemed necessary or expedient.   
 
An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease 
in the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.  
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY 
BEFORE PREPARING AND SUBMITTING YOUR BID. 

 

All bids shall be prepared and submitted in accordance with the following requirements.  Failure to 
comply with any requirement may cause the bid to be considered irregular and may be grounds for 
rejection of the bid. 
 

TRADITIONAL PAPER BIDS: 
1. Download the entire proposal from the Connect NCDOT website and return the entire proposal with your 

bid.   
2. If the Interested Parties List provision SP01 G02 is part of the proposal prior to submitting a bid on a project, 

the bidder shall sign up on the Interested Parties List in conformance with Interested Parties List provision 
SP01 G02. 

3. All entries on the itemized proposal sheet (bid form) shall be written in ink or typed. 
4. The Bidder shall submit a unit price for every item on the itemized proposal sheet.  The unit prices for the 

various contract items shall be written in figures.  Unit prices shall be rounded off by the Bidder to contain 
no more than FOUR decimal places. 

5. An amount bid shall be entered on the itemized proposal sheet for every item.  The amount bid for each item 
shall be determined by multiplying each unit bid by the quantity for that item, and shall be written in figures 
in the "Amount" column of the form. 

6. The total amount bid shall be written in figures in the proper place on the bid form.  The total amount bid 
shall be determined by adding the amounts bid for each item. 

7. Changes to any entry shall be made by marking through the entry in ink and making the correct entry 
adjacent thereto in ink.  A representative of the Bidder shall initial the change in ink.  Do not use correction 
fluid, correction tape or similar product to make corrections. 

8. The bid shall be properly executed on the included Execution of Bid – Non-collusion, Debarment and 
Gift Ban Certification form.  All bids shall show the following information: 

 a. Name of corporation, partnership, Limited Liability Company, joint venture, individual or firm, 
submitting bid.   

  Corporations that have a corporate seal should include it on the bid. 
 b. Name of individual or representative submitting bid and position or title held on behalf of the  bidder. 
 c. Name, signature, and position or title of witness. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 
10. The Bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a 

contract pursuant to an award. 
11. THE PROPOSAL WITH THE ITEMIZED PROPOSAL SHEET ATTACHED SHALL BE PLACED 

IN A SEALED ENVELOPE AND SHALL BE DELIVERED TO AND RECEIVED IN THE NCDOT 
DIVISION OFFICE, LOCATED AT 55 ORANGE STREET, BY 2:00 PM ON, DECEMBER 6, 2023. 

12. The sealed bid must display the following statement on the front of the sealed envelope: 
 

QUOTATION FOR CONTRACT #12106411 – SLOPE STABILIZATION UPON 
REQUEST ALONG VARIOUS INTERSTATE, PRIMARY, AND SECONDARY ROUTES 
IN BUNCOMBE, BURKE, MADISON, MCDOWELL, MITCHELL, RUTHERFORD, AND 
YANCEY COUNTIES TO BE OPENED AT 2:00 PM ON WEDNESDAY, DECEMBER 6, 
2023. 

 
ATTN: GABRIEL JOHNSON 

 
 As well as the following information: 
 a. Name of corporation, partnership, Limited Liability Company, joint venture, individual or firm, 

submitting bid.   
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 b. Name of individual or representative submitting bid and position or title held on behalf of the  bidder. 
 c. Address of corporation, partnership, Limited Liability Company, joint venture, individual or firm, 

submitting bid. 
 d. SAP Vendor Number of corporation, partnership, Limited Liability Company, joint venture, individual 

or firm, submitting bid. 
 e. Contractor Number, if applicable, of corporation, partnership, Limited Liability Company, joint venture, 

individual or firm, submitting bid. 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope 

shall be addressed as follows: 
 

N. C. DEPARTMENT OF TRANSPORTATION 
DIVISION OF HIGHWAYS, DIVISION 13 

ATTN: GABRIEL JOHNSON 
55 ORANGE STREET 

ASHEVILLE, NC  28801 
 

14. Questions should be emailed 7 calendar days prior to the bid opening to Gabriel Johnson at 
gljohnson@ncdot.gov. Contact with any other NCDOT personnel concerning this project is strictly 
prohibited, unless otherwise noted, and may result in bids being considered non-responsive. 
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PROJECT SPECIAL PROVISIONS 
 

GENERAL 
 
 
PROJECT DESCRIPTION: 
 
This renewable contract is for slope stabilization upon request at various locations in Buncombe, 
Burke, Madison, McDowell, Mitchell, Rutherford, and Yancey Counties. This contract is 
contingent upon availability of funds, and budget constraints could require that this project be 
scaled back or canceled. 
 
All work and materials shall be in accordance with the North Carolina Department of 
Transportation 2018 Standard Specifications for Roads and Structures, the North Carolina 
Department of Transportation 2018 Roadway Standards Drawings, the current edition of the 
Manual of Uniform Traffic Control Devices (MUTCD), and the provisions of this contract. 
 
The NCDOT will provide the following services and materials: 
 

 Site Surveying 
 Right of Way Location 
 Excavation of Materials 
 Clearing and Grubbing 
 Disposal of Excavated Materials 
 Erosion Control 
 Slope Armoring 
 Rock Plating 
 Shoulder and Slope Fill Materials 
 Pipes (other than Horizontal Drains) 
 Milling 
 Asphalt 
 Guardrail Installation 
 Pavement Markings and Delineation 
 Detour Installation 

 
DIVISION LET CONTRACT PREQUALIFICATION: 

(07-01-14)(12-1-16)  SPD 01-410 
 

Any firm that wishes to bid as a prime contractor shall be prequalified as a Bidder or PO Prime 
Contractor prior to submitting a bid.  Information regarding prequalification can be found at: 
https://connect.ncdot.gov/business/Prequal/Pages/default.aspx. 
 
Prior to performing the work, the prime contractor and/or subcontractor(s) shall be prequalified in 
the work code(s) which are identified as work items in the prime contractor’s construction progress 
schedule that they will complete themselves.  Any contractor identified as working outside their 
expertise may be considered in default of contract. 
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CONTRACTOR PREQUALIFICATION: 
(10-18-22)(Rev. 7-18-23) 102 SP1 G01 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-9, Subarticle 102-2(A)(1) Bidder Prequalification, lines 34-36, delete and replace the 
first sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application and Bidder 
Experience Questionnaire, along with any additional supporting information requested by the 
Department, as noted in the application and experience questionnaire package. 
 
Page 1-10, Subarticle 102-2(A) Bidder Prequalification, lines 30-31, delete and replace the first 
sentence with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the prospective bidder file all 
required statements and documents with the State Prequalifications Engineer no less than 4 weeks 
before a given letting.   
 
Page 1-10, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 34-39, delete 
and replace the title and first paragraph with the following:   
 
(B) Purchase Order (PO) Prime Contractor Prequalification  

 
Contractors who have been approved to be placed on the Prequalified Bidders' List as noted 
above may perform work for the Department as a Purchase Order (PO) Prime Contractor and 
need not apply further.  However, Purchase Order (PO) Prime Contractors will not be placed 
on the Prequalified Bidders' List unless they submit through the prequalification process 
described above.  

 
Page 1-9, Subarticle 102-2(B)(1) Purchase Order Bidder Prequalification, lines 40-42, delete 
and replace the first sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application along with any 
additional supporting information requested by the Department, as noted in the application.   
 
Page 1-11, Subarticle 102-2(B) Purchase Order Bidder Prequalification, lines 16-18, delete 
and replace the first sentence with the following:   
 
Prospective bidders shall obtain prequalification approval at least two business days prior to any 
letting in which they intend to submit a bid.  It is recommended that the applicant file all required 
statements and documents with the State Prequalifications Engineer no less than 4 weeks before a 
given bid opening for their bid to be considered.   
 
Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 22-26, delete and replace 
the first paragraph with the following:   
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Contractors who have been approved to be placed on the Prequalified Bidders' List or the 
Purchase Order (PO) Prime Contractor’s List as noted above may perform work for the 
Department as a subcontractor and need not apply further.  However, subcontractors will not be 
placed on the Prequalified List or the Purchase Order (PO) Prime Contractor’s List unless they 
submit through the prequalification process described above.  
 
Page 1-11, Subarticle 102-2(C)(1) Subcontractor Prequalification, lines 27-28, delete and 
replace the first sentence with the following:   
 
Applicant shall submit a completed Department Prequalification Application along with any 
additional supporting information requested by the Department, as noted in the application.   
 
Page 1-11, Subarticle 102-2(C) Subcontractor Prequalification, lines 44-45, delete and replace 
the first sentence with the following:   
 
The subcontractor shall file all required statements and documents with the State Prequalifications 
Engineer no less than 4 weeks before beginning work.   
 
Page 1-12, Subarticle 102-2(E) Renewal and Requalification, lines 38-40, delete and replace 
the first sentence with the following:   
 
It is recommended that the renewing or requalifying firm file all required statements and 
documents with the State Prequalifications Engineer no less than 4 weeks before a given letting 
for their bid to be considered. 
 
WORK ORDER ASSIGNMENT (SINGLE AWARDS) FOR ID/IQ: 

(2-15-22)(Rev. 4-19-22)  SPD 01-800A 
 

Work orders will be assigned by the Engineer.  The Contractor shall respond to the work order 
assignments with the anticipated start date, within three working days of notification unless noted 
otherwise.  Failure to complete work in accordance with contract provisions and completion date 
may result in liquidated damages.   
 
For federal ID/IQ contracts, all work orders will be assigned via the Work Order Assignment Form 
(Form IDIQ-1SA), and the Contractor is required to formally respond in writing for federal work 
orders within three working days, unless noted otherwise.  The Work Order Assignment Form will 
also be used for any state ID/IQ contract in which the estimated work order cost meets the threshold 
for Performance and Payment Bonds in accordance with the Bonding Requirements for ID/IQ 
provision found elsewhere in this contract.  For state ID/IQ contracts in which the work order 
assignment doesn’t meet the threshold for bonds, the Department has the option to use the Work 
Order Assignment Form or other methods for work order assignments as agreed upon by the 
Engineer and Contractor. 
 
The Contractor shall be required to prosecute the work in a continuous and uninterrupted manner 
from the time they begin the work until completion and final acceptance of the work order.  
Multiple failures of the Contractor to mobilize and begin work on the work order within the agreed 
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upon time frame or failure to complete the work within the given time frame may result in the 
Contractor being excluded from future work on this contract in accordance with the Standard 
Specifications. 
 
BONDING REQUIREMENTS FOR ID/IQ: 

(2-15-22)  SPD 01-810 
 

For purposes of this ID/IQ contract, the following definitions apply: 
 
Project Agreement: A transportation improvement with a defined scope of work; a written 
agreement between NCDOT and the Federal Government defining the extent of construction work 
to be undertaken in accordance with the submitted plans, specifications and estimates.  Execution 
of the agreement prompts the authorization to proceed (construction funding). 
 
Project: An undertaking issued to a contractor through a Work Order Assignment. The 
construction under a Project Agreement may be accomplished by one or more work order 
assignments, from one or more ID/IQ contracts. Note that for ID/IQ contracts this definition 
supersedes the definition in the Standard Specifications. 
 
Award: The issuance of a signed Work Order Assignment by NCDOT shall constitute the notice 
of award of a project.  
 
In accordance with North Carolina General Statute 44A-26, bonds are required on contracts 
awarded for any one project that exceeds $500,000. Beyond statutory requirements, NCDOT 
policy requires payment and performance bonds on all projects where the engineer’s estimate is 
$450,000 or greater, all Asphalt Surface Treatment projects, and projects containing the 12-month 
guarantee provision. The limit for waiving bonds for all bridge replacement and major bridge 
rehabilitation projects (latex overlays, etc.) is $300,000 based on the engineer’s estimate. The 
decision of bonding of a work order assignment below the dollar amounts listed shall be at the 
discretion of the Division’s evaluation of the risks associated with the project.   
 
The need for contract payment and performance bonds will be determined at the Work Order 
Assignment level. The Work Order Assignment will notify the Contractor of an award of a project 
and if required, to provide contract payment and performance bonds per Article 103-7 of the 
Standard Specifications. The Work Order Assignment replaces the Notification of Award Letter 
mentioned in Article 103-4(A) of the Standard Specifications.   
 
BUILD AMERICA, BUY AMERICA (BABA): 

(11-15-22) 106 SP1 G04 
 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-53, Article 106-1 GENERAL REQUIREMENTS, add the following after line 27:   
 
(C) Build America, Buy America (BABA) 
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All manufactured products and construction materials permanently incorporated into any project 
must meet requirements of the Build America, Buy America (BABA) Act of the Infrastructure 
Investment and Jobs Act (IIJA).  Before any material or product shown on the Department’s Build 
America, Buy America (BABA) List is included for payment on a monthly estimate, the Contractor 
shall furnish the Engineer with a notarized certification certifying that the items conform to the 
BABA Act.  The Department’s Build America Buy America (BABA) List can be found on the 
Department’s website. 
 
https://connect.ncdot.gov/letting/LetCentral/NCDOT%20BABA%20Materials%20List.pdf 
 
Each purchase order issued by the Contractor or a subcontractor for items on the BABA List to be 
permanently incorporated into any project shall contain in bold print a statement advising the 
supplier that the manufactured products and construction materials must be produced in the United 
States of America.   The Contractor and all affected subcontractors shall maintain a separate file 
for BABA List items so that verification of the Contractor’s efforts to purchase items produced in 
the United States can readily be verified by an authorized representative of the Department or the 
Federal Highway Administration (FHWA). 
 
LIABILITY INSURANCE: 

(5-16-23) 107 SP1 G05 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-64, Article 107-15 LIABILITY INSURANCE, replace the first sentence with the 
following:  
 
The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 
standard Association for Cooperative Operations Research and Development (ACORD)  
certificate of liability insurance evidencing commercial general liability with a limit for bodily 
injury and property damage in the amount of $5,000,000 per occurrence and $5,000,000 general 
aggregate, covering the Contractor from claims or damages for bodily injury, personal injury, or 
for property damages that may arise from operating under the contract by the employees and agents 
of the Contractor.  
 
CONTRACT TIME FOR ID/IQ: 

(2-15-22) 108 SP1 G11 
 

The date of availability for this contract is January 8, 2024. 
 
The completion date for this contract is January 7, 2025. 
 
Except where otherwise provided by the contract, observation periods required by the contract will 
not be a part of the work to be completed by the completion date and/or intermediate contract times 
stated in the contract.  The acceptable completion of the observation periods that extend beyond 
the final completion date shall be a part of the work covered by the performance and payment 
bonds. 
 
Work shall be accomplished in a continuous manner once the contractor begins. 
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Any liquidated damages for this contract will be assessed per the Routine Mobilization and 
Liquidated Damages provision located elsewhere in this Contract. 
 
INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 B 
 

The Contractor shall not narrow or close a lane of traffic on ANY ROAD, detain and /or alter the 
traffic flow on or during holiday weekends, special events, or any other time when traffic is 
unusually heavy, including the following schedules: 
 

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS 
 
1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the 

Engineer. 
 
2. For New Year's Day, between the hours of 3:00 PM December 31st and 7:00 AM 

January 2nd.  If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until 
7:00 AM the following Tuesday. 

 
3. For Easter, between the hours of 3:00 PM Thursday and 7:00 AM Monday. 
 
4. For Memorial Day, between the hours of 3:00 PM Friday and 7:00 AM Tuesday. 
 
5. For Independence Day, between the hours of 3:00 PM the day before Independence Day 

and 7:00 AM the day after Independence Day. 
 

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours 
of 3:00 PM the Thursday before Independence Day and 7:00 AM the Tuesday after 
Independence Day. 

 
6. For Labor Day, between the hours of 3:00 PM Friday and 7:00 AM Tuesday. 
 
7. For Thanksgiving Day, between the hours of 3:00 PM Tuesday and 7:00 AM Monday. 
 
8. For Christmas, between the hours of 3:00 PM the Friday before the week of Christmas 

Day and 7:00 AM the following Tuesday after the week of Christmas Day. 
 
Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence 
Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that 
lane closures are not required during these periods, unless otherwise directed by the Engineer. 
 
The time of availability for this intermediate contract work shall be the time the Contractor begins 
to install all traffic control devices for lane closures according to the time restrictions listed herein. 
 
The completion time for this intermediate contract work shall be the time the Contractor is required 
to complete the removal of all traffic control devices for lane closures according to the time 
restrictions stated herein and place traffic in the existing traffic pattern. 
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The liquidated damages are Six Hundred Dollars ($ 600.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 C 
 

The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for lane closures and restoring traffic to the existing traffic pattern.  The Contractor 
shall not close or narrow a lane of traffic on I-40, I-26, and I-240 in Division 13 or any US route 
in Buncombe County during the following time restrictions unless otherwise approved by the 
Engineer: 
 

DAY AND TIME RESTRICTIONS 
 

7:00 AM TO 7:00 PM EVERYDAY 
 

In addition to the above restrictions, no work is allowed on I-26 south of I-40 
7:00 AM to 12:00 AM (midnight) Friday, Saturday, and Sunday. 

 
 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the lane closures according to the time restrictions 
stated herein. 
 
The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the lane closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages are Six Hundred Dollars ($ 600.00) per hour. 
 
INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES: 

(2-20-07) 108 SP1 G14 C 
 

The Contractor shall complete the required work of installing, maintaining and removing the traffic 
control devices for lane closures and restoring traffic to the existing traffic pattern. The Contractor 
shall not close or narrow a lane of traffic on any US route in Burke, Madison, McDowell, and 
Rutherford counties or any NC route in Buncombe, Burke, Madison, McDowell, and 
Rutherford counties during the following time restrictions unless approved by the Engineer: 
 

DAY AND TIME RESTRICTIONS 
 

7:00 AM to 9:00 AM and 4:00 PM to 7:00 PM 
(EVERYDAY) 

 
The time of availability for this intermediate contract time will be the time the Contractor begins 
to install traffic control devices required for the lane closures according to the time restrictions 
stated herein. 
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The completion time for this intermediate contract time will be the time the Contractor is required 
to complete the removal of traffic control devices required for the lane closures according to the 
time restrictions stated herein and restore traffic to the existing traffic pattern. 
 
The liquidated damages are Six Hundred Dollars ($600.00) per hour. 
 
PROSECUTION OF WORK: 

(7-1-95) (Rev. 8-21-12) 108 SP1 G15R 
 

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner 
from the time he begins the work until completion and final acceptance of the work.  The 
Contractor will not be permitted to suspend his operations except for reasons beyond his control 
or except where the Engineer has authorized a suspension of the Contractor's operations in writing. 
The Contactor shall at no time leave a worksite in an unsafe condition once work has begun. 
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the 
sum of $ 600.00 will be charged the Contractor for each and every calendar day that such 
suspension takes place.  The said amount is hereby agreed upon as liquidated damages due to extra 
engineering and maintenance costs and due to increased public hazard resulting from a suspension 
of the work.  Liquidated damages chargeable due to suspension of the work will be additional to 
any liquidated damages that may become chargeable due to failure to complete the work on time. 
 
ROUTINE MOBILIZATION AND LIQUIDATED DAMAGES FOR ID/IQ: 

(12-06-23)  SPD 
 

The Contractor shall mobilize to each location he is required to perform work.  The Contractor 
shall mobilize within 5 calendar days of a routine work order assignment. 
  
The Contractor will be provided with a Work Order Assignment for each project with location(s), 
estimated quantities, and liquidated damages unless waived by the Engineer.  Notification will be 
verbal followed by a faxed or emailed signed Work Order Assignment.  There will be no minimum 
quantities for any line item associated with a particular mobilization.  The Contractor shall 
complete the work identified on each Work Order Assignment. 
 
The Contractor shall mobilize and complete the work within the time specified on the Work Order 
Assignment. Failure to complete the work by the completion date may result in the application of 
liquidated damages.  Liquidated damage amounts will be based on the work order estimate and the 
liquidated damage table below. 
 

Work Order Value 
Liquidated Damages (per 

calendar day) 
$0 - $100K $100.00 

$100K - $200K $250.00 
$200K - $300K $500.00 
$300K - $500K $600.00 
$500K - $1M $700.00 
$1M - $2M $850.00 
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Payment will be made under: 
 
Pay Item Pay Unit 
Routine Mobilization Each 
 
EMERGENCY MOBILIZATION FOR ID/IQ: 

(2-15-22)  SPD 01-830 
 

The Contractor shall arrive on site within twenty-four (24) hours of notification.  Compensation 
will be in addition to the specific line items in the contract.  Emergency Mobilization will be paid 
for at the contract unit price per each.  Failure to respond within the time frame will result in 
nonpayment of this item.  
 
Payment will be made under: 
 
Pay Item Pay Unit 
Emergency Mobilization Each 
 
MATERIAL AVAILABILITY: 
 
The Contractor shall immediately notify the Engineer in writing of material availability issues that 
may delay the Contractor’s ability to complete the work of an Emergency or Routine status work 
request. The Contractor shall provide the Engineer with documentation from suppliers confirming 
the material availability issue. The Engineer will determine appropriate Emergency or Routine 
status work request intermediate contract completion times for documented and confirmed 
material availability issues on a case-by-case basis. 
 
RAILROAD GRADE CROSSING: 

(7-1-95) (Rev. 10-20-20) 107-9 SP1 G17R 
 

When the use of slow moving or stopped equipment is required over at-grade railroad crossings, 
the contractor shall contact the appropriate track owner to gain Right of  Entry. The contractor 
shall be responsible for ascertaining and contacting the railroad track owner. 
 
No separate payment will be made for conforming with the requirements of this Special 
Provision. Please contact the Resident Engineer or the Surfaces and Encroachment manager with 
the Rail Division with any questions pertaining to the Right of Entry at 919-707-4132 or 
mmclamb@ncdot.gov. 
 
NO MAJOR CONTRACT ITEMS: 

(2-19-02) (Rev. 8-21-07) 104 SP1 G31 

 
None of the items included in this contract will be major items. 
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NO SPECIALTY ITEMS: 
(7-1-95) 108-6 SP1 G34 

 

None of the items included in this contract will be specialty items (see Article 108-6 of the 
2018 Standard Specifications). 
 
DISADVANTAGED BUSINESS ENTERPRISE (DIVISIONS): 

(10-16-07)(Rev. 8-17-21) 102-15(J) SP1 G62 
 

Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s policy 
of ensuring nondiscrimination in the award and administration of contracts financed in whole or 
in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to meet 
the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from the Department to the bidder confirming 
the Contractor's approved, committed DBE participation along with a listing of the committed 
DBE firms. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section.  
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Replacement / Substitution – A full or partial reduction in the amount of work subcontracted to a 
committed (or an approved substitute) DBE firm. 
 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that an applicant 
is required to apply only once for a DBE certification that will be honored by all recipients of 
USDOT funds in the state and not limited to the Department of Transportation only.  The 
Certification Program is in accordance with 49 CFR Part 26. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments 
made to DBE subcontractors who have performed work on the project. 
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.   
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
IS%20Subcontractor%20Payment%20Information.pdf 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  The form 
acts as a written joint check agreement among the parties providing full and prompt disclosure of 
the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the signed 
DBE for the estimated amount (based on quantities and unit prices) listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
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http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).docx 
 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the 
work areas where DBEs quoted on the project.  This sheet is submitted with good faith effort 
packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established 
for this contract: 
 
Disadvantaged Business Enterprises 0.0 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 
set forth above as the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs during 

the performance of the contract.  Any DBE participation obtained shall be reported to the 
Department. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the Department and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified in the 
Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be found at the 
following link.  https:// www.ebs.nc.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during the 
life of the contract.  Only those identified to meet the DBE goal will be considered committed, 
even though the listing shall include both committed DBE subcontractors and additional DBE 
subcontractors.  Additional DBE subcontractor participation submitted at the time of bid will be 
used toward the Department’s overall race-neutral goal.  Only those firms with current 
DBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal 
of DBE participation.  The Contractor shall indicate the following required information: 
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(A) Electronic Bids 
 

Bidders shall submit a listing of DBE participation in the appropriate section of the 
electronic submittal file. 

 
(1) Submit the names and addresses of DBE firms identified to participate in the 

contract.  If the bidder uses the updated listing of DBE firms shown in the electronic 
submittal file, the bidder may use the dropdown menu to access the name and 
address of the DBE firm. 

 
(2) Submit the contract line numbers of work to be performed by each DBE firm.  

When no figures or firms are entered, the bidder will be considered to have no 
DBE participation. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time of 

bid by checking the Directory of Transportation Firms.  If the firm is not certified 
at the time of the bid-letting, that DBE's participation will not count towards 
achieving the DBE goal. 

 
(B) Paper Bids 
 

(1) If the DBE goal is more than zero, 
 

(a) Bidders, at the time the bid proposal is submitted, shall submit a listing of 
DBE participation, including the names and addresses on Listing of 
DBE Subcontractors contained elsewhere in the contract documents in 
order for the bid to be considered responsive.  Bidders shall indicate the 
total dollar value of the DBE participation for the contract. 

 
(b) If bidders have no DBE participation, they shall indicate this on the Listing 

of DBE Subcontractors by entering the word “None” or the number “0.”  
This form shall be completed in its entirety.  Blank forms will not be 
deemed to represent zero participation. Bids submitted that do not have 
DBE participation indicated on the appropriate form will not be read 
publicly during the opening of bids.  The Department will not consider these 
bids for award and the proposal will be rejected. 

 
(c) The bidder shall be responsible for ensuring that the DBE is certified at the 

time of bid by checking the Directory of Transportation Firms.  If the firm 
is not certified at the time of the bid-letting, that DBE’s participation will 
not count towards achieving the DBE goal. 

 
(2) If the DBE goal is zero, entries on the Listing of DBE Subcontractors are not 

required, however any DBE participation that is achieved during the project shall 
be reported in accordance with requirements contained elsewhere in the special 
provision.  
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DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work it 
performs on the contract with its own forces.  However, all the work that is performed by the DBE 
bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE bidder shall 
list itself along with any DBE subcontractors, if any, in order to receive credit toward the DBE 
goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A or B listed under Listing of DBE Subcontractor 
just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  This 
documentation shall be submitted on the Department’s form titled Letter of Intent. 
 
The documentation shall be received in the office of the Engineer no later than 2:00 p.m. of the 
fifth calendar day following opening of bids, unless the fifth day falls on Saturday, Sunday or an 
official state holiday.  In that situation, it is due in the office of the Engineer no later than 10:00 
a.m. on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the DBE participation 
will not count toward meeting the DBE goal.  If the lack of this participation drops the commitment 
below the DBE goal, the Contractor shall submit evidence of good faith efforts, completed in its 
entirety, to the Engineer no later than 2:00 p.m. on the eighth calendar day following opening of 
bids, unless the eighth day falls on Saturday, Sunday or an official state holiday.  In that situation, 
it is due in the office of the Engineer no later than 10:00 a.m. on the next official state business 
day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal the apparent lowest responsive bidder shall 
submit to the Department documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
One complete set and three (3) copies of this information shall be received in the office of the 
Engineer no later than 2:00 p.m. of the fifth calendar day following opening of bids, unless the 
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fifth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is due in the 
office of the Engineer no later than 10:00 a.m. on the next official state business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  This 
documentation may include written subcontractor quotations, telephone log notations of verbal 
quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve 
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to 
obtain sufficient DBE participation.  Adequate good faith efforts also mean that the bidder actively 
and aggressively sought DBE participation.  Mere pro forma efforts are not considered good faith 
efforts. 
 
The Department will consider the quality, quantity, and intensity of the different kinds of efforts a 
bidder has made.  Listed below are examples of the types of actions a bidder will take in making 
a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, nor is it 
intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings, 

advertising, written notices, use of verifiable electronic means through the use of the 
NCDOT Directory of Transportation Firms) the interest of all certified DBEs who have the 
capability to perform the work of the contract.  The bidder must solicit this interest within 
at least 10 days prior to bid opening to allow the DBEs to respond to the solicitation.  
Solicitation shall provide the opportunity to DBEs within the Division and surrounding 
Divisions where the project is located.  The bidder must determine with certainty if the 
DBEs are interested by taking appropriate steps to follow up initial solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the likelihood 

that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 
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(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  
make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 
of such negotiation includes the names, addresses, and telephone numbers of DBEs 
that were considered; a description of the information provided regarding the plans 
and specifications for the work selected for subcontracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability or desire 
of a prime contractor to perform the work of a contract with its own organization 
does not relieve the bidder of the responsibility to make good faith efforts.  Bidding 
contractors are not, however, required to accept higher quotes from DBEs if the 
price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance 

as required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening the Business Opportunity and Work Force Development Unit at 
BOWD@ncdot.gov to give notification of the bidder’s inability to get DBE quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, the Department may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving 
the DBE goal.  
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(2) The bidders’ past performance in meeting the DBE goals. 
 

(3) The performance of other bidders in meeting the DBE goal.  For example, when 
the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts the 
apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, the Department may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If the Department does not award the contract to the apparent lowest responsive bidder, 
the Department reserves the right to award the contract to the next lowest responsive bidder that 
can satisfy to the Department that the DBE goal can be met or that an adequate good faith effort 
has been made to meet the DBE goal. 
 
Non-Good Faith Appeal 
 
The Engineer will notify the contractor verbally and in writing of non-good faith.  A contractor 
may appeal a determination of non-good faith made by the Goal Compliance Committee.  If a 
contractor wishes to appeal the determination made by the Committee, they shall provide written 
notification to the Engineer.  The appeal shall be made within 2 business days of notification of 
the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward the 
contract goal requirement.  The total dollar value of participation by a committed DBE will 
be based upon the value of work actually performed by the DBE and the actual payments 
to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation for 
services or purchases that involves the use of a joint check.  Notification shall be through 
submission of Form JC-1 (Joint Check Notification Form) and the use of joint checks shall 
be in accordance with the Department's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to a 
non-DBE firm does not count toward the contract goal requirement.  If a DBE contractor 
or subcontractor subcontracts a significantly greater portion of the work of the contract 
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than would be expected on the basis of standard industry practices, it shall be presumed 
that the DBE is not performing a commercially useful function.  The DBE may present 
evidence to rebut this presumption to the Department.  The Department's decision on the 
rebuttal of this presumption is subject to review by the Federal Highway Administration 
but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count toward 
its contract goal requirement a portion of the total value of participation with the DBE in 
the joint venture, that portion of the total dollar value being a distinct clearly defined 
portion of work that the DBE performs with its forces. 

 
(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a DBE regular 
dealer and 100 percent of such expenditures from a DBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide service, 

such as professional, technical, consultant, or managerial services, or for providing 
bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or commissions 
charged for assistance in the procurement of the materials and supplies, or fees or 
transportation charges for the delivery of materials or supplies required on a job site 
(but not the cost of the materials and supplies themselves), provided the fees are 
determined to be reasonable and not excessive as compared with fees customarily 
allowed for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to DBEs 
that perform a commercially useful function in the work of a contract.  A DBE performs a 
commercially useful function when it is responsible for execution of the work of the 
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contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved.  To perform a commercially useful function, the DBE shall 
also be responsible with respect to materials and supplies used on the contract, for 
negotiating price, determining quality and quantity, ordering the material and installing 
(where applicable) and paying for the material itself.  To determine whether a DBE is 
performing a commercially useful function, the Department will evaluate the amount of 
work subcontracted, industry practices, whether the amount the firm is to be paid under the 
contract is commensurate with the work it is actually performing and the DBE credit 
claimed for its performance of the work, and any other relevant factors. 

 
(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it provides 
on the contract using trucks it owns, insures, and operates using drivers it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services provided 
by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count towards 
the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open to 

the general public.  The lease must indicate that the DBE has exclusive use of and 
control over the truck.  This requirement does not preclude the leased truck from 
working for others during the term of the lease with the consent of the DBE, so long 
as the lease gives the DBE absolute priority for use of the leased truck.  This type 



12106411    13.101111, ETC. G-20 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

of lease may count toward the DBE’s credit as long as the driver is under the DBE’s 
payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 

 
DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE subcontractor (or an approved substitute 
DBE subcontractor) to meet all or part of a contract goal requirement, the contractor shall not 
terminate the DBE subcontractor for convenience.  This includes, but is not limited to, instances 
in which the Contractor seeks to perform the work of the terminated subcontractor with another 
DBE subcontractor, a non-DBE subcontractor, or with the Contractor’s own forces or those of an 
affiliate.   
 
The Contractor must give notice in writing both by certified mail and email to the DBE 
subcontractor, with a copy to the Engineer of its intent to request to terminate and/or substitute, 
and the reason for the request.  The Contractor must give the DBE subcontractor five (5) business 
days to respond to the Contractor’s Notice of Intent to Request Termination and/or Substitution.  
If the DBE subcontractor objects to the intended termination/substitution, the DBE, within five (5) 
business days must advise the Contractor and the Department of the reasons why the action should 
not be approved. The five-day notice period shall begin on the next business day after written 
notice is provided to the DBE subcontractor. 
 
A committed DBE subcontractor may only be terminated after receiving the Department’s written 
approval based upon a finding of good cause for the proposed termination and/or substitution. For 
purposes of this section, good cause shall include the following circumstances: 
 

(a) The listed DBE subcontractor fails or refuses to execute a written contract; 
(b) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a 

way consistent with normal industry standards.  Provided, however, that good cause does 
not exist if the failure or refusal of the DBE subcontractor to perform its work on the 
subcontract results from the bad faith or discriminatory action of the prime contractor; 

(c) The listed DBE subcontractor fails or refuses to meet the prime contractor’s reasonable, 
nondiscriminatory bond requirements; 

(d) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 
unworthiness; 

(e) The listed DBE subcontractor is ineligible to work on public works projects because of 
suspension and debarment proceedings pursuant to 2 CFR Parts 180, 215 and 1,200 or 
applicable state law; 

(f) The listed DBE subcontractor is not a responsible contractor; 
(g) The listed DBE voluntarily withdraws from the project and provides written notice of 

withdrawal; 
(h) The listed DBE is ineligible to receive DBE credit for the type of work required; 
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(i) A DBE owner dies or becomes disabled with the result that the listed DBE contractor is 
unable to complete its work on the contract; 

(j) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the prime contractor seeks to terminate a DBE 
it relied upon to obtain the contract so that the prime contractor can self-perform the work 
for which the DBE contractor was engaged or so that the prime contractor can substitute 
another DBE or non-DBE contractor after contract award. 

 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  A good 
faith effort will only be required for removing a committed DBE if there were no additional 
DBEs submitted at the time of bid to cover the same amount of work as the DBE that was 
terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the steps 
taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans and 

specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the Department after the 
SAF (Subcontract Approval Form) has been received by the Department, the 
Department will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement.  
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(2) When a committed DBE is decertified prior to the Department receiving the 
SAF (Subcontract Approval Form) for the named DBE firm, the Contractor shall 
take all necessary and reasonable steps to replace the DBE subcontractor with 
another DBE subcontractor to perform at least the same amount of work to meet 
the DBE goal requirement.  If a DBE firm is not found to do the same amount of 
work, a good faith effort must be submitted to NCDOT (see A herein for required 
documentation). 

 
(3) Exception: If the DBE's ineligibility is caused solely by its having exceeded the 

size standard during the performance of the contract, the Department will not 
require the Contractor to solicit replacement DBE participation equal to the 
remaining work to be performed by the decertified firm.  The participation equal to 
the remaining work performed by the decertified firm will count toward the contract 
goal requirement and overall goal. 

 
All requests for replacement of a committed DBE firm shall be submitted to the Engineer for 
approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to follow this 
procedure, the Contractor may be disqualified from further bidding for a period of up to 6 months 
 
Changes in the Work 
 
When the Engineer makes changes that result in the reduction or elimination of work to be 
performed by a committed DBE, the Contractor will not be required to seek additional 
participation.  When the Engineer makes changes that result in additional work to be performed 
by a DBE based upon the Contractor’s commitment, the DBE shall participate in additional work 
to the same extent as the DBE participated in the original contract work. 
 
When the Engineer makes changes that result in extra work, which has more than a minimal impact 
on the contract amount, the Contractor shall seek additional participation by DBEs unless 
otherwise approved by the Engineer. 
 
When the Engineer makes changes that result in an alteration of plans or details of construction, 
and a portion or all of the work had been expected to be performed by a committed DBE, the 
Contractor shall seek participation by DBEs unless otherwise approved by the Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek additional 
participation by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  The Department reserves the right to require copies of actual subcontract 
agreements involving DBE subcontractors. 
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When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish 
the Engineer a copy of the agreement.  The documentation shall also indicate the percentage (60% 
or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Engineer with an accounting of payments made to all DBE firms, 
including material suppliers and contractors at all levels (prime, subcontractor, or second tier 
subcontractor).  This accounting shall be furnished to the Engineer for any given month by the end 
of the following month.  Failure to submit this information accordingly may result in the following 
action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list. 
 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame specified 
may result in the disqualification of that contractor and any affiliate companies from further 
bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future projects until the required information is submitted. 
 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the value 
of services provided during the month of the reporting period only. 
 
At any time, the Engineer can request written verification of subcontractor payments. 
 
The Contractor shall report the accounting of payments through the Department’s DBE Payment 
Tracking System. 
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Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2018 Standard Specifications may be cause to disqualify the Contractor. 
 
MULTI-YEAR MAINTENANCE CONTRACTS (ID/IQ): 

(4-20-21) (Rev. 4-19-22)  SP1 G75 
 

This contract is a multi-year maintenance contract let pursuant to the provisions of N.C. General 
Statute §136-28.1(b).  No minimum quantity of services is guaranteed to be awarded bidders under 
this contract.  In accordance with N.C. General Statute §136-28.1(b), an award in a maintenance 
contract may be for an amount less but shall not exceed $5,000,000 per year.  No payments in 
excess of this amount will be disbursed, in accordance with the Statute.  
 
CERTIFICATION FOR FEDERAL-AID CONTRACTS: 

(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best of 
his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure 
Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she shall 
require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
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RESTRICTIONS ON ITS EQUIPMENT AND SERVICES: 
(11-17-20)  SP01 G090 

 

All telecommunications, video or other ITS equipment or services installed or utilized on this 
project must be in conformance with UNIFORM ADMINISTRATIVE REQUIREMENTS, COST 
PRINCIPLES, AND AUDIT REQUIREMENTS FOR FEDERAL AWARDS 2 CFR, § 200.216 
Prohibition on certain telecommunications and video surveillance services or equipment. 
 
USE OF UNMANNED AIRCRAFT SYSTEM (UAS): 

(8-20-19)  SP1 G092 

 
The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use 
of Unmanned Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 
Small UAS Rule, NC GS 15A-300.2 Regulation of launch and recovery sites, NC GS 63-95 
Training required for the operation of unmanned aircraft systems, NC GS 63-96 Permit required 
for commercial operation of unmanned aircraft system, and NCDOT UAS Policy.  The required 
operator certifications include possessing a current Federal Aviation Administration (FAA) 
Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered with 
the FAA. 
 
Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight 
Operation Approval Form and submit it to the Engineer for approval.  All UAS operations shall 
be approved by the Engineer prior to beginning the operations. 
 
All contractors or subcontractors operating UAS shall have UAS specific general liability 
insurance to cover all operations under this contract. 
 
The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for 
the use of UAS.  In the event that the Department directs the Contractor to utilize UAS, payment 
will be in accordance with Article 104-7 Extra Work. 
 
EQUIPMENT IDLING GUIDELINES: 

(1-19-21) 107 SP1 G096 
 

Exercise reduced fuel consumption and reduced equipment emissions during the construction of 
all work associated with this contract.  Employees engaged in the construction of this project 
should turn off vehicles when stopped for more than thirty (30) minutes and off-highway 
equipment should idle no longer than fifteen (15) consecutive minutes.   
 
These guidelines for turning off vehicles and equipment when idling do not apply to: 
 

1. Idling when queuing. 
2. Idling to verify the vehicle is in safe operating condition. 
3. Idling for testing, servicing, repairing or diagnostic purposes. 
4. Idling necessary to accomplish work for which the vehicle was designed (such as 

operating a crane, mixing concrete, etc.). 
5. Idling required to bring the machine system to operating temperature. 
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6. Emergency vehicles, utility company, construction, and maintenance vehicles where the 
engines must run to perform needed work. 

7. Idling to ensure safe operation of the vehicle.  
8. Idling when the propulsion engine is providing auxiliary power for other than heating or 

air conditioning. (such as hydraulic systems for pavers) 
9. When specific traffic, safety, or emergency situations arise. 
10. If the ambient temperature is less than 32 degrees Fahrenheit.  Limited idling to provide 

for the safety of vehicle occupants (e.g. to run the heater). 
11. If the ambient temperature is greater than 90 degrees Fahrenheit.  Limited idling to 

provide for the safety of vehicle occupants of off-highway equipment (e.g. to run the air 
conditioning) no more than 30 minutes. 

12. Diesel powered vehicles may idle for up to 30 minutes to minimize restart problems. 
 
Any vehicle, truck, or equipment in which the primary source of fuel is natural gas or electricity 
is exempt from the idling limitations set forth in this special provision. 
 
U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 

(11-22-94) 108-5 SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway construction 
contract fraud and abuse is operated under the direction of the DOT Inspector General.  All 
information will be treated confidentially and caller anonymity will be respected. 
 
AWARD LIMITS: 

(4-19-22) 103 SP1 G141 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 1-29, Subarticle 103-4(C), Award Limits, line 4-8, delete and replace the first sentence in 
the first paragraph with the following: 
 
A bidder who desires to bid on more than one project on which bids are to be opened in the same 
letting and who desires to avoid receiving an award of more projects than he is equipped to 
handle, may bid on any number of projects but may limit the total amount of work awarded to 
him on selected projects by completing the form Award Limits on Multiple Projects for each 
project subject to the award limit. 
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GUARANTEES: 
(7-15-03)(12-06-23) Rev. 108 SP1 G145R 
 

The Contractor shall guarantee design, materials, and workmanship against latent and patent 
defects arising from faulty: design, materials, workmanship or negligence for a period of 5 years 
following the date of final acceptance of the work for maintenance and shall redesign and replace 
such defective materials and workmanship without cost to the Department. The Contractor will 
not be responsible for damage due to normal wear and tear, for negligence on the part of the 
Department, or for use in excess of the design. 
 
This guarantee shall be invoked only for major components of work, including the design of the 
same, in which the Contractor would be wholly responsible under the terms of the contract; 
examples would include but not be limited to soil nail wall components. This provision will not 
be used as a mechanism to force the Contractor to return to the project to make repairs or 
perform additional for which the Department would normally compensate the Contractor. In 
addition, routine maintenance activities (i.e., mowing grass, debris removal, ruts in earth 
shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment bonds (for 1 year) and performance bonds (for 5 years) 
shall cover this guarantee for the project. To ensure uniform application statewide the Division 
Engineer will forward details regarding the circumstances surrounding any proposed guarantee 
repairs to the Chief Engineer for review and approval prior to the work being performed. 
 
All written estimates must contain a warranty statement guaranteeing the roadway platform 
stability for the repaired section for a period of five (5) years and that any necessary repairs will 
be made in a timely manner at no cost to NCDOT. This warranty statement must be jointly 
endorsed by the Contractor and the Contractor’s Engineer. 
 
SUBSURFACE INFORMATION: 

(12-06-23)  SPD 
 

There is no subsurface information available on this project.  The Contractor shall make his own 
investigation of subsurface conditions. 
 
CONTRACT PERIOD: 

(12-06-23)  SPD 
 

This contract shall be effective for one (1) contract period (12 months).  At the option of the 
Department and upon agreement by the Contractor, this contract may be extended for up to two (2) 
additional one (1) year periods with price increases as determined elsewhere in this contract. 
 
If the contract is to be extended, the Engineer will offer an extension to the Contractor in writing 
within seventy-five days of the current contract completion date. The Contractor shall notify the 
Engineer in writing within fifteen days of his acceptance or rejection of the extension offer. Failure 
on the part of the Contractor to reply within fifteen days of the extension offer will be considered 
an offer rejection. 
 



12106411    13.101111, ETC. G-28 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

For each additional year the contract is extended, the Contractor shall provide an ACORD 
insurance certificate showing a minimum of $5,000,000 Liability Insurance along with proof of 
all other legally required insurance a minimum of thirty (30) days prior to the expiration of the 
current contract. 
 
CPI PRICE ADJUSTMENTS: 
(12-06-23)   
 

The compensation payable to the contractor shall be fixed for the first twelve months of this 
contract.  However, upon acceptance for renewal by the contractor, sixty (60) days prior to the end 
of each contract period, the renewed contract may be adjusted to reflect the increase or decrease 
in the Consumer Price Index (CPI-U) for the previous twelve (12) month period as published by 
the US Bureau of Labor Statistics (https://data.bls.gov/cpi).  If the amount of the requested increase 
is more than ten (10) percent, the Department of Transportation reserves the right to cancel this 
contract. 
 
The CPI will be determined from October-to-October periods. Example of October 2022 to 
October 2023 below: 
 

Yr J F M A M J J A S O N D 

21 261.582 263.014 264.877 267.054 269.195 271.696 273.003 273.567 274.310 276.589 277.948 278.802 

22 281.148 283.716 287.504 289.109 292.296 296.311 296.276 296.171 296.808 298.012 297.711 296.797 

23 299.170 300.840 301.836 303.363 304.127 305.109 305.691  307.026  307.789  307.671      

 

 CPI for current period 307.671 
 Less CPI for previous period 298.012 
 Equals index point change 9.659 
 Divided by previous period CPI 298.012 
 Equals 0.03241 
 Result multiplied by 100 0.03241 x 100 
 Equals percent change 3.241 % 
 
If approved for renewal, the cost adjustment period for the first renewal of this contract will be 
October 2023 to October 2024.  If approved for renewal, the cost adjustment period for the second 
renewal of this contract will be October 2024 to October 2025. 
 
QUANTITIES ESTIMATED: 
(12-06-23) 102-5 SPD 
 

The contract quantities shown on the itemized bid form are estimated for a one-year contract term 
and are provided for comparison of bids. The actual quantities of completed work may be more or 
less than the contract quantities. 
 
CONTRACT REQUIREMENTS: 
(12-06-23)  SPD 
 

Timeliness of contract execution is critical to the success of emergency/urgent repairs. To meet 
the needs of providing emergency design/build services, the Bidder must show that they have 
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sufficient personnel and equipment capacity to design, supervise, and repair multiple sites within 
a timely manner, and have extensive experience repairing retaining walls, slopes and other 
features. NCDOT reserves the right to contact references and investigate past performance and 
qualifications of the Bidder, and employees, including contacting third parties and/or the 
references provided by the Bidder.  
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The Bidder shall be a NCDOT prequalified bidder or PO Prime Contractor and shall be 
prequalified under the NCDOT Work Codes for slope stabilization, micropiles, and/or anchored 
retaining walls prior to any work being performed on this contract. 
 
Replacement of key personnel or subcontractors will only be permitted with the prior written 
approval of NCDOT. Proposed replacements shall demonstrate their experience with the 
elements listed in the previous sections. Replacements shall pursue prequalification after 
approval. No additional work will be provided to the contractor under the applicable work code 
until replacements are prequalified. 
 
The equipment offered by bidders shall be suitable for the intended purpose and shall meet all 
North Carolina regulations. All Crew persons and operators shall possess the knowledge, skills, 
and abilities to perform all aspects of operation of the equipment and to follow the practices and 
methods of roadway maintenance and construction used by NCDOT. The Contractor shall submit 
documentation showing that project personnel have appropriate qualifications if requested by the 
Engineer. 
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PROJECT SPECIAL PROVISIONS 
 

ROADWAY 
 
 
GEOTEXTILE FOR SOIL STABILIZATION: 
(12-06-23) 270 SPD 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 2-31, Article 270-2 Materials, line 12, under Item, replace with the following: Geotextile 
for Soil Stabilization, Type 5. 
 
Page 2-31, Article 270-4 Measurement and Payment, line 35, under Pay Unit, revise Square 
Yards to read Square Feet. 
 
HORIZONTAL DRAINS: 

(12-17-19)  SP8 R17 
 

Description 
 
Construct horizontal drains for slopes, rock cuts and retaining walls in accordance with the contract 
and Geotechnical Standard Detail No. 817.01.  A horizontal drain typically consists of a slotted 
PVC pipe placed in a drilled hole inclined at an angle above horizontal but in some holes, the pipe 
may be omitted.  Horizontal drains are required to drain water from slopes and rock cuts and from 
behind retaining walls at locations and elevations shown in the plans and as directed. 
 
Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Item Section 
PVC Pipe 1044-6 

 
Use solid and slotted PVC Schedule 40 or 80 pipes as shown in the plans for drain pipe.  Provide 
slotted PVC pipes with 0.01" wide horizontal slots in the direction perpendicular to the pipe length 
and evenly spaced around and along pipe so that open area is at least 1 sq in per linear ft of pipe. 
 
Construction Methods 
 
The Engineer will determine the number, locations, elevations, inclination and lengths of 
horizontal drains required.  The approximate known drain locations, elevations, inclination and 
lengths are shown in the plans.  Drain pipe requirements including those drains without pipes will 
also be determined by the Engineer and known pipe information is shown in the plans. 
 
Use drill rigs of the sizes necessary to install horizontal drains and with sufficient capacity to drill 
through whatever materials are encountered.  Drilling through boulders, cobbles and rock lenses 
may be required but drilling in continuous intact weathered or hard rock as determined by the 
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Engineer is not required unless drain pipe is omitted.  Drill straight and clean holes with the 
dimensions and orientation shown in the plans or as directed.  Drill holes within 6" of planned 
locations and elevations and 2° of required inclination. 
 
For horizontal drains with drain pipes, do not insert PVC pipes into drill holes until hole locations, 
elevations, dimensions, inclination and cleanliness are approved.  Insert drain pipes through hollow 
stem augers or into open clean drill holes.  Do not vibrate, drive or otherwise force pipes into holes.  
If a drain pipe cannot be completely and easily inserted into a drill hole, remove the pipe and clean 
or redrill the hole. 
 
Extend solid PVC sections of drain pipes out past slope face far enough to connect pipe to a 
drainage system or discharge water as directed.  Seal all around drain pipe at collar of drill hole 
with a method acceptable to the Engineer.  Record horizontal drain number, location, elevation and 
installation date, description of drilling conditions and completed drain pipe, if applicable, and 
drill hole diameter, length and inclination for each horizontal drain and provide this information 
to the Engineer. 
 
Measurement and Payment 
 
Horizontal Drains __ than 30 LF and Horizontal Drains Without Pipes __ than 30 LF will be 
measured and paid in linear feet.  Horizontal drains will be measured as the linear feet of hole 
drilled and no measurement will be made for any pipes installed in or extending out from drill 
holes. 
 
The contract unit price for Horizontal Drains will be full compensation for providing labor, tools, 
equipment and drain materials, drilling and removing cuttings, installing, connecting and sealing 
around drain pipes and supplying PVC pipes, pipe fittings, sealing materials and any incidentals 
necessary to construct horizontal drains.  The contract unit price for Horizontal Drains Without 
Pipes will be full compensation for the same except for pipe and sealing items. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Horizontal Drains Less than or Equal to 30 LF Linear Foot 
Horizontal Drains Greater than 30 LF Linear Foot 
Horizontal Drains Without Pipes Less than or Equal to 30 LF Linear Foot 
Horizontal Drains Without Pipes Greater than 30 LF Linear Foot 
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PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY: 
(9-15-20) 1000, 1014, 1024 SP10 R01 
 

Revise the 2018 Standard Specifications as follows: 
Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 

C
la

ss
 o

f 
 

C
on

cr
et

e 

M
in

. C
om

p
re

ss
iv

e 
S

tr
en

gt
h

 a
t 

28
 

d
a y

s 

Maximum Water-Cement Ratio 
Consistency 

Maximum Slump 
Cement Content 

Air-Entrained 
Concrete 

Non-Air-
Entrained 
Concrete 

V
ib

ra
te

d 

N
on

-
V

ib
ra

te
d 

Vibrated Non-Vibrated 
Rounded 

Aggregate 
Angular 

Aggregate 
Rounded 

Aggregate 
Angular 

Aggregate 

Min. Max. Min. Max. 
Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 
Form 

4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 
dry 

 
7 - 9 
wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 
machine 
placed 

 

2.5 A 
hand 

placed 

4.0 508 --- 545 --- 

Sand Light-
weight 

4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 
Modified 

3000 
(at 7 
days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 
Fill 

excavatable 

150 
max. 
(at 56    
days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 
Fill 

 non-
excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 
Design, 

field 
 

650 
flexural, 
design 
only 

0.559 0.559 --- --- 

1.5 
slip form 

 

3.0 
hand 

placed 

--- 526 --- --- --- 

Precast 
See 

Table 
1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed 
per 

contract 
See Table 

1078-1 
See Table 

1078-1 
--- --- 8.0 --- 564 as needed --- --- 
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A. The slump may be increased to 6 inches, provided the increase in slump is achieved by adding 
a chemical admixture conforming to Section 1024-3. In no case shall the water-cement ratio 
on the approved design be exceeded. Concrete exhibiting segregation and/or excessive 
bleeding will be rejected. Utilizing an Admixture to modify slump does not relinquish the 
contractor’s responsibility to ensure the final product quality and overall configuration meets 
design specifications. Caution should be taken when placing these modified mixes on steep 
grades to prevent unintended changes to the set slope. 

 
MATERIALS FOR PORTLAND CEMENT CONCRETE: 
(09-15-20) 1000, 1024 SP10 R24 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 
 
Test water from wells at all locations. Test public water supplies from all out of state locations 
and in the following counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, 
Currituck, Dare, Gates, Hyde, New Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans, 
Tyrell and Washington unless the Engineer waives the testing requirements.  
 
Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the 
following:  
 

Property Requirement Test Method 
Compression Strength, 

minimum percent of control at 
3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 
control 

From 1:00 hr. 
earlier to 1:30 hr. 

later 
ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 
Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content 
(Residue), Max. 

1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 
 
*Denotes an alternate method is acceptable. Test method used shall be referenced in the test 
report. 
 
GEOSYNTHETICS: 
(03-21-23)(Rev. 4-18-23) 1056 SP10 R56
 

Revise the Standard Specifications as follows: 
 
Page 10-77, Article 1056-1 DESCRIPTION, lines 13-16, delete and replace the second 
sentence in the second paragraph with the following:  
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Steel anchor pins shall have a diameter of at least 3/16 inch, a length of at least 18 inches, a point 
at one end and a head at the other end that will retain a steel washer with an outside diameter of 
at least 1.5 inches.   
 
Page 10-77, Article 1056-2 HANDLING AND STORING, lines 20-21, delete and replace the 
third sentence in the first paragraph with the following: 
 
Geosynthetics with defects, flaws, deterioration or damage will be rejected by the Engineer. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 25-27, delete 
and replace the first sentence in the first paragraph with the following: 
 
Provide Type 1, Type 2 or Type 4 material certifications in accordance with Article 106-3 for 
geosynthetics except certifications are not required for Type 1 through Type 5 geotextiles.   
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 32-35, delete 
the second paragraph. 
 
Page 10-77, Article 1056-3 CERTIFICATIONS AND IDENTIFICATION, lines 36-41, delete 
and replace the third paragraph with the following: 
 
Allow the Engineer to visually identify geosynthetic products before installation.  Open 
packaged geosynthetics just before use in the presence of the Engineer to verify the correct 
product.  Geosynthetics that are missing original packaging or product labels or that have been 
unwrapped or previously opened will be rejected unless otherwise approved by the Engineer. 
 
Page 10-77, Article 1056-4 GEOTEXTILES, lines 43-45, delete the first paragraph. 
 
Page 10-78, Article 1056-4 GEOTEXTILES, before line 1 and lines 1-5, delete Table 1056-1 
and lines 1-5 and replace with the following: 



12106411    13.101111, ETC. R-6 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

TABLE 1056-1 
GEOTEXTILE REQUIREMENTS 

PropertyA 
Requirement (MARVA) 

Test 
Method 

Type 1 Type 2 Type 3B Type 4 Type 5C 
Typical 

Application 
Shoulder 
Drains 

Under 
Rip Rap 

Silt Fence 
Fabric 

Soil 
Stabilization 

Subgrade 
Stabilization  

Elongation 
(MD & CD) 

≥ 50% ≥ 50% ≤ 25% < 50% < 50% 
ASTM 
D4632 

Grab Strength 
(MD & CD)A 

Table 1D, 
Class 3 

Table 1D, 
Class 1 

100 lb 

Table 1D, 
Class 3 

– 

ASTM 
D4632 

Tear Strength 
(MD & CD)A 

– 
ASTM 
D4533 

Puncture 
Strength 

– 
ASTM 
D6241 

Ultimate 
Tensile 

Strength  
(MD & CD)A 

– – – – 
 

Table 12D, 
Class 4A 

ASTM 
D4595 

Permittivity Table 2D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 6D, 
15% to 
50% in 

Situ Soil 
Passing 

0.075 mm 

Table 7D Table 5D 
Table 12D, 
Class 4A  

ASTM 
D4491 

Apparent 
Opening Size 

ASTM 
D4751 

UV Stability 

(Retained 
Strength) 

ASTM 
D4355 

A. MD, CD and MARV per Article 1056-3. 
B. Minimum roll width of 36 inches required. 
C. Minimum roll width of 13 feet required unless otherwise approved by the Engineer for the 
application. 
D. Per AASHTO M 288. 
 
Page 10-78, Article 1056-5 GEOCOMPOSITE DRAINS, before line 9 and lines 9-10, delete 
Table 1056-2 and lines 9-10 and replace with the following: 
 

TABLE 1056-2 
GEOCOMPOSITE DRAIN REQUIREMENTS 

Property 
Requirement Test 

Method Sheet Drain Strip Drain Wick Drain 

Width ≥ 12" 
 

12" ±1/4" 4" ±1/4" N/A 

In-Plane Flow RateA 

(with gradient of 1.0 
and 24-hour seating 

period) 

6 gpm/ft 
@ applied normal 

compressive 
stress of 10 psi 

15 gpm/ft 
@ applied normal 

compressive 
stress of 7.26 psi 

1.5 gpmB 

@ applied normal 
compressive 

stress of 1.45 psi 

ASTM 
D4716 
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A. MARV per Article 1056-3. 
B. Per foot of width tested. 
 
Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 3, delete Table 1056-3 
and replace with the following: 
 

TABLE 1056-3 
DRAINAGE CORE REQUIREMENTS 

Property 
Requirement Test Method 

Sheet Drain Strip Drain  

Thickness 1/4" 
 

1" 
ASTM D1777 or 

D5199 
Compressive StrengthA 40 psi 30 psi ASTM D6364 

A. MARV per Article 1056-3. 
 
Page 10-79, Article 1056-5 GEOCOMPOSITE DRAINS, before line 6 and lines 6-11, delete 
Table 1056-4, lines 6-7 and the last paragraph and replace with the following: 
 

TABLE 1056-4 
WICK DRAIN GEOTEXTILE REQUIREMENTS 

Property Requirement Test Method 
Elongation ≥ 50% ASTM D4632 

Grab Strength 
Table 1A, 
Class 3 

ASTM D4632 
Tear Strength ASTM D4533 

Puncture Strength ASTM D6241 
PermittivityB 0.7 sec-1 ASTM D4491 

Apparent Opening Size 
(AOS) 

Table 2A, 
> 50% in Situ Soil 
Passing 0.075 mm 

ASTM D4751 

UV Stability 

(Retained Strength) 
ASTM D4355 

A. Per AASHTO M 288. 
B. MARV per Article 1056-3. 
 
For wick drains with a geotextile fused to both faces of a corrugated drainage core along the 
peaks of the corrugations, use wick drains with an ultimate tensile strength of at least 1,650 lbs. 
per 4 inch width in accordance with ASTM D4595 and geotextiles with a permittivity, AOS and 
UV stability that meet Table 1056-4. 
 
Page 10-80, Article 1056-6 GEOCELLS, before line 1 and lines 1-4, delete Table 1056-5 and 
lines 1-4 and replace with the following:  
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TABLE 1056-5 
GEOCELL REQUIREMENTS 

Property Requirement Test Method 
Cell Depth 4" N/A 

Fully Expanded Cell Area 100 sq.in. max N/A 
Sheet Thickness 50 mil -5%, +10% ASTM D5199 

Density 58.4 pcf min ASTM D1505 
Carbon Black Content 1.5% min ASTM D1603 or D4218 

ESCRA 5000 hr min ASTM D1693 
Coefficient of Direct Sliding 

(with material that meets AASHTO 
M 145 for soil classification A-2) 

0.85 min ASTM D5321 

Short-Term Seam (Peel) 
Strength (for 4" seam) 

320 lb min USACEC Technical 
Report GL-86-19, 

Appendix A 
Long-Term Seam (Hang) 
StrengthB (for 4" seam) 160 lb min 

A. Environmental Stress Crack Resistance. 
B. Minimum test period of 168 hours with a temperature change from 74F to 130F in 1-hour 

cycles. 
C. US Army Corps of Engineers (USACE). 
 
MATERIAL AND EQUIPMENT STORAGE & PARKING OF PERSONAL VEHICLES: 

11-17-21(Rev. 8-16-22) 1101 SP11 R03 
 

Revise the 2018 Standard Specifications as follows: 
 
Page 11-2, Article 1101-8 MATERIAL AND EQUIPMENT STORAGE, line 35-38, delete and 
replace with the following: 
 
When work is not in progress, keep all personnel, equipment, machinery, tools, construction 
debris, materials and supplies away from active travel lanes that meets Table 1101-1.  
 

TABLE 1101-1 
MATERIAL AND EQUIPMENT STORAGE FROM ACTIVE TRAVEL LANES 

Posted Speed Limit (mph) Distance (ft) 
40 or less ≥ 18 

45-50 ≥ 28 
55 ≥ 32 

60 or higher ≥ 40 
 
When vehicles, equipment and materials are protected by concrete barrier or guardrail, they shall 
be offset at least 5 feet from the barrier or guardrail. 
 
Page 11-2, Article 1101-9 PARKING OF PERSONAL VEHICLES, line 40-41, delete and 
replace with the following: 
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Provide staging areas for personal vehicle parking in accordance with Article 1101-8 or as directed 
by the Engineer before use. 
 
WORK ZONE INSTALLER: 

(7-20-21)(Rev. 8-16-22) 1101, 1150 SP11 R04 
 

Provide the service of at least one qualified work zone installer during the setup, installation, and 
removal of temporary traffic control within the highway right of way.  The qualified work zone 
installer shall serve as crew leader and shall be on site and directing the installation and removal 
of temporary traffic control.  If multiple temporary traffic control installations or removals are 
occurring simultaneously, then each shall have a qualified work zone installer. 
 
The work zone installer shall be qualified by an NCDOT approved training agency or other 
NCDOT approved training provider in the safe and competent set up of temporary traffic control.  
For a complete listing of approved training agencies, see the Work Zone Safety Training webpage. 
 
A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may 
fulfill the role of the work zone installer during the setup, installation, and removal of temporary 
traffic control within the highway right of way provided they are on site and directing the 
installation and removal of temporary traffic control. 
 
All other individuals participating in the setup, installation, and removal of temporary traffic 
control within the highway right of way shall be certified as a qualified flagger in accordance with 
Article 1150-3 of the Standard Specifications, even if flagging is not being performed as part of 
the traffic control. 
 
Provide the name and contact information of all qualified work zone installers to the Engineer 
prior to or at the preconstruction conference.  Additionally, provide a qualification statement that 
all other individuals participating in the setup, installation, and removal of temporary traffic control 
are qualified flaggers that have been properly trained through an NCDOT approved training 
agency or other NCDOT approved training provider. 
 
All certification records for qualified work zone installers and flaggers shall be uploaded by the 
approved training agency or other NCDOT approved training provider to the Department’s Work 
Zone Education Verification App (WZ-EVA) prior to the qualified work zone installer or flagger 
performing any traffic control duties on the project.  For more information about WZ-EVA, see 
the Work Zone Safety Training webpage. 
 
CEMENTITIOUS VOID FILL: 

(12-06-23)  SPD 
 

Description 
 
Furnish and place cellular concrete, flowable fill, or other approved product as void fill material 
at locations directed by the Engineer. 
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Materials 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Construction Methods 
 
The cementitious void fill may be premixed and delivered to the job site or mixed on-site. If 
ambient temperatures are anticipated to be below 32 degrees Fahrenheit within 8 hours after 
cementitious void fill placement, mixing water must either be heated as approved by the 
Engineer or placement must be prohibited. 
 
Satisfactorily block off any visible areas that would allow fill material to escape.  Material may be 
placed at full depth or in lifts as site conditions warrant. 
 
Measurement and Payment 
 
Cementitious Void Fill will be measured and paid in cubic yards of material satisfactorily furnished 
and placed.  Such price will be full compensation for delivery, labor, equipment, material, and 
tools necessary to satisfactorily fill voids. 
 
No payment will be made for materials not placed. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Cementitious Void Fill Cubic Yard 
 
 
 



12106411    13.101111, ETC. SSP-1 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal year.  
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall 
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  Payment 
for transportation project work performed pursuant to contract in any fiscal year other than the 
current fiscal year is subject to appropriations by the General Assembly.  Transportation project 
contracts shall contain a schedule of estimated completion progress, and any acceleration of this 
progress shall be subject to the approval of the Department of Transportation provided funds are 
available.  The State reserves the right to terminate or suspend any transportation project contract, 
and any transportation project contract shall be so terminated or suspended if funds will not be 
available for payment of the work to be performed during that fiscal year pursuant to the contract.  
In the event of termination of any contract, the contractor shall be given a written notice of 
termination at least 60 days before completion of scheduled work for which funds are available.  
In the event of termination, the contractor shall be paid for the work already performed in 
accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(D) of the 2018 Standard Specifications. 
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STANDARD SPECIAL PROVISION 

 
ERRATA 

(10-16-18) (Rev. 6-20-23) Z-4 
 

Revise the 2018 Standard Specifications as follows: 
 

Division 1 
Page 1-1, Article 101-2 Abbreviations, line 13, replace " American National Standards 
Institute, Inc.” with “American National Standards Institute”. 
 
Page 1-1, Article 101-2 Abbreviations, line 32, replace "Equivalent Single Axis Load” with 
“Equivalent Single Axle Load”. 
 
Page 1-16, Subarticle 102-9(A) General, line 26, replace "10 U.S.C. 2304(g)” with “10 U.S.C. 
3205”. 
 
Page 1-43, Article 104-13 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 
line 4, replace "104-13(B)(2)” with “104-13(B)”. 
 
Page 1-52, Article 106-1 RECYCLED PRODUCTS OR SOLID WASTE MATERIALS, 
line 25, replace "13 NCAC 7CF.0101(a)(99)” with “29 CFR 1910.1200”. 
 
Page 1-79, Article 109-1 MEASUREMENT AND PAYMENT, Test Method prior to line 34, 
replace “AASHTO M 32” with “AASHTO M 336”. 
 

Division 2 
Page 2-5, Article 210-2 CONSTRUCTION METHODS, line 21, replace " NCGS §§ 130A-
444 to -452” with “NCGS §§ 130A-444 to -453”. 
 
Page 2-13, Article 225-2 EROSION CONTROL REQUIREMENTS, line 17, replace "the 
Sedimentation and Pollution Control Act” with “Article 107-12”. 
 
Page 2-20, Subarticle 230-4(B)(3) Reclamation Plan, line 12, replace " Department’s borrow 
and waste site reclamation procedures for contracted projects” with “Department’s Borrow 
Waste and Staging Site Reclamation Procedures for Contract Projects”. 
 
Page 2-25, Subarticle 235-3(E) Surcharges and Waiting Periods, line 21 and 
27, delete “Department’s Materials and Tests Unit.”. 
 
Page 2-27, Article 240-4 MEASUREMENT AND PAYMENT, line 23, replace "Section 225” 
with “Article 225-7”. 
 
Page 2-30, Article 275-4 MEASUREMENT AND PAYMENT, line 33, replace "Section 815” 
with “Article 815-4”. 
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Division 4 
Page 4-18, Subarticle 411-5(C)(3) Coring, line 11, replace “in accordance with ASTM D5079” 
with “with methods acceptable to the Engineer”. 
 
Page 4-50, Article 430-2 MATERIALS, prior to line 15, replace Section “1080-9” with “1080-
7”. 
 
Page 4-53, Article 440-2 MATERIALS, prior to line 6, replace Section “1080-9” with “1080-
7”. 
 
Page 4-58, Article 442-2 MATERIALS, prior to line 15, replace Section “1080-6” with “1080-
12”. 
 
Page 4-59, Subarticle 442-7(A) Blast Cleaning, line 36, replace Article “1080-6” with “1080-
12”. 
 
Page 4-76, Article 454-2 MATERIALS, prior to line 24, replace Section “815-2” with “1044”. 
 
Page 4-79, Article 455-2 MATERIALS, prior to line 21, replace Section “815” with “1044”. 
 
Page 4-80, Subarticle 455-3(B) Precast Gravity Wall Designs, line 23 and lines 25-26, replace 
“AASHTO LRFD specifications” with “AASHTO LRFD Bridge Design Specifications”. 
 
Page 4-84, Article 458-5 MEASUREMENT AND PAYMENT, line 31, replace article number 
“454-1” with “458-1”. 
 

Division 6 
Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 
 
Page 6-10, Subarticle 609-6(C) Control Charts, line 17, replace Section number “7021” with  
“7.20.1”. 
 
Page 6-13, Article 609-9 QUALITY ASSURANCE, line 31, replace Section number “7.60” with  
“7.6”. 
 
Page 6-26, Subarticle 610-13(A)(1) Acceptance for New Construction, line 31, replace Table 
number “610-7” with “610-8”. 
 
Page 6-29, Subarticle 610-13(B) North Carolina Hearne Straightedge, line 32, replace Table 
number “610-8” with “610-9”. 
 
Page 6-31, Article 610-14 DENSITY ACCEPTANCE, Specified Density prior to line 30 and 
line 32, replace Table number “610-6” with “610-7”. 
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Page 6-37, Article 650-5 CONSTRUCTION METHODS, line 10, replace Section number 
“9.5(E)” with “9.5.1(E)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 40, replace Subarticle number “660-
8(A)” with “660-8(C)”. 
 
Page 6-44, Subarticle 660-8(B) Asphalt Mat and Seal, line 42, replace Subarticle number “660-
8(C)” with “660-8(A)”. 
 

Division 7 
Page 7-11, Subarticle 700-15(E) Compressive Strength, line 5, replace “AASHTO T 23” with 
“AASHTO R 100”.  
 
Page 7-24, Article 723-4 Very High Early Strength Concrete for Concrete Pavement Repair, 
line 4, replace “AASHTO T126” with “AASHTO R 39”.  
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 34, replace "Section 225” 
with “Article 225-7”. 
 
Page 7-24, Article 723-5 MEASUREMENT AND PAYMENT, line 36, replace "Section 270” 
with “Article 270-4”. 
 
Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number 
“725-1” with “724-4”.  
 
Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number 
“725-1” with “725-3”.  
 

Division 8 
Page 8-11, Article 815-1 MATERIALS, after line 35, replace “1080-12” with “1080-10”.  
 
Page 8-13, Article 816-1 MATERIALS, after line 28, replace “1080-12” with “1080-10”.  
 
Page 8-17, Article 825-1 Description, line 5, delete “853” and “855”. 
 

Division 10 
Page 10-2, Subarticle 1000-3(B) Air Entrainment, line 33, replace “Chase” with “Chace”. 
 
Page 10-4, Subarticle 1000-4(A) Composition and Design, after line 17, replace “T23” with 
“R100”. 
 
Page 10-4, Subarticle 1000-4(B) Air Entrainment, line 31 and 33, replace “Chase” with 
“Chace”. 
 
Page 10-4, Subarticle 1000-4(C) Strength of Concrete, line 39 and 41, replace “T 23” with “R 
100”. 
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Page 10-15, Subarticle 1000-11(B) Mixing Time for Central  Mixed Concrete, after line 35, 
replace “T 23” with “R 100”. 
 
Page 10-22, Article 1003-3 COMPOSITION AND DESIGN, line 9, replace “Engineer” with 
“engineer”. 
 
Page 10-23, Article 1003-4 GROUT REQUIREMENTS, line 16 and 18, replace “T 23” with 
“R 100”. 
 
Page 10-26, Article 1005-4 TESTING, after line 26, replace “1014-2€(6)” with “1014-2€(6)”in 
C. of Table 1005-1 footnote and replace “LightweightB” with “LightweightC”. 
 
Page 10-29, Subarticle 1012-1(B)(4) Flat and Elongated Pieces, line 44, delete “SF9.5A” 
 
Page 10-36, Subarticle 1012-2(E) Toughness (Resistance to Abrasion), line 31, replace 
“course” with “coarse”. 
 
Page 10-37, Article 1012-4, LIGHTWEIGHT AGGREGATE, line 4, replace Table number 
“1012-8” with “1012-5”. 
 
Page 10-48, Subarticle 1020-10(A) Mineral Fibers, line 27, replace “Table 1012-5” with 
“Table 1020-2”. 
 
Page 10-52, Article 1024-5 FLY ASH, line 12, replace “Table 2” with “Table 3”. 
 
Page 10-60, Subarticle 1032-6(F) Joint Materials, line 15, replace “AASHTO M 198” with 
“ASTM C990” and delete “Type B”. 
 
Page 10-61, Article 1034-3 CONCRETE SEWER PIPE, line 33, replace “AASHTO M 198” 
with “ASTM C990” and delete “Type A or B”. 
 
Page 10-64, Article 1040-1 BRICK, line 12, replace “ASTM C62” with “ASTM C62 or ASTM 
C216”. 
 
Page 10-67, Article 1044-7 CORRUGATED PLASTIC PIPE AND FITTINGS, line 24, 
replace “AASHTO M 294 for heavy duty tubing” with “Article 1032-7 and AASHTO M 252”. 
 
Page 10-68, Subarticle 1046-3(D) Offset Blocks, lines 30-32, delete “Before beginning the 
installation of recycled offset block, submit the FHWA acceptance letter for each type of block to 
the Engineer for approval.” 
 
Page 10-69, Subarticle 1046-3(D) Offset Blocks, before line 1, replace “WIRE DIAMETER” 
with “COMPOSITE OFFSET BLOCKS” as the title of Table 1046-1, delete “Testing” property 
and associated requirement from Table 1046-1, and replace “Approval” requirement of 
“Approved for use by the FHWA” with “Approved for use on the NCDOT APL” in Table 1046-
1.  
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Page 10-80, Article 1060-2 FERTILIZER, line 18, replace “North Carolina Fertilizer Law” 
with “North Carolina Commercial Fertilizer Law”. 
 
Page 10-83, Article 1060-9 WATER, line 9, replace “15 NCAC 2B.0200” with “15A NCAC 
02B.0200”. 
 
Page 10-86, Article 1070-3 COLD DRAWN STEEL WIRE AND WIRE 
REINFORCEMENT, line 23 and 25, replace “M 32” and “M 55” with “M 336”. 
 
Page 10-87, Article 1070-6 DOWELS AND TIE BARS FOR PORTLAND CEMENT 
CONCRETE PAVEMENT, line 17, replace “AASHTO M 32” with “AASHTO M 336”. 
 
Page 10-88, Subarticle 1070-7(D) Handling, Storage and Transportation, line 40, replace 
“Section” with “Subarticle”. 
 
Page 10-89, Article 1070-8 SPIRAL COLUMN REINFORCING STEEL, line 21, replace 
“AASHTO M 32” with “AASHTO M 336”. 
 
Page 10-91, Article 1072-3 BEARING PLATE ASSEMBLIES, line 44, replace “Article 1080-
9” with “Article 1080-7”. 
 
Page 10-92, Subarticle 1072-5(A) General, after line 30, replace “SAMPLING 
REQUIREMENTS FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS” with 
“SAMPLING REQUIREMENTS FOR HIGH STRENGTH BOLTS, NUTS AND WASHERS 
TO INCLUDE DIRECT TENSION INDICATORS” as the title of Table 1072-1. 
 
Page 10-95, Subarticle 1072-5(D)(7)(a) Mill Test Report(s), line 18, replace title with “Mill 
Test Report(s) (MTR)”. 
 
Page 10-95, Subarticle 1072-5(D)(7)(b) Manufacturer Certified Test Report(s), line 24, 
replace title with “Manufacturer Certified Test Report(s) (MCTR)”. 
 
Page 10-96, Subarticle 1072-5(D)(7)(c) Distributor Certified Test Report(s), line 1, replace 
title with “Distributor Certified Test Report(s) (DCTR)”. 
 
Page 10-98, Subarticle 1072-5(F) Galvanized High Strength Bolts, Nuts and Washers, line 
11, replace “Article 1080-9” with “Article 1080-7”. 
 
Page 10-111, Subarticle 1072-18(B) General, line 24, replace “Structural Welding Code- 
Reinforcing Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-117, Article 1074-1 WELDING, lines 21-22, replace “Structural Welding Code- 
Reinforcing Steel” with “Structural Welding Code-Steel Reinforcing Bars”. 
 
Page 10-119, Article 1074-7(B) Gray Iron Castings, line 16, replace “M306” with “AASHTO 
M 306”.  



12106411    13.101111, ETC. SSP-7 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number 
“1080-9” with “1080-7”. 
 
Page 10-125, Subarticle 1077-5(B) Testing, line 31, replace “T 23” with “R 100”. 
 
Page 10-131, Subarticle 1078-4(A) Composition and Design, after line 23, in Table 1078-2 
replace “T 23” with “R 100”. 
 
Page 10-135, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, line 46, 
replace “Table 1078-2” with “Table 1078-3” 
 
Page 10-136, Subarticle 1078-4(J)(2) Mixing Time for Central Mixed Concrete, after line 
17, replace “T23” with “R100”. 
 
Page 10-153, Subarticle 1079-1 PREFORMED BEARING PADS, line 8, replace “MIL-
C882-D” with “MIL-C-882-E”. 
 
Page 10-154, Subarticle 1079-2(A) General, line 6, delete “and 1079-2(E)”. 
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 8, replace 
“AASHTO M 252” with “AASHTO M 300”.  
 
Page 10-156, Article 1080-5 SELF-CURING INORGANIC ZINC PAINT, line 20, replace 
“AASHTO M 253” with “AASHTO M 300”.  
 
Page 10-156, Subarticle 1080-9(A) Composition, line 40, replace “Tables 1080-7 through 
1080-14” with “Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 5, replace “Tables 1080-7 through 1080-
14” with “Tables 1080-1 through 1080-3”.  
 
Page 10-157, Subarticle 1080-9(B) Properties, line 35, replace “Materials and Tests Standards 
CLS-P-1.0” with “Structural Steel Shop Coatings Program”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “ASTM D1159” 
with “ASTM D1199”.  
 
Page 10-159, Subarticle 1080-9(E) Color Variation, Table 1080-1, replace “NCDOT M&T P-
10” with “ASTM D6280”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “ASTM D13278”  
and “ASTM D3278”.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace “NCDOT M&T P-
10”  and “Structural Steel Shop Coatings Program”.  
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Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM 
D4400” for the Leneta Sag Test property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, add Test Method “ASTM 
D523” for the Gloss, Specular property in Table 1080-3.  
 
Page 10-161, Subarticle 1080-9(E) Color Variation, Table 1080-3, replace Test Method 
“ASTM” with “ASTM E70” for the pH property in Table 1080-3.  
 
Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article 
number “1080-50” with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace 
article number “1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, 
line 22, replace article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace 
article number “1080-83” with “1080-13”. 
 
Page 10-166, Subarticle 1081-1(E) Prequalification, line 24, replace “Value Management 
Unit” with “Product Evaluation Program”.  
 
Page 10-168, Subarticle 1081-3(A) Physical Requirements, after line 25, replace “Subarticle 
1081-4(B)” with “Subarticle 1081-3(B)” in Table 1081-2.  
 
Page 10-168, Subarticle 1087-2(A) Paint Composition, lines 19-20, replace “Federal 
Specification TTP 1952F” with “Federal Specification TT-P-1952”.  
 
Page 10-200, Subarticle 1090-1(C) Anchor Bolts, line 38, replace ASTM number “A325” with 
“F3125”. 
 
Page 10-202, Subarticle 1091-3(F) Solid Wall HDPE Conduit, line 5, replace “, Table 1091-1, 
1091-2 and 1091-3” with “and Table 1091-1”. 
 
Page 10-208, Subarticle 1094-1(A) Breakaway or Simple Steel Beam Sign Supports, line 19, 
replace ASTM number “A325” with “F3125”. 
 
Page 10-209, Subarticle 1094-1(D) Steel Square Tube Posts, line 10, replace ASTM number 
“A123” with “A653”. 
 
Page 10-209, Subarticle 1094-1(E) Wood Supports, line 17, replace “Article 1082-2 and 1082-
3” with “Section 1082”. 
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Page 10-212, Subarticle 1098-1(H) Electrical Service, line 21, replace “NEMA Type 3R” with 
“NEMA 3R”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 36, replace “UL Standard 231” with 
“UL Standard UL-231”. 
 
Page 10-212, Subarticle 1098-1(H) Electrical Service, line 37, replace “UL Standard 67” with 
“UL Standard UL-67”. 
 
Page 10-224, Subarticle 1098-14(H)(1) Type I – Pedestrian Pushbutton Post, line 3, replace 
ASTM number “325” with “F3125”. 
 
Page 10-224, Article 1098-16 CABINET BASE ADAPTER/EXTENDER, line 33, replace 
Section number “6.7” with “6.8”. 
 

Division 14 
Page 14-11, Subarticle 1401-2(B) Lowering Device, line 36, replace Military Specification 
“MIL-W-83420E” with “MIL-DTL-83420”. 
 
Page 14-22, Article 1412-2 MATERIALS, line 29, replace UL Standard “1572” with “1598”. 
 

Division 15 
Page 15-6, Subarticle 1510-3(B) Testing and Sterilization, line 40, replace Section number 
“4.4.3” with “4.4”. 
 
Page 15-14, Article 1525-2 MATERIALS, line 9, replace “AASHTO M 198” with “ASTM 
C990”. 
 
Page 15-14, Article 1525-2 MATERIALS, lines 17-18, delete “in the Grout Production and 
Delivery provision”. 
 
Page 15-19, Article 1550-2 MATERIALS, line 16, replace “AASHTO LRFD Bridge Design 
Specifications” with “AASHTO LRFD Bridge Construction Specifications”. 
 

Division 16 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 7, replace "Section 225” 
with “Article 225-7”. 
 
Page 16-9, Article 1630-3 MEASUREMENT AND PAYMENT, line 8, replace "Section 230” 
with “Article 230-5”. 
 
Page 16-16, Article 1637-5 MEASUREMENT AND PAYMENT, line 17, replace "Section 
310” with “Article 310-6”.  
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Division 17 
Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the 
second sentence with the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25) Linear Foot 
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, line 5, replace article number “1540-
4” with “1550-4”.  
 
Page 17-15, Subarticle 1715-3(E) Bore and Jack, lines 10 & 11, replace "NCDOT Policies and 
Procedures for Accommodating Utilities on Highway Rights of Way” with “NCDOT Utilities 
Accommodations Manual”. 
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STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot 

Nematode, And Other Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining a 
certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or 
https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine those specific project 
sites located in the quarantined area or for any regulated article used on this project originating in 
a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald 
ash borer, guava root knot nematode, or other noxious weeds. 
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STANDARD SPECIAL PROVISION 
 

TITLE VI AND NONDISCRIMINATION: 
(6-28-77)(Rev 6/19/2018)  Z-6 

 

Revise the 2018 Standard Specifications as follows: 
 
Replace Article 103-4(B) with the following: 
 
The North Carolina Department of Transportation is committed to carrying out the U.S. 
Department of Transportation’s policy of ensuring nondiscrimination in the award and 
administration of contracts. 
 
The provisions of this section related to United States Department of Transportation (US DOT) 
Order 1050.2A, Title 49 Code of Federal Regulations (CFR) part 21, 23 United States Code 
(U.S.C.) 140 and 23 CFR part 200 (or 49 CFR 303, 49 U.S.C. 5332 or 49 U.S.C. 47123) are 
applicable to all North Carolina Department of Transportation (NCDOT) contracts and to all 
related subcontracts, material supply, engineering, architectural and other service contracts, 
regardless of dollar amount. Any Federal provision that is specifically required not specifically set 
forth is hereby incorporated by reference.   

(1) Title VI Assurances (USDOT Order 1050.2A, Appendix A) 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest (hereinafter referred to as the "contractor") agrees as follows: 
(a) Compliance with Regulations 

The contractor (hereinafter includes consultants) shall comply with the Acts and the 
Regulations relative to Nondiscrimination in Federally-assisted programs of the U.S. 
Department of Transportation, Federal Highway Administration (FHWA), as they may 
be amended from time to time, which are herein incorporated by reference and made a 
part of this contract. 

(b) Nondiscrimination 
The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and 
retention of subcontractors, including procurements of materials and leases of 
equipment. The contractor shall not participate directly or indirectly in the 
discrimination prohibited by the Acts and the Regulations, including employment 
practices when the contract covers any activity, project, or program set forth in 
Appendix B of 49 CFR Part 21. 

(c) Solicitations for Subcontractors, Including Procurements of Materials and Equipment 
In all solicitations, either by competitive bidding, or negotiation made by the contractor 
for work to be performed under a subcontract, including procurements of materials, or 
leases of equipment, each potential subcontractor or supplier shall be notified by the 
contractor of the contractor's obligations under this contract and the Acts and the 
Regulations relative to Nondiscrimination on the grounds of race, color, or national 
origin. 

(d) Information and Reports 
The contractor shall provide all information and reports required by the Acts, the 
Regulations, and directives issued pursuant thereto and shall permit access to its books, 
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records, accounts, other sources of information, and its facilities as may be determined 
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts, 
Regulations, and instructions. Where any information required of a contractor is in the 
exclusive possession of another who fails or refuses to furnish the information, the 
contractor shall so certify to the Recipient or the FHWA, as appropriate, and shall set 
forth what efforts it has made to obtain the information.  

(e) Sanctions for Noncompliance: 
In the event of a contractor's noncompliance with the Non-discrimination provisions of 
this contract, the Recipient will impose such contract sanctions as it and/or the FHWA 
may determine to be appropriate, including, but not limited to:  
(i) Withholding payments to the contractor under the contract until the contractor 

complies; and/or 
(ii) Cancelling, terminating, or suspending a contract, in whole or in part. 

(f) Incorporation of Provisions 
The contractor shall include the provisions of paragraphs (a) through (f) in every 
subcontract, including procurements of materials and leases of equipment, unless 
exempt by the Acts, the Regulations and directives issued pursuant thereto. The 
contractor shall take action with respect to any subcontract or procurement as the 
Recipient or the FHWA may direct as a means of enforcing such provisions including 
sanctions for noncompliance. Provided, that if the contractor becomes involved in, or 
is threatened with litigation by a subcontractor, or supplier because of such direction, 
the contractor may request the Recipient to enter into any litigation to protect the 
interests of the Recipient. In addition, the contractor may request the United States to 
enter into the litigation to protect the interests of the United States. 

(2) Title VI Nondiscrimination Program (23 CFR 200.5(p)) 
The North Carolina Department of Transportation (NCDOT) has assured the USDOT that, 
as a condition to receiving federal financial assistance, NCDOT will comply with Title VI 
of the Civil Rights Act of 1964 and all requirements imposed by Title 49 CFR part 21 and 
related nondiscrimination authorities to ensure that no person shall, on the ground of race, 
color, national origin, limited English proficiency, sex, age, or disability (including 
religion/creed or income-level, where applicable), be excluded from participation in, be 
denied the benefits of, or be subjected to discrimination under any programs, activities, or 
services conducted or funded by NCDOT. Contractors and other organizations under 
contract or agreement with NCDOT must also comply with Title VI and related authorities, 
therefore: 
(a) During the performance of this contract or agreement, contractors (e.g., subcontractors, 

consultants, vendors, prime contractors) are responsible for complying with NCDOT’s 
Title VI Program. Contractors are not required to prepare or submit Title VI Programs. 
To comply with this section, the prime contractor shall: 
1. Post NCDOT’s Notice of Nondiscrimination and the Contractor’s own Equal 

Employment Opportunity (EEO) Policy in conspicuous locations accessible to all 
employees, applicants and subcontractors on the jobsite. 

2. Physically incorporate the required Title VI clauses into all subcontracts on 
federally-assisted and state-funded NCDOT projects, and ensure inclusion by 
subcontractors into all lower-tier subcontracts. 
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3. Required Solicitation Language. The Contractor shall include the following 
notification in all solicitations for bids and requests for work or material, regardless 
of funding source: 
“The North Carolina Department of Transportation, in accordance with the 
provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 
2000d to 2000d-4) and the Regulations, hereby notifies all bidders that it will 
affirmatively ensure that any contract entered into pursuant to this advertisement, 
disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, or national origin in consideration for an award. In 
accordance with other related nondiscrimination authorities, bidders and 
contractors will also not be discriminated against on the grounds of sex, age, 
disability, low-income level, creed/religion, or limited English proficiency in 
consideration for an award.” 

4. Physically incorporate the FHWA-1273, in its entirety, into all subcontracts and 
subsequent lower tier subcontracts on Federal-aid highway construction contracts 
only. 

5. Provide language assistance services (i.e., written translation and oral 
interpretation), free of charge, to LEP employees and applicants. Contact NCDOT 
OCR for further assistance, if needed. 

6. For assistance with these Title VI requirements, contact the NCDOT Title VI 
Nondiscrimination Program at 1-800-522-0453. 

(b) Subrecipients (e.g. cities, counties, LGAs, planning organizations) may be required to 
prepare and submit a Title VI Plan to NCDOT, including Title VI Assurances and/or 
agreements. Subrecipients must also ensure compliance by their contractors and 
subrecipients with Title VI. (23 CFR 200.9(b)(7)) 

(c) If reviewed or investigated by NCDOT, the contractor or subrecipient agrees to take 
affirmative action to correct any deficiencies found within a reasonable time period, 
not to exceed 90 calendar days, unless additional time is granted by NCDOT. (23 CFR 
200.9(b)(15)) 

(d) The Contractor is responsible for notifying subcontractors of NCDOT’s External 
Discrimination Complaints Process. 
1. Applicability 

Title VI and related laws protect participants and beneficiaries (e.g., members of 
the public and contractors) from discrimination by NCDOT employees, 
subrecipients and contractors, regardless of funding source. 

2. Eligibility 
Any person—or class of persons—who believes he/she has been subjected to 
discrimination based on race, color, national origin, Limited English Proficiency 
(LEP), sex, age, or disability (and religion in the context of employment, aviation, 
or transit) may file a written complaint. The law also prohibits intimidation or 
retaliation of any sort. 

3. Time Limits and Filing Options 
Complaints may be filed by the affected individual(s) or a representative and must 
be filed no later than 180 calendar days after the following: 
(i) The date of the alleged act of discrimination; or 
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(ii) The date when the person(s) became aware of the alleged discrimination; or 
(iii) Where there has been a continuing course of conduct, the date on which that 

conduct was discontinued or the latest instance of the conduct. 
Title VI and related discrimination complaints may be submitted to the following 
entities: 
 North Carolina Department of Transportation, Office of Civil Rights, Title VI 

Program, 1511 Mail Service Center, Raleigh, NC 27699-1511; toll free 1-800-
522-0453  

 Federal Highway Administration, North Carolina Division Office, 310 New 
Bern Avenue, Suite 410, Raleigh, NC 27601, 919-747-7010 

 US Department of Transportation, Departmental Office of Civil Rights, 
External Civil Rights Programs Division, 1200 New Jersey Avenue, SE, 
Washington, DC 20590; 202-366-4070 

4. Format for Complaints 
Complaints must be in writing and signed by the complainant(s) or a representative, 
and include the complainant’s name, address, and telephone number. Complaints 
received by fax or e-mail will be acknowledged and processed. Allegations received 
by telephone will be reduced to writing and provided to the complainant for 
confirmation or revision before processing. Complaints will be accepted in other 
languages, including Braille. 

5. Discrimination Complaint Form 
Contact NCDOT Civil Rights to receive a full copy of the Discrimination 
Complaint Form and procedures. 

6. Complaint Basis 
Allegations must be based on issues involving race, color, national origin (LEP), 
sex, age, disability, or religion (in the context of employment, aviation or transit). 
“Basis” refers to the complainant’s membership in a protected group category.  
 

 
TABLE 103-1 

COMPLAINT BASIS 

Protected Categories Definition Examples Applicable Nondiscrimination 
Authorities 

Race and Ethnicity An individual belonging to one 
of the accepted racial groups; or 
the perception, based usually on 
physical characteristics that a 
person is a member of a racial 
group 

Black/African 
American, 
Hispanic/Latino, 
Asian, American 
Indian/Alaska Native, 
Native 
Hawaiian/Pacific 
Islander, White 

Title VI of the Civil Rights Act of 1964;  
49 CFR Part 21;  
23 CFR 200; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
(Executive Order 13166) 

Color Color of skin, including shade 
of skin within a racial group 

Black, White, brown, 
yellow, etc. 

National Origin (Limited English 
Proficiency) 

Place of birth. Citizenship is not 
a factor. (Discrimination based 
on language or a person’s 
accent is also covered) 

Mexican, Cuban, 
Japanese, 
Vietnamese, Chinese 

Sex Gender. The sex of an 
individual.  

Women and Men 1973 Federal-Aid Highway Act; 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 
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Note: Sex under this program 
does not include sexual 
orientation. 

Age Persons of any age 21-year-old person Age Discrimination Act of 1975 
49 U.S.C. 5332(b); 
49 U.S.C. 47123. 

Disability Physical or mental impairment, 
permanent or temporary, or 
perceived. 

Blind, alcoholic, 
para-amputee, 
epileptic, diabetic, 
arthritic 

Section 504 of the Rehabilitation Act of 
1973;  
Americans with Disabilities Act of 1990  

Religion (in the context of 
employment) 
(Religion/ Creed in all aspects of 
any aviation or transit-related 
construction) 

An individual belonging to a 
religious group; or the 
perception, based on 
distinguishable characteristics 
that a person is a member of a 
religious group. In practice, 
actions taken as a result of the 
moral and ethical beliefs as to 
what is right and wrong, which 
are sincerely held with the 
strength of traditional religious 
views. Note: Does not have to 
be associated with a recognized 
religious group or church; if an 
individual sincerely holds to the 
belief, it is a protected religious 
practice. 

Muslim, Christian, 
Sikh, Hindu, etc. 

Title VII of the Civil Rights Act of 1964;  
23 CFR 230; 
FHWA-1273 Required Contract Provisions. 
(49 U.S.C. 5332(b); 
49 U.S.C. 47123) 

(3) Pertinent Nondiscrimination Authorities 
During the performance of this contract, the contractor, for itself, its assignees, and 
successors in interest agrees to comply with the following non-discrimination statutes and 
authorities, including, but not limited to: 
(a) Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), 

(prohibits discrimination on the basis of race, color, national origin); and 49 CFR Part 
21.  

(b) The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 
1970, (42 U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose 
property has been acquired because of Federal or Federal-aid programs and projects);  

(c) Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination 
on the basis of sex);  

(d) Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, 
(prohibits discrimination on the basis of disability) and 49 CFR Part 27;  

(e) The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits 
discrimination on the basis of age);  

(f) Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as 
amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

(g) The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, 
coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age 
Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973, by 
expanding the definition of the terms "programs or activities" to include all of the 
programs or activities of the Federal-aid recipients, sub-recipients and contractors, 
whether such programs or activities are Federally funded or not);  
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(h) Titles II and III of the Americans with Disabilities Act, which prohibit discrimination 
on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities (42 
U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations 
at 49 C.F.R. parts 37 and 38;  

(i) The Federal Aviation Administration's Nondiscrimination statute (49 U.S.C. § 47123) 
(prohibits discrimination on the basis of race, color, national origin, and sex);  

(j) Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, which ensures Nondiscrimination against 
minority populations by discouraging programs, policies, and activities with 
disproportionately high and adverse human health or environmental effects on minority 
and low-income populations;  

(k) Executive Order 13166, Improving Access to Services for Persons with Limited 
English Proficiency, and resulting agency guidance, national origin discrimination 
includes discrimination because of Limited English proficiency (LEP). To ensure 
compliance with Title VI, you must take reasonable steps to ensure that LEP persons 
have meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);  

(l) Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et 
seq).  

(m) Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000e et seq., Pub. L. 88-352), 
(prohibits employment discrimination on the basis of race, color, religion, sex, or 
national origin). 

(4) Additional Title VI Assurances 
**The following Title VI Assurances (Appendices B, C and D) shall apply, as applicable 
(a) Clauses for Deeds Transferring United States Property (1050.2A, Appendix B) 

The following clauses will be included in deeds effecting or recording the transfer of 
real property, structures, or improvements thereon, or granting interest therein from the 
United States pursuant to the provisions of Assurance 4. 
 
NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and 
upon the condition that the North Carolina Department of Transportation (NCDOT) 
will accept title to the lands and maintain the project constructed thereon in accordance 
with the North Carolina General Assembly, the Regulations for the Administration of 
the Federal-Aid Highway Program, and the policies and procedures prescribed by the 
Federal Highway Administration of the U.S. Department of Transportation in 
accordance and in compliance with all requirements imposed by Title 49, Code of 
Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the 
Secretary, Part 21, Nondiscrimination in Federally-assisted programs of the U.S 
Department of Transportation pertaining to and effectuating the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252; 42 U.S.C. § 2000d to 2000d-4), does 
hereby remise, release, quitclaim and convey unto the NCDOT all the right, title and 
interest of the U.S. Department of Transportation in and to said lands described in 
Exhibit A attached hereto and made a part hereof. 
 
(HABENDUM CLAUSE)  
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TO HAVE AND TO HOLD said lands and interests therein unto the North Carolina 
Department of Transportation (NCDOT) and its successors forever, subject, however, 
to the covenants, conditions, restrictions and reservations herein contained as follows, 
which will remain in effect for the period during which the real property or structures 
are used for a purpose for which Federal financial assistance is extended or for another 
purpose involving the provision of similar services or benefits and will be binding on 
the NCDOT, its successors and assigns. 
The NCDOT, in consideration of the conveyance of said lands and interests in lands, 
does hereby covenant and agree as a covenant running with the land for itself, its 
successors and assigns, that (1) no person will on the grounds of race, color, or national 
origin, be excluded from participation in, be denied the benefits of, or be otherwise 
subjected to discrimination with regard to any facility located wholly or in part on, 
over, or under such lands hereby conveyed [,] [and]* (2) that the NCDOT will use the 
lands and interests in lands and interests in lands so conveyed, in compliance with all 
requirements imposed by or pursuant to Title 49, Code of Federal Regulations, U.S. 
Department of Transportation, Subtitle A, Office of the Secretary, Part 21, Non-
discrimination in Federally-assisted programs of the U.S. Department of 
Transportation, Effectuation of Title VI of the Civil Rights Act of 1964, and as said 
Regulations and Acts may be amended [, and (3) that in the event of breach of any of 
the above-mentioned nondiscrimination conditions, the Department will have a right to 
enter or re-enter said lands and facilities on said land, and that above described land 
and facilities will thereon revert to and vest in and become the absolute property of the 
U.S. Department of Transportation and its assigns as such interest existed prior to this 
instruction].* 
 
(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary in order to make clear the purpose of Title VI.) 

(b) Clauses for Transfer of Real Property Acquired or Improved Under the Activity, 
Facility, or Program (1050.2A, Appendix C) 
The following clauses will be included in deeds, licenses, leases, permits, or similar 
instruments entered into by the North Carolina Department of Transportation 
(NCDOT) pursuant to the provisions of Assurance 7(a): 
1. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree [in the case of deeds and 
leases add "as a covenant running with the land"] that: 
(i.) In the event facilities are constructed, maintained, or otherwise operated on the 

property described in this (deed, license, lease, permit, etc.) for a purpose for 
which a U.S. Department of Transportation activity, facility, or program is 
extended or for another purpose involving the provision of similar services or 
benefits, the (grantee, licensee, lessee, permittee, etc.) will maintain and operate 
such facilities and services in compliance with all requirements imposed by the 
Acts and Regulations (as may be amended) such that no person on the grounds 
of race, color, or national origin, will be excluded from participation in, denied 
the benefits of, or be otherwise subjected to discrimination in the use of said 
facilities. 
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2. With respect to licenses, leases, permits, etc., in the event of breach of any of the 
above Nondiscrimination covenants, the NCDOT will have the right to terminate 
the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands and 
facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never 
been made or issued. * 

3. With respect to a deed, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will have the right to enter or re-enter the lands and 
facilities thereon, and the above described lands and facilities will there upon revert 
to and vest in and become the absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 

(c) Clauses for Construction/Use/Access to Real Property Acquired Under the Activity, 
Facility or Program (1050.2A, Appendix D) 
The following clauses will be included in deeds, licenses, permits, or similar 
instruments/ agreements entered into by the North Carolina Department of 
Transportation (NCDOT) pursuant to the provisions of Assurance 7(b): 
1. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her 

heirs, personal representatives, successors in interest, and assigns, as a part of the 
consideration hereof, does hereby covenant and agree (in the case of deeds and 
leases add, "as a covenant running with the land") that (1) no person on the ground 
of race, color, or national origin, will be excluded from participation in, denied the 
benefits of, or be otherwise subjected to discrimination in the use of said facilities, 
(2) that in the construction of any improvements on, over, or under such land, and 
the furnishing of services thereon, no person on the ground of race, color, or 
national origin, will be excluded from participation in, denied the benefits of, or 
otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee, 
permittee, etc.) will use the premises in compliance with all other requirements 
imposed by or pursuant to the Acts and Regulations, as amended, set forth in this 
Assurance. 

2. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the 
above Non¬ discrimination covenants, the NCDOT will have the right to terminate 
the (license, permit, etc., as appropriate) and to enter or re-enter and repossess said 
land and the facilities thereon, and hold the same as if said (license, permit, etc., as 
appropriate) had never been made or issued. * 

3. With respect to deeds, in the event of breach of any of the above Nondiscrimination 
covenants, the NCDOT will there upon revert to and vest in and become the 
absolute property of the NCDOT and its assigns. * 

(*Reverter clause and related language to be used only when it is determined that such 
a clause is necessary to make clear the purpose of Title VI.) 
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STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative 
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its effort to 
meet the goals.  The hours of minority and female employment and training must be substantially 
uniform throughout the length of the contract, and in each trade and the Contractor shall make a 
good faith effort to employ minorities and women evenly on each of its projects.  The transfer of 
minority or female employees or trainees from Contractor to Contractor or from project to project 
for the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the 
executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered area” 
is the county or counties shown on the cover sheet of the proposal form and contract. 
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EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   

 
______________________________________________________________________________ 
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SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   

 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID 
CONSTRUCTION CONTRACTS 

 
 
 

 
Insert 
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STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 4-21-15) Z-10 

 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the Federal 
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program.  All 
contractors (existing and newcomers) will be automatically placed in the Alternate Program.  
Standard OJT requirements typically associated with individual projects will no longer be applied 
at the project level.  Instead, these requirements will be applicable on an annual basis for each 
contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make every 
effort to enroll minority and women as trainees to the extent that such persons are available within 
a reasonable area of recruitment.  This training commitment is not intended, and shall not be used, 
to discriminate against any applicant for training, whether a member of a minority group or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar year 
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s 
activity with the Department.  At the beginning of each year, all contractors eligible will be 
contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  The 
Contractor shall sign an agreement to fulfill their annual goal for the year.\ 
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Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are not 
all-inclusive.  Where the training is oriented toward construction applications, training will be 
allowed in lower-level management positions such as office engineers and estimators.  Contractors 
shall submit new classifications for specific job functions that their employees are performing.  
The Department will review and recommend for acceptance to FHWA the new classifications 
proposed by contractors, if applicable.  New classifications shall meet the following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to the 
subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year 
of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
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Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting company 
compliance under these contract documents.  These documents and any other information as 
requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with 
a certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken off 
the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 
  



12106411    13.101111, ETC. SSP-40 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC20230086 01/06/2023 NC86 
Z-086 

Date:  January 6, 2023 
 

General Decision Number:  NC20230086 01/06/2023 NC86 
 

Superseded General Decision Numbers:  NC20220086 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Alleghany Jackson Surry 
Ashe Lincoln Swain 
Avery Macon Transylvania 
Cherokee McDowell Watauga 
Clay Mitchell Wilkes 
Cleveland Polk Yancey 
Graham Rutherford  

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable 
minimum wage rate required under Executive Order 14026 or Executive Order 13658.  Please note 
that these Executive Orders apply to covered  contracts entered into by the federal government that 
are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-
Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).      
 
If the contract is entered into on or 
after January 30, 2022, or the 
contract is renewed or extended 
(e.g., an option is exercised) on or 
after January 30, 2022: 

Executive Order 14026 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$16.20 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 

 
If the contract was awarded on or 
between January 1, 2015 and 
January 29, 2022, and the contract 
is not renewed or extended on or 
after January 30, 2022: 

Executive Order 13658 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$12.15 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 
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The applicable Executive Order minimum wage rate will be adjusted annually.  If this contract is 
covered by one of the Executive Orders and a classification considered necessary for  performance 
of work on the contract does not appear on this wage determination, the contractor must still submit 
a conformance request. 
 
Additional information on contractor requirements and worker protections under the Executive 
Orders is available at http://www.dol.gov/whd/govcontracts. 
 
Modification Number Publication Date 
0 01/06/2023 

 
SUNC2014-001 11/13/2014 

 Rates Fringes 
BLASTER 21.83  
CARPENTER 12.54 **  
CEMENT MASON/CONCRETE FINISHER 14.10 **  
ELECTRICIAN   

Electrician 19.19 2.39 
Telecommunications Technician 15.13 **  

IRONWORKER 14.53 **  
LABORER   

Asphalt Raker and Spreader 12.23 **  
Asphalt Screed/Jackman 15.22 **  
Carpenter Tender 10.00 **  
Cement Mason/Concrete Finisher Tender 12.26 **  
Common or General 10.68 **  
Guardrail/Fence Installer 13.43 **  
Pipelayer 12.22 **  
Traffic Signal/Lighting Installer 15.85 **  

PAINTER   
Bridge 19.62  

POWER EQUIPMENT OPERATORS   
Asphalt Broom Tractor 11.00 **  
Bulldozer Fine 16.20  
Bulldozer Rough 13.89 **  
Concrete Grinder/Groover 24.66  
Crane Boom Trucks 14.44 ** .53 
Crane Other 19.59  
Crane Rough/All-Terrain 21.25  
Drill Operator Rock 15.25 **  
Drill Operator Structure 20.92  
Excavator Fine 16.11 **  
Excavator Rough 13.10 **  
Grader/Blade Fine 19.24  
Grader/Blade Rough 13.07 **  
Loader 2 Cubic Yards or Less 13.38 **  
Loader Greater Than 2 Cubic Yards 16.01 **  
Material Transfer Vehicle (Shuttle Buggy) 17.39  
Mechanic 18.51  
Milling Machine 13.88 **  
Off-Road Hauler/Water Tanker 13.87 **  
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 Rates Fringes 
Oiler/Greaser 14.98 **  
Pavement Marking Equipment 13.33 **  
Paver Asphalt 15.68 ** .05 
Roller Asphalt Breakdown 14.05 ** .06 
Roller Asphalt Finish 14.98 ** .04 
Roller Other 11.75 **  
Scraper Finish 13.87 **  
Scraper Rough 11.53 **  
Slip Form Machine 20.79  
Tack Truck/Distributor Operator 14.67 ** .06 

TRUCK DRIVER   
GVWR of 26,000 Lbs or Less 11.72 **  
GVWR of 26,001 Lbs or Greater 13.50 **  

 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

** Workers in this classification may be entitled to a higher minimum wage under Executive Order 
14026 ($16.20) or 13658 ($12.15).  Please see the Note at the top of the wage determination for 
more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 
up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 
for their own illness, injury or other health-related needs, including preventive care; to assist a 
family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking. Additional information on contractor requirements and worker 
protections under the EO is available at http://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses  
(29 CFR 5.5(a)(1)(ii)). 
 

The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 
The classifications are listed in alphabetical order of "identifiers" that indicate whether the 
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate). 
 

Union Rate Identifiers 
 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
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in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 2014. 
 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 

Survey Rate Identifiers 
 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates the State of Louisiana.  
2012 is the year of survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination.  
5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 

Union Average Rate Identifiers 
 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for 
the classifications and rates under that identifier. 
 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 

WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour National Office because National Office has responsibility for the David-
Bacon survey program.  If the response from this initial contact is not satisfactory, then the process 
described in 2.) and 3.) should be followed. 
 



12106411    13.101111, ETC. SSP-44 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 

 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

4.) All decisions by the Administrative Review Board are final. 
 

END OF GENERAL DECISION 
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STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC20230087 01/06/2023 NC87 
Z-087 

Date:  January 6, 2023 
 

General Decision Number:  NC20230087 01/06/2023 NC87 
 

Superseded General Decision Numbers:  NC20220087 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Alexander Caldwell Henderson 
Buncombe Catawba Madison 
Burke Haywood  

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects & railroad construction; bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; and other major bridges). 
 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay at least the applicable 
minimum wage rate required under Executive Order 14026 or Executive Order 13658.  Please note 
that these Executive Orders apply to covered  contracts entered into by the federal government that 
are subject to the Davis-Bacon Act itself, but do not apply to contracts subject only to the Davis-
Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).      
 
If the contract is entered into on or 
after January 30, 2022, or the 
contract is renewed or extended 
(e.g., an option is exercised) on or 
after January 30, 2022: 

Executive Order 14026 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$16.20 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 

 
If the contract was awarded on or 
between January 1, 2015 and 
January 29, 2022, and the contract 
is not renewed or extended on or 
after January 30, 2022: 

Executive Order 13658 generally applies to the contract.   
 
The contractor must pay all covered workers at least 
$12.15 per hour (or the applicable wage rate listed on 
this wage determination, if it is higher) for all hours 
spent performing on that contract in 2023. 

 
 
The applicable Executive Order minimum wage rate will be adjusted annually.  If this contract is 
covered by one of the Executive Orders and a classification considered necessary for  performance 
of work on the contract does not appear on this wage determination, the contractor must still submit 
a conformance request. 
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Additional information on contractor requirements and worker protections under the Executive 
Orders is available at http://www.dol.gov/whd/govcontracts. 
 
Modification Number Publication Date 
0 01/06/2023 

 
SUNC2014-002 11/13/2014 

 Rates Fringes 
BLASTER 20.93  
CARPENTER 13.48 **  
CEMENT MASON/CONCRETE FINISHER 14.40 **  
ELECTRICIAN   

Electrician 18.79 2.62 
Telecommunications Technician 14.67 ** 1.67 

IRONWORKER 12.48 **  
LABORER   

Asphalt Raker and Spreader 11.76 **  
Asphalt Screed/Jackman 15.38 ** .08 
Carpenter Tender 10.50 **  
Cement Mason/Concrete Finisher Tender 11.04 **  
Common or General 11.90 **  
Guardrail/Fence Installer 13.09 **  
Pipelayer 12.87 **  
Traffic Signal/Lighting Installer 15.33 ** .22 

PAINTER   
Bridge 20.67  

POWER EQUIPMENT OPERATORS   
Asphalt Broom Tractor 10.00 **  
Bulldozer Fine 16.28  
Bulldozer Rough 14.51 **  
Concrete Grinder/Groover 19.20  
Crane Boom Trucks 18.19  
Crane Other 18.69  
Crane Rough/All-Terrain 19.19  
Drill Operator Rock 15.00 **  
Drill Operator Structure 21.07  
Excavator Fine 16.02 **  
Excavator Rough 14.67 **  
Grader/Blade Fine 19.86  
Grader/Blade Rough 15.12 **  
Loader 2 Cubic Yards or Less 12.38 **  
Loader Greater Than 2 Cubic Yards 17.91  
Material Transfer Vehicle (Shuttle Buggy) 15.44 **  
Mechanic 17.86  
Milling Machine 15.08 **  
Off-Road Hauler/Water Tanker 11.95 **  
Oiler/Greaser 15.05 **  
Pavement Marking Equipment 11.99 **  
Paver Asphalt 17.84 .08 
Paver Concrete 18.20  
Roller Asphalt Breakdown 15.00 ** .08 
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 Rates Fringes 
Roller Asphalt Finish 16.08 ** .07 
Roller Other 12.51 ** .03 
Scraper Finish 12.86 **  
Scraper Rough 13.83 **  
Slip Form Machine 20.38  
Tack Truck/Distributor Operator 14.81 ** .02 

TRUCK DRIVER   
GVWR of 26,001 Lbs or Greater 13.65 **  
GVWR of 26,000 Lbs or Less 12.48 **  

 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

** Workers in this classification may be entitled to a higher minimum wage under Executive Order 
14026 ($16.20) or 13658 ($12.15).  Please see the Note at the top of the wage determination for 
more information. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies 
to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this contract is covered by the EO, the 
contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, 
up to 56 hours of paid sick leave each year.  Employees must be permitted to use paid sick leave 
for their own illness, injury or other health-related needs, including preventive care; to assist a 
family member (or person who is like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, domestic violence, 
sexual assault, or stalking.  Additional information on contractor requirements and worker 
protections under the EO is available at https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within the scope of the classifications listed 
may be added after award only as provided in the labor standards contract clauses  
(29 CFR 5.5(a)(1)(ii)). 
 

The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage determination. 
The classifications are listed in alphabetical order of "identifiers" that indicate whether the 
particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted 
average rate) or a union average rate (weighted union average rate). 
 

Union Rate Identifiers 
 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with 
characters other than "SU" or "UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is 
an abbreviation identifier of the union which prevailed in the survey for this classification, which 
in this example would be Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 2014.  
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Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 
agreement (CBA) governing this classification and rate. 
 

Survey Rate Identifiers 
 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this 
classification in the survey and the published rate is derived by computing a weighted average rate 
based on all the rates reported in the survey for that classification.  As this weighted average rate 
includes all rates reported in the survey, it may include both union and non-union rates. Example: 
SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates the State of Louisiana.  
2012 is the year of survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage determination.  
5/13/2014 indicates the survey completion date for the classifications and rates under that 
identifier. 
 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 
 

Union Average Rate Identifiers 
 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed 
for those classifications; however, 100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in the example, is an internal number 
used in producing the wage determination. 08/29/2014 indicates the survey completion date for 
the classifications and rates under that identifier. 
 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted 
average of the current negotiated/CBA rate of the union locals from which the rate is based. 
 

WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour National Office because National Office has responsibility for the David-
Bacon survey program.  If the response from this initial contact is not satisfactory, then the process 
described in 2.) and 3.) should be followed. 
 

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
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Washington, D.C.  20210 
 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7).  Write to: 

 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 

 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

4.) All decisions by the Administrative Review Board are final. 
END OF GENERAL DECISION 
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DESIGN PLAN SUBMITTAL: 
 

Description 
 
The work consists of providing a plan submittal reflecting the design for geotechnical 
stabilization work. 
 
Submittal Method 
 
The Contractor shall submit an electronic copy in PDF format of plans and calculations to the 
Engineer for review and approval in accordance with Section 105-2 of the Standard 
Specifications. When a prequalification classification exists, use a NCDOT prequalified 
design consultant, or prequalified in-house staff, to prepare geotechnical stabilization designs 
and calculations. Otherwise, prepare and seal the plans and calculations using a North 
Carolina Registered Professional Engineer. 
 
Measurement and Payment 
 
Design Plan Submittal will be measured and paid for as the complete design, as submitted in 
working drawings for each site requiring geotechnical stabilization. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Design Plan Submittal Each 
 

HIGH REACH DRILLING: 
 

Description 
 
High reach drilling is defined by drilling activities that require reaches in excess of 25 feet 
above or 15 feet below working platforms (i.e. road grades). High reach drilling for rock 
bolts, rock anchors, or soil nails will be accomplished by either using limited access drills or 
a high reach excavator, depending on site conditions, access and availability of equipment. 
 
Measurement and Payment 
 
High Reach Drilling will be measured by per linear foot of drilling within site areas defined 
in the reach descriptions above. Conditions meeting the High Reach Drilling descriptions 
will be applied in addition to any drilling line item needed for the design. 
 

Ex 1) A Rock Bolt installed using Rope Access = 

[High Reach Drilling per linear foot x 20'] + [unit price for Rock Bolts] 
 
 

Ex 2) A Soil Nail up to 30' installed 30' above roadway = 

[High Reach Drilling per linear foot x 30'] + [unit price for Soil Nail up to 30'] 
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Payment at the per linear foot contract unit price shall be full compensation for all labor, 
equipment, and incidentals to perform high reach drilling. NCDOT will not make payment 
for materials on site and not installed. 

Payment will be made under: 
 
Pay Item Pay Unit 
High Reach Drilling Linear Foot 
 

LIMITED ACCESS DRILLING: 
 

Description 
 
Limited access drilling is defined by drilling activities that require rope access to install rock 
bolts, rock anchors, or soil nails. 
 
Measurement and Payment 
 
Limited Access Drilling will be measured by per linear foot of drilling using rope access. 
Conditions meeting the Limited Access Drilling description will be applied in addition to any 
drilling line item needed for the design. 

Ex 1) A Rock Bolt installed using Rope Access = 

[Limited Access Drilling per linear foot x 20'] + [unit price for Rock Bolts] 
 
 

Ex 2) A Soil Nail up to 30' installed 30' above roadway = 

[Limited Access Drilling per linear foot x 30'] + [unit price for Soil Nail up to 30'] 
 
Payment at the per linear foot contract unit price shall be full compensation for all labor, 
equipment, and incidentals to perform high reach drilling. NCDOT will not make payment for 
materials on site and not installed. 

Payment will be made under: 
 
Pay Item Pay Unit 
Limited Access Drilling Linear Foot 
 
GEOSYNTHETICALLY REINFORCED WALL: 
 

Description 
 
The work consists of constructing geosynthetically reinforced walls. 
 
Materials 
 
CMU blocks shall meet the requirements of Article 1040-2 of the Standard Specifications. 
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Backfill shall meet the requirements of Section 1016 of the Standard Specifications for Class IV 
Select Material. Compaction shall be at least 95% of AASHTO T-180. 
 
Geotextile shall be per design but in no case shall have less than an ultimate wide width strip tensile 
strength of 2400 pounds per foot. 
 
Method of Construction 
 
Geosynthetically Reinforced Walls may be used in conjunction with soil nails/micropiles and/or 
shotcrete to create a wider roadway platform or to construct a small box or abutment wall. This 
wall shall consist of a standard split faced concrete masonry unit (CMU), Class IV Select Material 
backfill, and a woven polypropylene geosynthetic fabric placed between each block. 
Geosynthetically Reinforced Walls will be constructed to lines and grades determined by NCDOT 
and the Contractor’s Engineer. 
 
Measurement and Payment 
 
Geosynthetically Reinforced Walls will be measured and paid for as the number of square feet of 
wall constructed and accepted. Such price and payment will be full compensation for all labor, 
materials, equipment, and incidentals to furnish and construct geosynthetically reinforced walls. 
 
Aggregate Backfill will be measured and paid for as the number of tons of aggregate installed and 
accepted. Payment will be made under: 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Geosynthetically Reinforced Wall Square Feet 
Aggregate Backfill Ton 
 
GEOTECHNICAL STABILIZATION: 
 

Description 
 
Geotechnical stabilization consists of designing and constructing geotechnical foundations, 
elements, and features to repair or improve roadways, slopes, and retaining walls. 
 
Scope 
 
North Carolina Department of Transportation (NCDOT) will identify locations of all work to be 
performed as specified herein. The Contractor may be called out for a site visit prior to issuance 
of a work request. The purpose of the site visit will be for the Contractor to evaluate and prepare 
an estimate of the materials and services needed to repair the site to the engineer’s specifications. 
Unless otherwise requested by NCDOT, the Contractor shall schedule the site visit within 24 hours 
following notification by NCDOT personnel and shall provide a detailed written estimate of 
materials and services needed to repair the site to NCDOT’s specifications within 24 hours 



12106411    13.101111, ETC. GT-5 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

following the site visit. Any necessary subsurface exploration, site survey, and slope stability 
modeling, to prepare the estimate, is the responsibility of the Contractor. 
 
Following issuance of a work request, the Contractor will provide all necessary engineering plans 
and details required to successfully repair or stabilize the affected feature. These plans shall be 
stamped by a Registered Professional Engineer (PE) licensed in the State of North Carolina, who 
is knowledgeable and experienced in the design and implementation of geotechnical stabilization 
with soil nails, micropiles, etc. and related work. Where applicable, the stabilization design 
engineer shall be a Department-prequalified Key Person for the Work Code elements used for 
repair and/or stabilization. Changes or deviations from the approved submittals must be 
resubmitted for approval. No adjustments in project duration will be allowed due to incomplete 
submittals. The PE stamped submittals shall include at a minimum the following information: 
 

1. A description of the repair or stabilization construction sequence and a schedule of work 
activities. 

 
2. A description and detail of the size and spacing of geotechnical stabilization elements to 

be placed in order to meet minimum static/seismic factors of safety for global stability of 
the repair. The materials and components selected will meet a 75-year design life. Designs 
will include consideration of appropriate loadings, geometry, and material properties 
associated with the native soils, backfill, reinforcement connections, facing, and other 
design elements. 

 
3. All necessary details to successfully complete the work. 

 
The Division Engineer or his duly appointed representative will review the estimate submitted by 
the contractor and once those measures needed have been agreed upon, contractor will be given 
the approval to commence work. 
 
Unless otherwise approved by NCDOT, repair operations commencement and submittal of 
stamped plans shall be within 48 hours after receipt of a work request. Once repair has 
commenced, it shall continue until completion. The Contractor must also have the ability to design 
and repair multiple sites at the same time, if necessary, in order to efficiently provide maintenance 
and emergency repairs as required. 
 
Materials 
 
Shotcrete shall be provided in accordance with Section 1002 of the Standard Specifications. 
 
Rock slope materials including, but not limited to, rock bolts, wire mesh and nets, and rockfall 
barriers shall meet the requirements of the current Rock Slope Materials provision. 
 
Materials used for soil nails and micropiles shall be readily available standard geotechnical 
industry items such as casing, continuous threaded solid bars, and continuous threaded hollow bars 
with sacrificial bits. 
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Construction Methods 
 
Soil Nails: Perform soil nail design and construction, including nail installation, grouting, 
shotcrete, and wall construction, in accordance with the current Soil Nail Wall provision, except 
as modified herein. Soil nails shall either be self-drilling or permanently cased depending on the 
design. Permanent shotcrete facing may be used to complete work for this contract. Please note 
that the minimum permanent shotcrete facing thickness is 6” for work for this contract.  Soil nail 
proof testing shall be performed in accordance with the Soil Nail Wall provision. 
 
Micropiles: Perform micropile design and construction in accordance with the current Micropiles 
provision, except as modified herein. For bidding purposes, define a micropile as constructed with 
a fully grouted 4” outside diameter, ½” wall thickness, 80 ksi casing extending from the top of the 
micropile to the top of weathered rock or rock and a #8 Grade 75 all-thread bar extending from the 
bottom of the bond zone to above the top of micropile, as necessary. Please note that mill secondary 
casing may be used to complete work for this contract. 
 
Reinforced Shotcrete: Construct reinforced shotcrete with a minimum thickness shown in 
acceptable submittals with reinforcement a minimum of 3 inches from the ground surface. Do not 
begin reinforced shotcrete construction or incorporate materials into the work until the submittal 
requirements are satisfied and accepted by the Department. Any changes or deviations from the 
accepted submittals or re-submittals before proceeding with work are not allowed. No adjustments 
in contract time will be allowed due to incomplete submittals. 
 
Ensure the minimum thickness of shotcrete using shooting wires, thickness control pins, or other 
devices acceptable to the Department. Install thickness control devices normal to the surface such 
that they protrude the required shotcrete thickness outside the surface. Ensure that the front face 
of the shotcrete does not extend beyond the limits established by the Department. Use either an 
undisturbed gun finish as applied from the nozzle or a rough screeded finish, as determined by the 
Department. Remove shotcrete extending into the structural face section beyond the tolerances 
specified herein. 
 
A clearly defined pattern of continuous horizontal or vertical ridges or depressions at the 
reinforcing elements after they are covered with shotcrete will be considered an indication of 
insufficient reinforcement cover or poor nozzle techniques. In this case immediately suspend the 
application of shotcrete and implement corrective measures before resuming the shotcrete 
operations. Correct the shotcreting procedure by adjusting the nozzle distance and orientation, by 
ensuring adequate cover over the reinforcement, or other means. 
 
Repair shotcrete surface defects as soon as possible after placement. Remove and replace shotcrete 
that exhibits segregation, honeycombing, lamination, voids, or sand pockets. In-place shotcrete 
not meeting the specified strength requirement will be subject to remediation. Possible remediation 
options include placement of additional shotcrete thickness or removal and replacement, at no 
additional cost to the Department. 
 
Do not place shotcrete if the ambient air or ground temperature is below 40° F unless artificial heat 
and tenting is used to elevate the temperature. Maintain cold weather protection if the temperature 



12106411    13.101111, ETC. GT-7 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

after placement is below 40° F until the in-place compressive strength of the shotcrete is greater 
than 725 psi. 
Cold weather protection includes blankets, heating under tents, or other means acceptable to the 
Department. The shotcrete mix shall have a temperature of not less than 50° F or more than 100° 
F at the nozzle during placement. 
 
Suspend shotcrete application during high winds and heavy rains unless suitable protective covers, 
enclosures or wind breaks are installed. Remove and replace newly placed shotcrete exposed to 
rain that washes out cement or otherwise makes the shotcrete unacceptable. Provide a polyethylene 
film or equivalent to protect the work from exposure to adverse weather. 
 
Wire Mesh Stabilization: Perform wire mesh stabilization design and construction in accordance 
with the current Soil Nail Slope Stabilization, Rock Slope Materials, or Rock Slope Stabilization 
provisions. 
 
Rock Bolts: Perform rock slope stabilization design and install rock bolts in accordance with the 
current Rock Slope Stabilization provision. For bidding purposes, rock bolts will be #8 Grade 75 
all thread bar and have an installed length of up to 20 feet and includes nuts and plates, as needed. 
Rock bolt proof testing to 120% of the Design Load will be required as determined by the 
Department. 
 
Rock Slope Scaling: Define scaling as removing loose and/or potentially unstable rock from the 
rock slope and rock resting on any soil slope above the rock face. Scaling of loose or potentially 
unstable rock shall be accomplished by manual scaling methods. This work shall include scaling 
at locations shown on the plans, or as directed by the Department, to the specified degree. This 
work may also include vegetation removal from slope or excavation of soil/weathered rock. 
Scaling that creates a rockfall hazard such as overhangs or launching pads shall be remediated as 
directed by the Department. Erosion channels above the rock slope may require remediation prior 
to acceptance by the Department. 
 
Care shall be taken to minimize damage by equipment or falling rock to the surface of any adjacent 
roadways, guardrail, drainage structures, signs, or other facilities. Damage attributable to the 
Contractor's means and methods shall be repaired at no additional cost to the Department. 
 
Measurement and Payment 
 
Permanently Cased Soil Nails up to __ Ft. will be measured and paid for as the number of soil 
nails furnished and installed in the following incremental lengths: up 20 feet, up to 30 feet, up to 
40 feet, up to 50 feet, up to 60 feet, up to 70 feet, and up to 80 feet in length. Such price and 
payment will be full compensation for all labor, materials, equipment, and incidentals to furnish, 
install and proof test required soil nails. No additional payment will be made for soil nail proof 
testing. No payment will be made for materials which are not installed. 
 
Self-Drilling Soil Nails up to __ Ft. will be measured and paid for as the number of soil nails 
furnished and installed in the following incremental lengths: up 20 feet, up to 30 feet, up to 40 feet, 
up to 50 feet, up to 60 feet, up to 70 feet, and up to 80 feet in length. Such price and payment will 
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be full compensation for all labor, materials, equipment, and incidentals to furnish, install and 
proof test required soil nails. No additional payment will be made for soil nail proof testing. No 
payment will be made for materials which are not installed. 
 
Micropiles will be measured and paid for as the number of micropiles furnished and installed in 
the following incremental lengths: up 20 feet, up to 30 feet, up to 40 feet, up to 50 feet, up to 60 
feet, up to 70 feet, and up to 80 feet in length. Such price and payment will be full compensation 
for all labor, materials, equipment, and incidentals to furnish and install required micropiles. No 
payment will be made for materials which are not installed. 
 
Reinforced Shotcrete will be measured and paid for in square feet per that has been completed and 
accepted in the following incremental thicknesses: up 6 inches, up to 8 inches, and up to 12 inches. 
Such price and payment will be full compensation for all labor, materials, equipment, and 
incidentals to furnish and construct reinforced shotcrete, including but not limited to geocomposite 
drainage strips, weep holes, reinforcing steel, shotcrete, any preparatory trimming and cleaning of 
soil/rock surfaces and shotcrete cold joints in preparation for receiving new shotcrete, and all 
incidentals for placing shotcrete around the soil nails or micropiles. No additional payment will be 
made for additional shotcrete thickness or area not required by the accepted submittal or as 
requested by the Department. 
 
Shotcrete Shoulder Build-Up will be paid for in linear feet that has been completed and accepted. 
Such price and payment will be full compensation for all labor, materials, equipment, and 
incidentals to furnish and construct reinforced shotcrete, including but not limited to geocomposite 
drainage strips, weep holes, reinforcing steel, shotcrete, any preparatory trimming and cleaning of 
soil/rock surfaces and shotcrete cold joints in preparation for receiving new shotcrete, and all 
incidentals for placing shotcrete around the soil nails or micropiles. No payment will be made for 
materials which are not installed. No payment will be made for partial deliveries. 
 
Wire Mesh Stabilization will be measured and paid for as the number of square feet of Type 1 or 
Type 2 wire mesh furnished and installed according to the plans, including plates. Price and 
payment will be full compensation for all materials, labor, and equipment necessary for the 
placement of the wire mesh surface treatment. 
 
Rock Bolts will be measured and paid for as the number of rock bolts furnished and installed. Such 
price and payment will be full compensation for all labor, materials, equipment, and incidentals to 
furnish, and install required rock bolts. No payment will be made for materials which are not 
installed. 
 
Rock Bolt Proof Tests will be measured and paid in units of each. Testing will be measured as the 
number of initial proof tests performed. The contract unit prices for Rock Bolt Proof Tests will be 
full compensation for initial bolt testing. No payment will be made for subsequent testing 
performed on the same or replacement test bolts. 
 
Rock Slope Scaling will be measured in units per day and will be paid for at the contract unit price 
and shall be full compensation for all labor, materials, equipment, and incidentals for a four-man 
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crew. Scaling rate does not include resizing, haul off or disposal of materials brought down during 
scaling operations. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Permanently Cased Soil Nails up to 20' Each 
Permanently Cased Soil Nails up to 30' Each 
Permanently Cased Soil Nails up to 40' Each 
Permanently Cased Soil Nails up to 50' Each 
Permanently Cased Soil Nails up to 60' Each 
Permanently Cased Soil Nails up to 70' Each 
Permanently Cased Soil Nails up to 80' Each 
Self-Drilling Soil Nails up to 20' Each 
Self-Drilling Soil Nails up to 30' Each 
Self-Drilling Soil Nails up to 40' Each 
Self-Drilling Soil Nails up to 50' Each 
Self-Drilling Soil Nails up to 60' Each 
Self-Drilling Soil Nails up to 70' Each 
Self-Drilling Soil Nails up to 80' Each 
Micropiles up to 20' Each 
Micropiles up to 30' Each 
Micropiles up to 40' Each 
Micropiles up to 50' Each 
Micropiles up to 60' Each 
Micropiles up to 70' Each 
Micropiles up to 80' Each 
Reinforced Shotcrete Up To 6” Thickness Square Foot 
Reinforced Shotcrete Up To 8” Thickness Square Foot 
Reinforced Shotcrete Up To 12” Thickness Square Foot 
Shotcrete Shoulder Build-Up Linear Foot 
Type 1 Pinned Wire Mesh Stabilization Square Foot 
Type 1 Draped Wire Mesh Stabilization Square Foot 
Type 2 Pinned Wire Mesh Stabilization Square Foot 
Type 2 Draped Wire Mesh Stabilization Square Foot 
Rock Bolts Each 
Rock Bolt Proof Testing Each 
Rock Slope Scaling Day 
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GEOTECHNICAL APPENDICES 
 
 
 

FOR REFERENCE ONLY  
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GEOTECHNICAL APPENDIX A 
 
 

SOIL NAIL SLOPE STABILIZATION: (SPECIAL) 

GENERAL 

A soil nail is defined as a steel bar grouted in a drilled hole inclined at an angle below horizontal. 
Soil nail slope stabilization consists of soil nails spaced at a regular pattern and connected to a 
flexible, steel wire mesh facing. Construct soil nail slope stabilization based on actual elevations 
and dimensions in accordance with this provision, the accepted submittals and the plans. For this 
provision, “Soil Nail Slope Stabilization Contractor” refers to the contractor installing the soil nails 
and applying the facing. 
 
SUBMITTALS 
 
Submit a soil nail slope stabilization installation and testing plan. Provide an electronic copy of the 
plan in PDF format. Allow 10 working days for the review of the Soil Nail Slope Stabilization 
submittal. Do not begin soil nail slope stabilization construction including sacrificial soil nails for 
verification tests until the installation and testing plan is accepted. 
 
Submit detailed project specific information including the following. 
 
Excavation methods and equipment. 
 
List and sizes of proposed drilling rigs and tools, tremies and grouting equipment. 
 
Sequence and step-by-step description of soil nail slope stabilization construction including details 
of drilling and grouting methods, soil nail installation and facing construction. 
 
Examples of construction and test nail records to be provided in accordance with Sections 
6.0 and 7.0, Item F, respectively. 
 
Grout mix design including laboratory test results in accordance with the Grout for Structures 
Special Provision and acceptable ranges for grout flow and density. 
 
Soil nail testing details, procedures and plan sealed by a Professional Engineer registered in North 
Carolina with calibration certificates within one year of submittal date in accordance with Section 
7.0. 
 
Other information shown on the plans or requested by the Engineer. 
 
If alternate installation and testing procedures are proposed or necessary, a revised installation and 
testing plan submittal may be required. If the work deviates from the accepted submittal without 
prior approval, the Engineer may suspend soil nail slope stabilization construction until a revised 
plan is submitted and accepted.  
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MATERIALS 
 
Provide Type 3 Manufacturer’s Certifications in accordance with Article 106-3 of the Standard 
Specifications for soil nail materials. 
 
A. Soil Nails 
 
Store steel materials on blocking a minimum of 12” (300 mm) above the ground and protect it at all 
times from damage; and when placing in the work make sure it is free from dirt, dust, loose mill 
scale, loose rust, paint, oil or other foreign materials. Do not crack, fracture or otherwise damage 
grout inside sheathing of shop grouted encapsulated soil nails. 
 
A soil nail consists of a grouted steel bar with corrosion protection and a nail head assembly. Use 
epoxy coated or galvanized deformed steel bars meeting the requirements of AASHTO M275 or 
M31, Grade 60 or 75 (420 or 520). Splice bars in accordance with Article 1070-10 of the Standard 
Specifications. 
 
For epoxy coated bars, provide epoxy coated reinforcing steel meeting the requirements of Article 
1070-8 of the Standard Specifications. For galvanized bars, provide galvanized steel meeting the 
requirements of Section 1076 of the Standard Specifications. 
 
Fabricate bar centralizers from schedule 40 polyvinyl chloride (PVC) plastic pipe or tube, steel or 
other material not detrimental to steel bars (no wood). Size centralizers to position the bar within 
1” (25 mm) of the drill hole center and allow a tremie to be inserted to the bottom of the hole. Use 
centralizers that do not interfere with grout placement or flow around soil nail bars. For encapsulated 
bars, centralizers are required both inside and outside of encapsulation. 
 
Use grout meeting the requirements of Article 1003-3 of the Standard Specifications. 
 
Wire Mesh, Wire Ropes, Connectors and Anchor Plates 

Wire mesh, wire ropes, hardware, anchor plates and other items for soil nail stabilization shall meet 
the requirements of the Rock Slope Materials provision. Provide any wire mesh and net components 
or hardware not addressed in Rock Slope Materials provision in accordance with the Wire Mesh/Net 
Manufacturer’s recommendations. Galvanize steel components not addressed in this provision in 
accordance with Section 1076 of the Standard Specifications. 

At the Contractor’s option, use galvanized steel plates recommended by the Wire Mesh/Net 
Manufacturer instead of anchor plates required above to anchor wire mesh or nets to excavation or 
slope faces. 

Provide support ropes to suspend wire mesh or nets from rock anchors. At the Contractor’s option 
and when noted in the plans, suspend wire mesh or nets from grouted rope anchors instead of rock 
anchors and connect rope anchors to support ropes with shackles.  
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SOIL NAIL SLOPE STABILIZATION PRECONSTRUCTION MEETING 
 
Before starting soil nail slope stabilization construction, conduct a preconstruction meeting to 
discuss the construction and inspection of the soil nail slope stabilizations. Schedule this meeting 
after all soil nail slope stabilization submittals have been accepted. The Resident or Bridge 
Maintenance Engineer, Bridge Construction Engineer, Geotechnical Operations Engineer, General 
Contractor and the Soil Nail Slope Stabilization Contractor Superintendent, and Project Manager 
will attend this preconstruction meeting. 
 
CONSTRUCTION METHODS 
 
Perform all necessary clearing and grubbing in accordance with Section 200 of the Standard 
Specifications. Perform any blasting in accordance with the contract special provisions. Do not 
excavate beyond the face of the soil nail slope stabilization. 
 
Use equipment and methods reviewed and accepted in the installation and testing plan or approved 
by the Engineer. Inform the Engineer of any deviations from the accepted plan. 
 
A. Excavation 
 
Construct the soil nail slope stabilization from the top down. Excavate in staged horizontal lifts 
with heights not to exceed the vertical soil nail spacing. The excavated surface must be to the grades 
of the project drawings for the slope. Do not excavate the slope more than 3 feet (1 m) below the 
level of the row of nails to be installed in that lift. Do not excavate a lift until nail installation and 
nail testing for the preceding lift are complete and acceptable to the Engineer. After a lift is 
excavated, clean the cut surface of all loose materials, mud, and other foreign material. The 
excavated face cannot be unprotected for more than 24 hours for any reason. Prior to advancing the 
excavation, allow nail grout on the preceding lift to achieve the required 3 day compressive strength. 
 
If the excavation face becomes unstable at any time, suspend soil nail slope stabilization construction 
and temporarily stabilize the face by immediately placing an earth berm against the unstable face. 
Soil nail slope stabilization construction may not proceed until the conditions have been reviewed by 
the Engineer. A revised soil nail slope stabilization installation and testing plan submittal may be 
required after the slope conditions have been reviewed. 
 
Take all necessary measures to ensure that installed nails are not damaged during excavation. Repair 
or replace to the satisfaction of the Engineer and at no cost to the Department nails that are damaged 
or disturbed during excavation. 
 
Installation of Wire Mesh and Bearing Plates 
 
Prior to installing wire mesh, excavate depression around each nail location as shown in plans. 
Install wire mesh in accordance with the drawings and manufacturer’s specifications, including any 
required overlapping.  
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Following soil installation, connect the bearing plates to the nails as shown on the plans and as 
directed by the Engineer. Replace bearing plates, nuts or washers that are damaged or defective as 
determined by the Engineer at no additional cost to the Department. Once the bearing plates and nuts 
have been attached to the nails, tighten each nut until they have reached a torque reading of 265 ft-
lbs. 
 

Soil Nail Installation 
 
Install soil nails to the depth indicated on the plans and in the same way as acceptable verification 
test nails. Drill and grout soil nails the same day and do not leave drill holes open overnight. Install 
supplemental soil nails, as directed by the Engineer, to the depth indicated on the plans beyond the 
slope face through the wire mesh to improve contact with the slope face. 
 
Control drilling and grouting to prevent excessive ground movements, damaging structures and 
fracturing rock and soil formations. If ground heave or subsidence occurs, suspend soil nail slope 
stabilization construction and take action to minimize movement. If structures are damaged, suspend 
construction and repair structures at no additional cost to the Department with a method proposed by 
the Contractor and accepted by the Engineer. The Engineer may require a revised soil nail slope 
stabilization installation and testing plan when corrective action is necessary. 
 

Drilling 
 
Use drilling rigs capable of drilling through whatever materials are encountered to the dimensions 
and orientations required for the soil nail slope stabilization design. Drill straight and clean holes at 
the locations shown in the accepted submittals. Drill hole locations and inclinations are required to 
be within 6” (150 mm) and 2 degrees, respectively, of that shown in the accepted submittals unless 
approved otherwise by the Engineer. 
 
Stabilize drill holes with temporary casings if unstable, caving or sloughing material is anticipated 
or encountered. Do not use drilling fluids to stabilize drill holes or remove cuttings. 
 
Using manufacturer approved methods, increase the opening in the wire mesh to allow installation 
of the soil nail through the mesh. 
 
Soil Nail Bars 
 
Use centralizers to center steel bars in drill holes. Securely attach centralizers at maximum 8 ft (2.4 
m) intervals along bars. Attach upper and lowermost centralizers 24” (450 mm) from the top and 
bottom of the bars. 
 
Before placing soil nail bars, allow the Engineer to check location, orientation and cleanliness of 
drill holes. Provide steel bars as shown in the accepted submittals and insert bars without difficulty 
or forcing insertion. Do not vibrate or drive soil nail 
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bars. If a bar can not be completely inserted easily, remove the bar and clean or redrill the hole. 
 
Grouting 
 
Remove all oil, rust inhibitors, residual drilling fluids and similar foreign materials from holding 
tanks/hoppers, stirring devices, pumps, lines, tremie pipes and all other equipment in contact with 
grout before use. 
 
Place grout with a tremie in accordance with the contract and accepted submittals. Inject grout at 
the lowest point of drill holes through a tremie pipe, e.g., grout tube, casing, hollow-stem auger or 
drill rod, in one continuous operation. Fill drill holes progressively from the bottom to top and 
withdraw tremie at a slow even rate as the hole is filled to prevent voids in the grout. Extend tremie 
pipe into grout a minimum of 5 ft (1.5 m) at all times except when grout is initially placed in a drill 
hole. 
 
Provide grout free of segregation, intrusions, contamination, structural damage or inadequate 
consolidation (honeycombing). Cold joints in grout are not allowed except for soil nails that are 
tested. Extract temporary casings as grout is placed. Monitor and record grout volumes during 
placement. 
 
Bar threads should be kept clean to allow tightening of the anchor plate and nut. 
 
CONSTRUCTION RECORDS 
 
Provide an electronic copy in PDF format of soil nail slope stabilization construction records 
including the following within 24 hours of completing each lift. 
 

1. Names of Soil Nail Slope Stabilization Contractor, Superintendent, Nozzleman, Drill 
Rig Operator, and Project Manager. 

 
2. Description, county, NCDOT contract, TIP and WBS element number 

 
3. Stations and lift location, dimensions, elevations and description 

 
4. Soil nail locations, diameters, lengths and inclinations, bar types, sizes and grades, 

corrosion protection and temporary casing information 
 

5. Date and time drilling begins and ends, soil nail bar is placed, grout is mixed and/or 
arrives on-site, grout placement begins and ends 

 
6. Grout volume, temperature, flow and density records 

 
7. Ground and surface water conditions and elevations, if applicable 

 
8. Weather conditions including air temperature at time of grout placement 

 
9. All other pertinent details related to soil nail slope stabilization construction 
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After completing all lifts for a soil nail slope stabilization or a stage of a soil nail slope stabilization, 
submit electronic copies (pdf or jpg format on CD or DVD) of all corresponding construction 
records. 
 
SOIL NAIL TESTING 
 
For this provision, “verification tests” are performed on test nails not incorporated into the work, 
i.e., sacrificial soil nails “Verification test nails” refer to soil nails on which verification tests are 
performed and “proof test nails” refer to soil nails on which proof tests are performed. 
 
One verification test is required at each soil nail slope stabilization location, or as directed by the 
Engineer. The Engineer will select the test location in the field. Proof tests on 5 percent of 
production soil nails with a minimum of 1 test per nail row are required. More or less soil nail 
testing may be required depending on the subsurface conditions encountered. The Engineer will 
decide the actual number and specific locations of each verification and proof test required. 
 
Do not test soil nails until grout achieves the required 3 day compressive strength. Do not begin 
construction of any production soil nails until verification tests are satisfactorily completed. 
 

A. Testing Equipment 
 
Use testing equipment that includes the following. 

 2 dial gauges 
 dial gauges rigid supports 
 hydraulic jack and pressure gauge 
 electronic load cell 
 jacking block or reaction frame 

Provide pressure gauges graduated in 100 psi (690 kPa) increments or less. Use dial gauges capable 
of measuring to 0.001” (0.025 mm) and accommodating the maximum anticipated movement. 
Submit identification number and calibration records for each load cell, jack and pressure gauge 
with the soil nail slope stabilization installation and testing plan. Calibrate the jack and pressure 
gauge as a unit. 
 
Align testing equipment to ensure uniform loading. Use a jacking block or reaction frame that does 
not damage the slope or contact the slope face within 3 ft (1 m) of test nails. Align dial gauges 
within 5 degrees of the test nail axis. Place dial gauges opposite each other on either side of the test 
nail. Set up test equipment and measuring devices such that resetting or repositioning the 
components before completing testing is not required. A load cell is not required for proof tests if 
the same jack and pressure gauge are used for verification tests. 
 

B. Test Nails 
 
Test nails have both bonded and unbonded lengths. Grout only the bonded length before testing. 
Minimum bonded and unbonded lengths of 10 ft (3 m) and 5 ft (1 m), respectively, are required. 
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Soil nail bars for production soil nails may be overstressed under higher test nail loads. Use larger 
or higher grade steel bars to allow for higher loads instead of shortening bond lengths to less than the 
minimum. Any costs associated with higher capacity bars will be considered incidental to the soil 
nail testing pay items. 
 
Verification Tests 
 
Install sacrificial soil nails in accordance with the accepted submittals and this provision. Use the 
same equipment, methods and drill hole diameter for sacrificial soil nails as will be used for 
production soil nails. 
 

Use the following equation to determine maximum bond length for verification test nails, LBVT (ft or 
m). 
 

 
LBVT  

≤ 
CRT X At X f y 

QALL X 3 
 

Where, 
CRT = reduction coefficient, 0.9 for Grade 60 and 75 (420 and 520) bars or 0.8 for 
Grade 150 (1035) bars, At = bar 
area (in2 or m2), 
fy = bar yield stress (ksi or kPa) and 
QALL  = allowable unit grout/ground bond strength (kips/ft or kN/m). 
 
Use the following equation to determine design verification test load, DTL (kips or kN). 
 
DTL  LBVT X QALL 
 

Calculate DTL based on as-built bond lengths. Perform verification tests by incrementally loading 
test nails to failure or a maximum test load of 300 percent of DTL according to the following 
schedule. 

Load Hold Time 
AL* 1 minute 

0.25 DTL 10 minutes 
0.50 DTL 10 minutes 
0.75 DTL 10 minutes 
1.00 DTL 10 minutes 
1.25 DTL 10 minutes 
1.50 DTL 60 minutes (creep test) 
1.75 DTL 10 minutes 
2.00 DTL 10 minutes 
2.50 DTL 10 minutes 
3.00 DTL 10 minutes 

AL* 1 minute 
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*Alignment load (AL) is the minimum load required to align testing equipment and 
should not exceed 0.05 DTL. 
 
Reset dial gauges to zero after applying alignment load. Record test nail movement at each load 
increment and permanent set after load is reduced to alignment load. 
 
Monitor test nails for creep at the 1.50 DTL load increment. Measure and record test nail movement 
during the creep portion of the test at 1, 2, 3, 5, 6, 10, 20, 30, 50 and 60 minutes. Repump jack as 
needed to maintain the intended load during hold times. 
 
Proof Tests 
 
Use the following equation to determine maximum bond length for proof test nails, LBPT (ft or m). 
 

 
LBVT  

≤ 
CRT X At X f y 

QALL X 1.5 
 

Where variables are as defined in Item C of this section. 
 
Use the following equation to determine design proof test load, DTL (kips or kN). 
 

DTL  LBPT X QALL 

Calculate DTL based on as-built bond lengths. Perform proof tests by incrementally loading test 
nails to failure or a maximum test load of 150 percent of DTL according to the following schedule. 

Load Hold Time 
AL* Until movement stabilizes 

0.25 DTL Until movement stabilizes 
0.50 DTL Until movement stabilizes 
0.75 DTL Until movement stabilizes 
1.00 DTL Until movement stabilizes 
1.25 DTL Until movement stabilizes 
1.50 DTL 10 or 60 minutes (creep test) 

AL* 1 minute 
*Alignment load (AL) is the minimum load required to align testing equipment and 
should not exceed 0.05 DTL. 
 
Reset dial gauges to zero after applying alignment load. Record test nail movement at each load 
increment and monitor test nails for creep at the 1.50 DTL load increment. Measure and record test 
nail movement at 1, 2, 3, 5, 6 and 10 minutes. When the test nail movement between 1 minute and 
10 minutes exceeds 0.04” (1 mm), maintain the maximum test load for an additional 50 minutes and 
record movements at 20, 30, 50 and 60 minutes. Repump jack as needed to maintain the intended 
load during hold times. 
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Test Nail Acceptance 
 
Test nail acceptance is based on the following criteria. 
 
For verification tests, total creep movement is less than 0.08” (2 mm) between the 6 and 60 minute 
readings and creep rate is linear or decreasing throughout the creep test load hold time. 
 
For proof tests, total creep movement is less than 0.04” (1 mm) between the 1 and 10 minute 
readings or less than 0.08” (2 mm) between the 6 and 60 minute readings and creep rate is linear or 
decreasing throughout the creep test load hold time. 
 
Total test nail movement at maximum test load exceeds 80 percent of the theoretical elastic 
elongation of the test nail unbonded length. 
 
Pullout failure does not occur at the 1.5 DTL load increment or before. Pullout failure is defined as 
the inability to increase the load while test nail movement continues. Record the pullout failure load 
as part of the test data. 
 
Maintain stability of test nail unbonded lengths for subsequent grouting. If the test nail unbonded 
length of a proof test nail can not be satisfactorily grouted after testing, do not incorporate the test 
nail into the work and replace the nail with another production soil nail at no additional cost to the 
Department. 
 
Test Nail Results 
 
Submit an electronic copy in PDF format of test nail records including load versus movement curves 
within 24 hours of completing each test. The Engineer will review the test nail records and associated 
construction records to determine if the test nail is acceptable. 
 
If the Engineer determines a verification test nail is unacceptable, the Engineer may revise the soil 
nail slope stabilization design and/or installation methods. The Engineer will have up to 10 working 
days to revise the soil nail slope stabilization design and/or installation and testing plan at no 
additional cost to the Department. 
 
If the Engineer determines a proof test nail is unacceptable as a result of the contractor’s activities, 
then either additional proof tests on adjacent production soil nails or a revision to the soil nail slope 
stabilization design and/or installation methods for the production soil nails represented by the 
unacceptable proof test nail may be required at no additional cost to the Department. If required, 
remove representative production soil nails and provide new production soil nails with the revised 
design and/or installation methods at no additional cost to the Department. 
 
After completing all soil nail testing, submit an electronic copy in PDF format of all corresponding 
testing records.  
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GEOTECHNICAL APPENDIX B 
 
 

MICROPILES: (10-19-21) 
 
GENERAL 
 
A micropile is a small diameter, drilled and grouted non-displacement pile with a reinforcing casing 
and typically a center reinforcing bar. Load testing is required when noted in the plans. Design and 
construct micropiles with the required resistance in accordance with the contract and accepted 
submittals. Use a prequalified Micropile Contractor for micropile work. Define “pile” as a 
micropile, “casing” as reinforcing casing and “bar” as a center reinforcing bar. 
 
MATERIALS 
 
Refer to the Standard Specifications. 

Item Section 
Portland Cement 1024-1 
Water 1024-4 
 
Use neat cement grout that only contains cement and water with a water cement ratio of 0.4 to 0.5 
which is approximately 5.5 gallons of water per 94 lb of Portland cement. Provide grout with a 
compressive strength at 3 and 28 days of at least 1,500 psi and 4,000 psi, respectively. 
 

C. Reinforcement 
 
Provide Type 1 material certifications in accordance with Article 106-3 of the Standard 
Specifications for steel casings and bars. Store casings and bars on blocking at least 12" above the 
ground and protect it at all times from damage; and when placing in the work make sure it is free 
from dirt, dust, loose mill scale, loose rust, paint, oil or other foreign materials. Load, transport, 
unload and store micropile materials so materials are kept clean and free of damage. 
 

1. Reinforcing Casings 
 
Use steel pipes that meet American Petroleum Institute (API) 5CT, Grade N80 or ASTM A252 with 
a yield strength of 80 ksi for reinforcing casings. Provide prime mill certified steel pipes that meet 
Subarticle 106-1(B) of the Standard Specifications for casings. Do not use “New or Mill Secondary”, 
“Structural” or “Limited Service” steel pipes as described by the National Association of Steel Pipe 
Distributors Tubular Products Manual. Use casings with the nominal wall thickness shown in the 
plans and outside diameters ranging from the minimum shown in the plans to 3" larger. 
 

2. Center Reinforcing Bars  
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Use deformed steel bars that meet AASHTO M 275 or M 31, Grade 60 or 75 for center reinforcing 
bars. Splice bars in accordance with Article 1070-9 of the Standard Specifications. Locate casing 
joints at least 2 ft from bar splices. 
 

D. Centralizers 
 
Use bar centralizers that meet Article 6.3.5 of the AASHTO LRFD Bridge Construction 
Specifications. Size centralizers to position bars within 1" of drill hole centers and allow tremies to 
be inserted to bottom of holes. Use centralizers that do not interfere with grout placement or flow 
around bars. 
 
Corrosion Protection 
 
Provide epoxy coated bars that meet Article 1070-7 of the Standard Specifications. Galvanize 
exposed casings in accordance with Section 1076 of the Standard Specifications. After installing 
piles, clean exposed galvanized surfaces of casings with a 2,500 psi pressure washer. Apply organic 
zinc repair paint to exposed casing joints and repair damaged galvanized surfaces that are exposed 
in accordance with Article 1076-7 of the Standard Specifications. 
 
PRECONSTRUCTION REQUIREMENTS 
 
Micropile Designs 
 
For micropile designs, submit PDF files of working drawings and design calculations at least 30 
days before the preconstruction meeting. Do not begin micropile construction until a design 
submittal is accepted. 
 
Use a prequalified Micropile Design Consultant to design piles. Provide designs sealed by a Design 
Engineer approved as a Geotechnical Engineer (key person) for the Micropile Design Consultant. 
 
The pile layout and inclination, casing dimensions and tip elevations, pile to cap/footing connection, 
top of pile elevations and pile resistances are shown in the plans. Verify existing site conditions and 
survey information before designing piles. 
 
Design piles in accordance with the AASHTO LRFD Bridge Design Specifications unless otherwise 
required. Define “bond length” as the pile length below the casing tip elevation noted in the plans. 
Determine the bond length and reinforcement for the factored resistance noted in the plans. Assume 
a design casing wall thickness of 12.5% less than nominal plus an additional 0.125" less due to 
corrosion. A bond length of at least 10 ft is required for each pile. If verification load testing is 
required, use a resistance factor of 
0.70 for axial compression and uplift resistance. Otherwise, use a resistance factor of 
0.55. When using tension load tests to determine nominal grout-to-ground bond resistances for axial 
compression resistance, neglect pile tip resistance. 
 
Either extend casings below required tip elevations or use bars for reinforcement. Extend bars or 
casings full length of piles and provide at least 0.50" of grout cover outside 
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casings. Design and locate casing joints as shown in the plans. 
 
Submit working drawings and design calculations including estimated unit nominal resistances for 
acceptance in accordance with Article 105-2 of the Standard Specifications. Submit working 
drawings showing all micropile details including any dimensions, quantities, elevations and cross-
sections necessary to construct the piles. 
 
Micropile Construction Plan 
 
Submit a PDF file of a micropile construction plan at least 30 days before the preconstruction 
meeting. Do not begin micropile construction until the construction plan submittal is accepted. 
Provide detailed project specific information in the micropile construction plan that includes the 
following: 

1. List and sizes of proposed equipment including micropile drilling rigs and tools, 
tremies and grouting equipment; 

2. Sequence of pile construction and step-by-step description of pile installation 
including details of casing installation, drilling methods and flushing; 

3. List of reinforcement including grades or yield strength and sizes; 

4. Methods for placing reinforcement with procedures for supporting and positioning 
the reinforcement including centralizers; 

5. Procedures for placing grout including how the grout will be initially placed in drill 
holes and acceptable ranges for grout pressures and volumes; 

6. Equipment and procedures for monitoring and recording grout levels, pressures and 
volumes with calibration certificates dated within 90 days of the submittal date; 

7. Examples of construction records to be provided that meet Section 4.0(C) of this 
provision; 

8. Procedures for containment and disposal of drilling spoils, drill flush and waste grout; 

9. Grout mix design with acceptable ranges for grout flow and density; 

10. If load testing is required, load testing details, procedures and plan sealed by the 
Design Engineer or Project Engineer for the Load Test Supplier with calibration 
certificates dated within 90 days of the submittal date; 

11. Load Test Supplier, when applicable, including Project Engineer; and 

12. Other information shown in the plans or requested by the Engineer. 
 
If alternate installation and testing procedures are proposed or necessary, a revised micropile 
construction plan submittal may be required. If the work deviates from the accepted submittal 
without prior approval, the Engineer may suspend pile construction until a revised plan is accepted. 
 
Demonstration Micropiles 
 
When shown in the plans or as directed, construct demonstration piles in accordance with 
  



12106411    13.101111, ETC. GT-APP-14 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

the accepted submittals and this provision. The pile inclination, minimum reinforcement and 
locations of demonstration piles are shown in the plans. Install demonstration piles to the depth of 
the longest pile on the project or the length required for verification load tests. 
 
The purpose of demonstration piles is to demonstrate the Micropile Contractor’s ability to 
successfully install micropiles. The demonstration pile results will be used to evaluate the grouting 
operation and possibly revise acceptable grouting ranges established with the micropile construction 
plan. If load testing is required for a demonstration pile, the results will be used to evaluate the pile 
design including estimated unit nominal resistances. 
 
If the Engineer determines a demonstration pile is unsatisfactory, a replacement pile is required. Do 
not begin construction of any production piles until all demonstration piles are accepted. 
 
Preconstruction Meeting 
 
Before starting micropile construction, hold a preconstruction meeting to discuss the construction, 
monitoring and testing of the piles. If this meeting occurs before all pile submittals have been 
accepted, additional preconstruction meetings may be required before beginning pile construction 
without accepted submittals. The Resident or Bridge Maintenance Engineer, Area Construction 
Engineer, Geotechnical Operations Engineer, Contractor and Micropile Contractor Superintendent 
will attend preconstruction meetings. 
 
CONSTRUCTION METHODS 
 
Use equipment and methods accepted in the micropile construction plan or approved by the 
Engineer. Inform the Engineer of any deviations from the accepted plan. Install production piles in 
the same way as satisfactory demonstration piles, if applicable. 
 
Dispose of drilling spoils, drill flush and waste grout as directed and in accordance with Section 
802 of the Standard Specifications. Drilling spoils consist of all excavated material and fluids 
removed from drill holes. 
 
Control drilling and grouting to prevent excessive ground movements, damaging structures and 
pavements and fracturing rock and soil formations. If ground heave or subsidence occurs, suspend 
pile construction and take corrective action to minimize movement. If property damage occurs, 
make repairs with an approved method and a revised micropile design or construction plan may be 
required. 
 
Drilling and Reinforcement 
 
Use micropile drilling rigs capable of drilling through whatever materials are encountered to the 
dimensions and elevations required for the pile design. Install piles with tip elevations no higher 
than shown in the accepted submittals or approved by the Engineer.  
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Do not install casings or begin drilling within 6 pile diameters, center to center, or 5 ft, whichever 
is greater, of completed piles until grout in piles reaches initial set. More clearance may be necessary 
if pile construction affects adjacent piles. 
 
Install casings to a tip elevation no higher than that noted in the plans. Also, when noted in the plans, 
install casings with a penetration of at least 5 ft into rock as determined by the Engineer. Locate 
casing joints in accordance with the accepted submittals. If any welding is required for casings, 
comply with Article 33.3.6 of the AASHTO LRFD Bridge Construction Specifications. Submit 
welding procedures for approval before welding casings. 
 
Use drilling methods that result in the annulus between casings and the ground filled with grout. 
Check for correct pile location and plumbness or proper inclination before beginning drilling. 
Stabilize drill holes with casings from beginning of drilling through grouting if unstable material is 
anticipated or encountered. After drilling, flush drill holes with water or air to remove drill cuttings 
and other loose materials. 
 
Use centralizers to center bars in drill holes. Securely attach bar centralizers at maximum 10 ft 
intervals along bars. Attach upper and lowermost centralizers 5 ft from the top and bottom of piles. 
 
Place bars before grouting or after while grout is still fluid. Do not vibrate or drive reinforcement. 
Bars may be gently pushed into grout. If bars can only be partially inserted, redrill or clean drill 
holes to permit complete insertion. 
 
Grouting 
 
Remove oil, rust inhibitors, residual drilling fluids and similar foreign materials from holding 
tanks/hoppers, stirring devices, pumps, lines, tremie pipes and all other equipment in contact with 
grout before use. Size grouting equipment to grout each pile in one continuous operation. Field 
calibrate grout pumps at the beginning of construction. 
 
Mix and place grout in accordance with Subarticles 1003-5, 1003-6 and 1003-7 of the Standard 
Specifications. Measure grout temperature, density and flow during grouting with at least the same 
frequency grout cubes are made for compressive strength. Perform density and flow field tests in the 
presence of the Engineer in accordance with American National Standards Institute/API 
Recommended Practice 13B-1 (Section 4, Mud Balance) and ASTM C939 (Flow Cone), 
respectively. 
 
Grout piles the same day the bond length is drilled and do not leave drill holes open overnight. Place 
grout with a tremie in accordance with the contract and accepted submittals until uncontaminated 
grout flows from the top of the pile. Extend tremie pipe into grout at least 5 ft at all times except 
when grout is initially placed in drill holes. Provide grout free of segregation, intrusions, 
contamination, structural damage or inadequate consolidation (honeycombing). 
 
Monitor and record grout levels, pressures and volumes during placement. To monitor 
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grout pressure, use pumps equipped with a pressure gauge and locate a second pressure gauge at the 
point of injection into the drill hole. Use pressure gauges that can measure pressures of at least 150 
psi or twice the actual grout pressures, whichever is greater. 
 
Construction Records 
 
Provide 2 copies of pile construction records within 24 hours of completing each pile. Include the 
following in construction records: 

1. Names of Micropile Contractor, Superintendent, Drill Rig Operator, Project Manager 
and Design Engineer; 

2. Bridge description, county, Department’s contract, TIP and WBS element number; 

3. Bent station and number, pile location and identifier and required resistance; 

4. Pile diameters, length and tip elevation and top of pile and ground surface elevations; 

5. Reinforcement types, grades or yield strength, sizes and elevations; 

6. Date and time drilling begins and ends, reinforcement is placed, grout is mixed and 
arrives on-site and grout placement begins and ends; 

7. Grout level, pressure, volume, temperature, flow and density records; 

8. Ground and surface water conditions and elevations; 

9. Weather conditions including air temperature at time of grout placement; and 

10. All other pertinent details related to pile construction. 
 
After completing piles for each structure or stage of a structure, provide a PDF file of all 
corresponding construction records. 
 
LOAD TESTING 
 
When noted in the plans, load test piles in accordance with the accepted submittals, this provision 
and the plans. The piles to be tested are shown in the plans or as directed. “Verification tests” are 
performed on demonstration piles and “proof tests” are performed on piles incorporated into the 
structure, i.e., production piles based on test piles acceptable in accordance with Section 6.0 of this 
provision. 
 
When using a Load Test Supplier, use a prequalified Load Test Supplier for foundation testing work. 
Provide load test reports sealed by an engineer approved as a Project Engineer (key person) for the 
Load Test Supplier. 
 
Do not load test piles until grout attains the required 28 day compressive strength. Do not begin 
construction of any production piles until verification tests are satisfactorily completed. For proof 
tests, install only the test piles and those piles needed to anchor the reaction frame, if applicable. Do 
not install the remaining piles for the bent until the corresponding test piles are satisfactory. 
 
Design test piles so that applied loads do not exceed 80% of the pile’s structural resistance 
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including steel yielding or buckling or grout failing. It may be necessary to design test piles with 
additional reinforcement to allow for higher applied loads. Use a center reinforcing bar for tension 
load tests when the reinforcement design for production piles does not include one. 
 
If reinforcement design for production piles does not include a center reinforcing bar, tension load 
tests are required. Otherwise, test piles in either compression or tension at the Contractor’s option. 
 
Do not apply loads with known weights; a reaction frame and a hydraulic jack are required. Use 
reaction piles or cribbing and a frame with sufficient strength to prevent excessive deformation, 
misalignment or racking under peak loading. Do not use existing structures as part of the reaction 
frame. 
 
Load test piles in accordance with the accepted submittals and Article 33.5 of the AASHTO LRFD 
Bridge Construction Specifications. For demonstration piles, cut off piles 2 ft below the ground 
surface when testing is complete. 
 
Submit a PDF file of each load test report within 7 days of completing load testing. Submit reports 
sealed by the same engineer that sealed the load testing details, procedures and plan in the accepted 
micropile construction plan. Provide load test reports that meet ASTM D1143, D3689 or the Load 
Test Supplier’s recommendations. Also, include load versus movement curves for the top of pile 
and pile tip. 
 
MICROPILE ACCEPTANCE 
 
The Engineer will review the load test reports, if applicable and construction records to determine 
if piles are acceptable. Micropile acceptance is based in part on the following criteria. 

11. Grout pressures, volumes, flow and densities are within acceptable ranges. Grout is 
properly placed and does not have any evidence of segregation, intrusions, 

contamination, structural damage or inadequate consolidation (honeycombing). 

12. Pile is within maximum tolerances per Article 33.4.4 of the AASHTO LRFD Bridge 
Construction Specifications. 

13. Reinforcement is properly placed and inclination and top of reinforcement is within 
tolerances for the pile. Tip of casing is no higher than that noted in the plans and casing 

penetrates rock at least 5 ft when noted in the plans. 

14. Pile is satisfactory based on results of load testing, when applicable. Creep and failure 
acceptance criteria for verification and proof tests is per Articles 33.5.2 and 33.5.3, 

respectively, of the AASHTO LRFD specifications. Movement acceptance criteria for 
verification and proof tests is per Articles 33.5.2 and 33.5.3, respectively, of the 

AASHTO LRFD specifications when the permissible total vertical movement at top of 
pile is noted in the plans. 

 
If the Engineer determines a pile is unacceptable, remedial measures or replacement piles are 
required. Do not begin remediation work until remediation plans are approved. No extension 
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of completion date or time will be allowed for remedial work or replacement piles. 
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GEOTECHNICAL APPENDIX C 
 
 

SOIL NAIL RETAINING WALLS: (10-19-21) 

GENERAL 

Construct soil nail retaining walls consisting of soil nails spaced at a regular pattern and connected 
to a CIP reinforced concrete face. A soil nail consists of a solid steel bar grouted in a drilled hole 
inclined at an angle below horizontal. Use shotcrete for temporary support of excavations during 
construction. Design and construct soil nail retaining walls based on actual elevations and wall 
dimensions in accordance with the contract and accepted submittals. Use a prequalified Anchored 
Wall Contractor to construct soil nail retaining walls. Define “soil nail wall” as a soil nail retaining 
wall and “Soil Nail Wall Contractor” as the Anchored Wall Contractor installing soil nails and 
applying shotcrete. Define “nail” as a soil nail and “concrete facing” as a CIP reinforced concrete 
face. An abutment wall is defined as a soil nail wall with nails that extend under a bridge end bent 
or a soil nail wall connected to an abutment wall. Even if only one nail extends under a bridge end 
bent, the entire soil nail wall is considered an abutment wall. 
 
MATERIALS 
 
Refer to the Standard Specifications. 
 

Item Section 
Geosynthetics 1056 
Joint Materials 1028 
Masonry 1040 
Portland Cement 1024-1 
Portland Cement Concrete, Class A 1000 
Reinforcing Steel 1070 
Select Material, Class VI 1016 
Shotcrete 1002 
Shoulder Drain Materials 816-2 
Steel Plates 1072-2 
Water 1024-4 
Welded Stud Shear Connectors 1072-6 

 
Provide Class VI select material (standard size No. 57 stone) for leveling pads. Use neat cement 
grout that only contains cement and water with a water cement ratio of 0.4 to 0.5 which is 
approximately 5.5 gallons of water per 94 lb of Portland cement. Provide grout with a compressive 
strength at 3 and 28 days of at least 1,500 psi and 4,000 psi, respectively. 
 
Provide soil nails consisting of grouted steel bars and nail head assemblies. Use deformed solid 
steel bars that meet AASHTO M 275 or M 31, Grade 60, 75 or 80. Splice bars in accordance with 
Article 1070-9 of the Standard Specifications. 
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Provide epoxy coated bars that meet Article 1070-7 of the Standard Specifications. Provide Class 
A corrosion protection (encapsulated bar) or Class B corrosion protection (epoxy coated bar only, 
no galvanized bar) for soil nails in accordance with Article 34.3.3 of the AASHTO LRFD Bridge 
Construction Specifications.  Use centralizers that meet Article 
34.3.4 of the AASHTO LRFD specifications. 
 
Provide nail head assemblies consisting of nuts, washers and bearing plates with welded stud shear 
connectors. Use steel plates for bearing plates and steel washers and hex nuts recommended by the 
Soil Nail Manufacturer. 
 
Provide Type 3 material certifications for soil nail materials in accordance with Article 106- 3 of the 
Standard Specifications. Store steel materials on blocking at least 12" above the ground and protect 
it at all times from damage; and when placing in the work make sure it is free from dirt, dust, loose 
mill scale, loose rust, paint, oil or other foreign materials. Load, transport, unload and store soil nail 
wall materials so materials are kept clean and free of damage. Do not crack, fracture or otherwise 
damage grout inside sheaths of encapsulated nails. Bent, damaged or defective materials will be 
rejected. 
 
PRECONSTRUCTION REQUIREMENTS 
 
Soil Nail Wall Surveys 
 
The Retaining Wall Plans show a plan view, typical sections, details, notes and an elevation or 
profile view (wall envelope) for each soil nail wall. Before beginning soil nail wall design, survey 
existing ground elevations shown in the plans and other elevations in the vicinity of soil nail wall 
locations as needed. For proposed slopes above or below soil nail walls, survey existing ground 
elevations to at least 10 ft beyond slope stake points. Based on these elevations, finished grades and 
actual soil nail wall dimensions and details, submit revised wall envelopes for acceptance. Use 
accepted wall envelopes for design. 
 
Soil Nail Wall Designs 
 
For soil nail wall designs, submit PDF files of working drawings and design calculations at least 30 
days before the preconstruction meeting. Do not begin soil nail wall construction until a design 
submittal is accepted. 
 
Use a prequalified Anchored Wall Design Consultant to design soil nail walls. Provide designs 
sealed by a Design Engineer approved as a Geotechnical Engineer (key person) for the Anchored 
Wall Design Consultant. 
 
Design soil nail walls in accordance with the plans and the AASHTO LRFD Bridge Design 
Specifications unless otherwise required. For abutment walls only, design soil nail walls for seismic 
if wall sites meet either or both of the following: 

 Wall site is in seismic zone 2 based on Figure 2-1 of the Structure Design Manual, 

 Wall site is classified as AASHTO Site Class E, as noted in the plans, and is in or 
west of Pender, Duplin, Wayne, Johnston, Wake, Durham or Person County. 
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Design soil nails that meet the following unless otherwise approved: 

1. Horizontal and vertical spacing of at least 3 ft, 

2. Inclination of at least 12° below horizontal, 

3. Clearance between ends of bars and drill holes of at least 6", 

4. Grout cover between epoxy coated bars and drill hole walls of at least 1" or in 
accordance with Article 11.12.8 of the AASHTO LRFD specifications for 
encapsulated bars and 

5. Diameter of 6" to 10". 
 
Four inch diameter soil nails may be approved for nails in rock at the discretion of the Engineer. 
Do not extend nails beyond right-of-way or easement limits. If existing or future obstructions such 
as foundations, guardrail, fence or handrail posts, pavements, pipes, inlets or utilities will interfere 
with nails, maintain a clearance of at least 6" between obstructions and nails. 
 
When noted in the plans, design soil nail walls for a live load (traffic) surcharge of 250 psf. For 
steel beam guardrail with 8 ft posts above soil nail walls, analyze facing and top row of nails for a 
nominal horizontal load (PH1) of 300 lb/ft of wall in accordance with Figure 3.11.6.3-2(a) of the 
AASHTO LRFD specifications. For concrete barrier rail above soil nail walls, analyze facing and 
top row of nails for a nominal PH1 of 500 lb/ft of wall in accordance with Figure 3.11.6.3-2(a). 
 
Provide wall drainage systems consisting of geocomposite sheet drains, an aggregate shoulder drain 
and outlet components. Place sheet drains with a horizontal spacing of no more than 10 ft and center 
drains between adjacent nails. Attach sheet drains to excavation faces and connect drains to 
aggregate leveling pads. Locate a continuous aggregate shoulder drain along the base of concrete 
facing in front of leveling pads. Provide aggregate shoulder drains and outlet components in 
accordance with Roadway Standard Drawing No. 816.02. 
 
Use No. 57 stone for aggregate leveling pads. Use 6" thick leveling pads beneath concrete facing. 
Unless required otherwise in the plans, embed top of leveling pads at least 12" below bottom of 
walls shown in the plans. 
 
Design shotcrete and concrete facing in accordance with the plans and Article 11.12.6.2 of the 
AASHTO LRFD Bridge Design Specifications. Use shotcrete and concrete facing with the 
dimensions shown in the plans and attach facing to nail heads with welded stud shear connectors. 
When concrete barrier rail is required above soil nail walls, use concrete barrier rail with moment 
slab as shown in the plans. 
 
Submit working drawings and design calculations including unit grout/ground bond strengths for 
acceptance in accordance with Article 105-2 of the Standard Specifications. Submit working 
drawings showing plan views, wall profiles with nail locations including known test nail locations, 
typical sections and details of nails, drainage, shotcrete, leveling pads and concrete facing. If 
necessary, include details on working drawings for 
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concrete barrier rail with moment slab and obstructions extending through walls or interfering with 
nails, barriers or moment slabs. Submit design calculations for each wall section with different 
surcharge loads, geometry or material parameters. Include analysis of temporary conditions in design 
calculations. At least one analysis is required for each wall section with different nail lengths. 
Analyze internal and compound stability with a computer software program that uses limit 
equilibrium methods and submit all PDF output files from the program with the design calculations. 
See Article C11.12.2 of the AASHTO LRFD specifications for determining the maximum soil nail 
force, Tmaxsn. Once Tmaxsn and pullout length behind slip surface, LP, are determined from limit 
equilibrium methods at the target soil failure resistance factor (1 over factor of safety output from 
computer software), use these values for soil nail (pullout and tensile resistance) and wall facing 
(flexure, punching shear and headed-stud tensile resistance) design in accordance with Articles 
11.12.5.2, 11.12.6.1 and 11.12.6.2 of the AASHTO LRFD specifications. 
 
When designing soil nail walls with computer software Snail manufactured by the California 
Department of Transportation (CALTRANS), use Snail, version 2.2.0 or later, to calculate factors of 
safety and Tmaxsn and LP values in accordance with the following: 
 

1. Allowable Stress Design for Analysis Method with no load factors applied except 
those applied to factored surcharge loads from structures or traffic, 

 
2. Perform Below Toe Search option selected when any soil layer has a friction angle 

less than 30 and 

3. Default value of 0.33 for Interface Friction Reduction Factor. 
 
When designing soil nail walls with computer software other than Snail, use bi-linear (or tri-linear, 
as applicable) search surfaces intended to reproduce Snail results. Factors of safety and Tmaxsn and 
LP values are acceptable if they are within 5% of the factors of safety and Tmaxsn and LP values 
calculated by the Engineer using the computer software Slide2 manufactured by Rocscience, Inc. 
 
Soil Nail Wall Construction Plan 
 
Submit a PDF file of a soil nail wall construction plan at least 30 days before the preconstruction 
meeting. Do not begin soil nail wall construction until the construction plan submittal is accepted. 
Provide detailed project specific information in the soil nail wall construction plan that includes the 
following: 

1. Overall description and sequence of soil nail wall construction; 

2. List and sizes of excavation equipment, drill rigs and tools, tremies and grouting 
equipment; 

3. Procedures for excavations, drilling and grouting, soil nail and wall drainage system 
installation and facing construction; 

4. Details of shotcrete equipment and application including mix process, test panels, 
thickness gauges and shooting methods; 
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5. Shotcrete nozzleman with certification in accordance with Article 1002-1 of the 
Standard Specifications; 

6. Plan and methods for nail testing with calibration certificates dated within 90 days of 
the submittal date; 

7. Examples of construction records to be provided that meet Section 4.0(F) and test 
nail records to be used in accordance with Section 5.0(D) of this provision; 

8. Grout mix design with acceptable ranges for grout flow and density; 

9. Shotcrete mix design that meets Section 1002 of the Standard Specifications; and 

10. Other information shown in the plans or requested by the Engineer. 
 
If alternate construction procedures are proposed or necessary, a revised soil nail wall construction 
plan submittal may be required. If the work deviates from the accepted submittal without prior 
approval, the Engineer may suspend soil nail wall construction until a revised plan is accepted. 
 
Preconstruction Meeting 
 
Before starting soil nail wall construction, hold a preconstruction meeting to discuss the 
construction, inspection and testing of the soil nail walls. If this meeting occurs before all soil nail 
wall submittals have been accepted, additional preconstruction meetings may be required before 
beginning construction of soil nail walls without accepted submittals. The Resident or Bridge 
Maintenance Engineer, Area Construction Engineer, Geotechnical Operations Engineer, Contractor 
and Soil Nail Wall Contractor Superintendent will attend preconstruction meetings. 
 
CONSTRUCTION METHODS 
 
Control drainage during construction in the vicinity of soil nail walls. Direct run off away from soil 
nail walls and areas above and behind walls. 
 
Notify the Engineer before blasting in the vicinity of soil nail walls. Perform blasting in accordance 
with the contract. Unless required otherwise in the plans, install foundations located behind soil 
nail walls before beginning wall construction. 
 
Install soil nail walls in accordance with the accepted submittals and as directed. Do not excavate 
behind soil nail walls. If overexcavation occurs, repair walls with an approved method and a revised 
soil nail wall design or construction plan may be required. 
 

E. Excavation 
 
Excavate for soil nail walls from the top down in accordance with the accepted submittals. Excavate 
in staged horizontal lifts with no negative batter (excavation face leaning forward). Excavate lifts 
in accordance with the following: 

1. Heights not to exceed vertical nail spacing, 

2. Bottom of lifts no more than 3 ft below nail locations for current lift and 
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3. Horizontal and vertical alignment within 2" of location shown in the accepted 
submittals. 

 
Remove any cobbles, boulders, rubble or debris that will protrude more than 2" into the required 
shotcrete thickness. Rocky ground such as colluvium, boulder fills and weathered rock may be 
difficult to excavate without leaving voids. 
 
Apply shotcrete to excavation faces within 24 hours of excavating each lift unless otherwise 
approved. Shotcreting may be delayed if it can be demonstrated that delays will not adversely affect 
excavation stability. If excavation faces will be exposed for more than 24 hours, use polyethylene 
sheets anchored at top and bottom of lifts to protect excavation faces from changes in moisture 
content. 
 
If an excavation becomes unstable at any time, suspend soil nail wall construction and temporarily 
stabilize the excavation by immediately placing an earth berm up against the unstable excavation 
face. When this occurs, repair walls with an approved method and a revised soil nail wall design 
or construction plan may be required. 
 
Do not excavate the next lift until nail installations and testing and shotcrete application for the 
current lift are accepted and grout and shotcrete for the current lift have cured at least 3 days and 1 
day, respectively. 
 

F. Soil Nails 
 
Install soil nails in the same way as acceptable test nails. Drill and grout nails the same day and do 
not leave drill holes open overnight. 
 
Control drilling and grouting to prevent excessive ground movements, damaging structures and 
pavements or fracturing rock and soil formations. If ground heave or subsidence occurs, suspend 
soil nail wall construction and take corrective action to minimize movement. If property damage 
occurs, make repairs with an approved method and a revised soil nail wall design or construction 
plan may be required. 
 
Drilling 
 
Use drill rigs of the sizes necessary to install soil nails and with sufficient capacity to drill through 
whatever materials are encountered. Drill straight and clean holes with the dimensions and 
inclination shown in the accepted submittals. Drill holes within 6" of locations and 2° of inclination 
shown in the accepted submittals unless otherwise approved. 
 
Stabilize drill holes with temporary casings if unstable, caving or sloughing material is anticipated 
or encountered. Do not use drilling fluids to stabilize drill holes or remove cuttings. 
 
Steel Bars 
 
Center steel bars in drill holes with centralizers. Securely attach centralizers along 
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bars at no more than 8 ft centers. Attach uppermost and lowermost centralizers 18" from excavation 
faces and ends of holes. 
 
Do not insert steel bars into drill holes until hole locations, dimensions, inclination and cleanliness 
are approved. Do not vibrate, drive or otherwise force bars into holes. If a steel bar cannot be 
completely and easily inserted into a drill hole, remove the bar and clean or redrill the hole. 
 
Grouting 
 
Mix and place grout in accordance with Subarticles 1003-5, 1003-6 and 1003-7 of the Standard 
Specifications. Remove oil, rust inhibitors, residual drilling fluids and similar foreign materials 
from holding tanks/hoppers, stirring devices, pumps, lines, tremie pipes and any other equipment in 
contact with grout before use. Measure grout temperature, density and flow during grouting with at 
least the same frequency grout cubes are made for compressive strength. Perform density and flow 
field tests in the presence of the Engineer in accordance with American National Standards 
Institute/American Petroleum Institute Recommended Practice 13B-1 (Section 4, Mud Balance) and 
ASTM C939 (Flow Cone), respectively. 
 
Inject grout at the lowest point of drill holes through tremies, e.g., grout tubes, casings, hollow-stem 
augers or drill rods, in one continuous operation. Fill drill holes progressively from ends of holes to 
excavation faces and withdraw tremies at a slow even rate as holes are filled to prevent voids in 
grout. Extend tremies into grout at least 5 ft at all times except when grout is initially placed in 
holes. 
 
Provide grout free of segregation, intrusions, contamination, structural damage or inadequate 
consolidation (honeycombing). Cold joints in grout are not allowed except for test nails. Remove 
any temporary casings as grout is placed and record grout volume for each drill hole. 
 
Nail Heads 
 
Weld stud shear connectors to bearing plates of nails in accordance with Article 1072- 6 of the 
Standard Specifications. Install nail head assemblies after shotcreting. Before shotcrete reaches 
initial set, seat bearing plates and tighten nuts so plates contact shotcrete uniformly. If uniform 
contact is not possible, install nail head assemblies on mortar pads so nail heads are evenly loaded. 
 

G. Wall Drainage Systems 
 
Install wall drainage systems as shown in the accepted submittals and in accordance with Section 816 
of the Standard Specifications. Before installing shotcrete reinforcement, place geocomposite sheet 
drains with the geotextile side against excavation faces. For highly irregular faces and at the 
discretion of the Engineer, sheet drains may be placed after shotcreting over weep holes through the 
shotcrete. Hold sheet drains in place with anchor pins so drains are in continuous contact with 
surfaces to which they are attached and allow for full flow the entire height of soil nail walls. 
Discontinuous sheet drains are 
  



12106411    13.101111, ETC. GT-APP-26 Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

not allowed. If splices are needed, overlap sheet drains at least 12" so flow is not impeded. Connect 
sheet drains to aggregate leveling pads by embedding drain ends at least 4" into No. 57 stone. 
 

H. Shotcrete 
 
Clean ungrouted zones of drill holes and excavation faces of loose materials, mud, rebound and 
other foreign material. Moisten surfaces to receive shotcrete. Install shotcrete reinforcement in 
accordance with the contract and accepted submittals. Secure reinforcing steel so shooting does not 
displace or vibrate reinforcement. Install approved thickness gauges on 5 ft centers in the horizontal 
and vertical directions to measure shotcrete thickness. 
 
Apply shotcrete in accordance with the contract, accepted submittals and Subarticle 1002-3(F) of 
the Standard Specifications. Use approved shotcrete nozzlemen who made satisfactory 
preconstruction test panels to apply shotcrete. Direct shotcrete at right angles to excavation faces 
except when shooting around reinforcing steel. Rotate nozzle steadily in small circular patterns and 
apply shotcrete from bottom of lifts up. 
 
Make shotcrete surfaces uniform and free of sloughing or sagging. Completely fill ungrouted zones 
of drill holes and any other voids with shotcrete. Taper construction joints to a thin edge over a 
horizontal distance of at least the shotcrete thickness. Wet joint surfaces before shooting adjacent 
sections. 
 
Repair surface defects as soon as possible after shooting. Remove any shotcrete which lacks 
uniformity, exhibits segregation, honeycombing or lamination or contains any voids or sand pockets 
and replace with fresh shotcrete to the satisfaction of the Engineer. Protect shotcrete from freezing 
and rain until shotcrete reaches initial set. 
 

I. Leveling Pads and Concrete Facing 
 
Construct aggregate leveling pads at elevations and with dimensions shown in the accepted 
submittals. Compact leveling pads with a vibratory compactor to the satisfaction of the Engineer. 
 
Construct concrete facing in accordance with the accepted submittals and Section 420 of the 
Standard Specifications. Do not remove forms until concrete attains a compressive strength of at 
least 2,400 psi. Unless required otherwise in the plans, provide a Class 2 surface finish for concrete 
facing that meets Subarticle 420-17(F) of the Standard Specifications. Construct concrete facing 
joints at a spacing of 10 ft to 12 ft unless required otherwise in the plans. Make 1/2" thick expansion 
joints that meet Article 420- 10 of the Standard Specifications for every third joint and 1/2" deep 
grooved contraction or sawed joints that meet Subarticle 825-10(B) or 825-10(E) respectively for 
the remaining joints. Stop reinforcing steel for concrete facing 2" on either side of expansion joints. 
 
If a brick veneer is required, construct brick masonry in accordance with Section 830 of the Standard 
Specifications. Anchor brick veneers to soil nail walls in accordance with 
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Subarticle 453-4 of the Standard Specifications. Seal joints above and behind soil nail walls between 
concrete facing and slope protection with silicone sealant. 
 
Construction Records 
 
Provide 2 copies of soil nail wall construction records within 24 hours of completing each lift. 
Include the following in construction records: 

1. Names of Soil Nail Wall Contractor, Superintendent, Nozzleman, Drill Rig Operator, 
Project Manager and Design Engineer; 

2. Wall description, county, Department’s contract, TIP and WBS element number; 

3. Wall station and number and lift location, dimensions, elevations and description; 

4. Nail locations, dimensions and inclinations, bar types, sizes and grades, corrosion 
protection and temporary casing information; 

5. Date and time drilling begins and ends, steel bars are inserted into drill holes, grout 
and shotcrete are mixed and arrives on-site and grout placement and shotcrete 
application begins and ends; 

6. Grout volume, temperature, flow and density records; 

7. Ground and surface water conditions and elevations if applicable; 

8. Weather conditions including air temperature at time of grout placement and 
shotcrete application; and 

9. All other pertinent details related to soil nail wall construction. 
 
After completing each soil nail wall or stage of a wall, provide a PDF file of all corresponding 
construction records. 
 
2.0 NAIL TESTING 

 
Test soil nails in accordance with the contract and as directed. “Verification tests” are performed 
on nails not incorporated into soil nail walls, i.e., sacrificial nails and “proof tests” are performed on 
nails incorporated into walls, i.e., production nails. Define “verification test nail” and “proof test 
nail” as a nail tested with either a verification or proof test, respectively. Define “test nails” as 
verification or proof test nails. 
 
Verification tests are typically required for at least one nail per soil type per soil nail wall or 2 nails 
per wall, whichever is greater. Proof tests are typically required for at least one nail per nail row 
per soil nail wall or at least 5% of production nails, whichever is greater. More or less test nails may 
be required depending on subsurface conditions encountered. The Engineer will determine the 
number and locations of verification and proof tests required. The approximate known test nail 
locations may be shown in the plans. 
 
Do not test nails until grout and shotcrete attain the required 3-day compressive strength. Do not 
install any production nails until verification tests are accepted. 
 

A. Test Equipment 
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Use the following equipment to test nails: 

1. Two dial gauges with rigid supports, 

2. Hydraulic jack and pressure gauge, 

3. Jacking block or reaction frame and 

4. Electrical resistance load cell (verification tests only). 
 
Provide dial gauges with enough range and precision to measure the maximum test nail movement 
to 0.001". Use pressure gauges graduated in 100 psi increments or less. Submit identification 
numbers and calibration records for load cells, jacks and pressure gauges with the soil nail wall 
construction plan. Calibrate each jack and pressure gauge as a unit. 
 
Align test equipment to uniformly and evenly load test nails. Use a jacking block or reaction frame 
that does not damage or contact shotcrete within 3 ft of nail heads. Place dial gauges opposite each 
other on either side of test nails and align gauges within 5° of bar inclinations. Set up test equipment 
so resetting or repositioning equipment during nail testing is not needed. 
 

B. Test Nails 
 
Test nails include both unbonded and bond lengths. Grout only bond lengths before nail testing. 
Provide unbonded and bond lengths of at least 3 ft and 10 ft, respectively. 
 
Steel bars for production nails may be overstressed under higher test nail loads. If necessary, use 
larger size or higher grade bars with more capacity for test nails instead of shortening bond lengths 
to less than the minimum required. 
 

C. Nail Tests 
 
Install verification test nails with the same equipment, installation methods and drill hole diameter 
and inclination as production nails. Test verification and proof test nails in accordance with the 
accepted submittals and Articles 34.5.5.2 and 34.5.5.3, respectively of the AASHTO LRFD Bridge 
Construction Specifications except correct Eq. 34.5.5.2-2 to VTL = LBVT × rpo (kips/ft). 
 

D. Test Nail Acceptance 
 
Submit 2 copies of test nail records including load versus movement and time versus creep 
movement plots within 24 hours of completing each verification or proof test. The Engineer will 
review the test nail records to determine if test nails are acceptable. Test nail acceptance is based 
in part on the acceptance criteria in Article 34.5.5.4 of the AASHTO LRFD Bridge Construction 
Specifications. 
 
For proof test nails, maintain stability of unbonded lengths for subsequent grouting. If a proof test 
nail is accepted but the unbonded length cannot be satisfactorily grouted, do not incorporate the 
proof test nail into the soil nail wall and add another production nail 
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to replace the test nail. 
 
If the Engineer determines a verification test nail is unacceptable, revise the soil nail design or 
installation methods. Submit a revised soil nail wall design or construction plan for acceptance and 
provide acceptable verification test nails with the revised design or installation methods. 
 
If the Engineer determines a proof test nail is unacceptable, either perform additional proof tests on 
adjacent production nails or revise the soil nail design or installation methods for the production 
nails represented by the unacceptable proof test nail as determined by the Engineer. Submit a 
revised soil nail wall design or construction plan for acceptance, provide an acceptable proof test 
nail with the revised design or installation methods and install additional production nails for the 
nails represented by the unacceptable proof test nail. 
 
After completing nail testing for each soil nail wall or stage of a wall, provide a PDF file of all 
corresponding test nail records. 
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GEOTECHNICAL APPENDIX D 
 
 
ROCK SLOPE STABILIZATION (SPECIAL) 

Description 

A rock bolt is defined as a steel bar grouted in a drilled hole inclined at an angle below horizontal. 
Rock slope stabilization consists of individual rock bolts passively or actively stabilizing a boulder or 
rock mass or several rock bolts spaced at a regular pattern and connected to a flexible, steel wire mesh 
facing. The mesh may be installed in a draped or pinned condition. Construct rock slope 
stabilization based on actual elevations and dimensions in accordance with this provision, the 
accepted submittals and the plans. For this provision, “Rock Slope Stabilization Contractor” refers to 
the contractor installing the rock bolts and/or applying the facing. 

This provision addresses anchors for wire mesh and wire mesh to be used for rock slope 
stabilization, rockfall protection and other applications in accordance with the contract. Provide 
rock slope materials as shown in the plans and as directed. 

Materials 

Rock slope materials including, but not limited to, rock bolts, wire mesh and nets, and rockfall 
barriers shall meet the requirements of the current Rock Slope Materials provision. 

Use grout meeting the requirements of Section 1003 of the Standard Specifications. 

Submittals 

Submit a rock slope stabilization design. Perform the analysis and design in accordance with current 
industry standards and FHWA guidelines. Provide an electronic copy of the plan in PDF format. 
Allow 10 working days for the review of the submittal. 

Submit a rock slope stabilization installation and testing plan. Provide an electronic copy of the 
plan in PDF format. Allow 10 working days for the review of the submittal. Do not begin rock 
slope stabilization construction until the installation and testing plan is accepted. 

Submit detailed project specific information including the following. 

1. Excavation methods and equipment. 

2. List of proposed drilling equipment and tools, tremies and grouting equipment. 

3. Description of rock slope stabilization construction including details of drilling and 
grouting methods, and rock bolt installation. 

4. Examples of construction and test records to be provided. 

5. Other information shown on the plans or requested by the Engineer. 

If alternate installation and testing procedures are proposed or necessary, a revised installation and 
testing plan submittal may be required. If the work deviates from the accepted submittal without 
prior approval, the Engineer may suspend rock slope stabilization construction until a revised plan is 
submitted and accepted. 

Construction Methods  
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Perform any blasting in accordance with the Standard Specifications. 

Use drilling equipment capable of drilling through whatever materials are encountered to the 
dimensions and orientations required for the rock slope stabilization design. Drill straight and clean 
holes at the locations shown in the accepted submittals. Drill hole locations and inclinations are 
required to be within 6” and 2 degrees, respectively, of that shown in the accepted submittals unless 
approved otherwise by the Engineer. Use equipment and methods reviewed and accepted in the 
installation and testing plan or approved by the Engineer. Inform the Engineer of any deviations 
from the accepted plan. Stabilize drill holes with temporary casings if unstable, caving or sloughing 
material is encountered. Do not use drilling fluids to stabilize drill holes or remove cuttings. Control 
drilling and grouting to prevent excessive slope movement. The Engineer may require a revised 
rock slope stabilization installation and testing plan when corrective action is necessary. 

For post-tensioned rock bolts, smooth an area ½” larger on all sides of the bearing plate using a 
facing bit to achieve uniform bearing behind the plate prior to installing the rock bolt. Install rock 
bolts to the depth indicated on the plans. Do not vibrate or drive bars. If a bar cannot be completely 
inserted easily, remove the bar and clean or redrill the hole. 

Remove all oil, rust inhibitors, residual drilling fluids and similar foreign materials from holding 
tanks/hoppers, stirring devices, pumps, lines, tremie pipes and all other equipment in contact with 
grout before use. 

Place grout with a tremie in accordance with the contract and accepted submittals. Inject grout at 
the lowest point of drill holes through a tremie in one continuous operation. Fill drill holes 
progressively from the bottom to top and withdraw tremie at a slow even rate as the hole is filled to 
prevent voids in the grout. Extend tremie pipe into grout a minimum of 5 ft at all times except when 
grout is initially placed in a drill hole. Bar threads should be kept clean to allow tightening of the 
bearing plate and nut. 

Provide grout free of segregation, intrusions, contamination, structural damage or inadequate 
consolidation (honeycombing). Cold joints in grout are not allowed except for rock bolts that are 
tested. Extract temporary casings as grout is placed. Monitor and record grout volumes during 
placement. 

Allow the grout to achieve the required 3-day strength prior to testing and the required 28-day 
strength prior to post-tensioning. Install the bearing plate, washer and nut and tension active rock 
bolts to the design requirements using a jack and stressing chair. Tighten the nut flush with the 
bearing plate and slowly reduce the jack pressure. 

Install wire mesh in accordance with the drawings and manufacturer’s specifications, including any 
required overlapping. Connect the bearing plates to the bolts as shown on the plans and as directed 
by the Engineer. 

Cut off rock bolts 1” above the nut or rock face. Rock dowels (passive bolts) may be cut 2” shorter 
than the drill hole depth prior to installation to allow the bolt to finish below the rock face and be 
covered by grout. Apply an epoxy repair or zinc-rich paint for corrosion protection to each cut end 
of all rock bolts. 

Replace rock bolts, bearing plates, nuts or washers that are damaged or defective as determined by 
the Engineer at no additional cost to the Department. 
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Construction Records 

Provide an electronic copy in PDF format of rock slope stabilization construction records including 
the following within 24 hours of completing each lift. 

1. Names of Rock Slope Stabilization Contractor, Superintendent, Drill Rig Operator, 
and Project Manager. 

2. Description, county, NCDOT contract, TIP and WBS element number 

3. Stations and lift location, dimensions, elevations and description 

4. Rock bolt locations, diameters, lengths and inclinations, bar types, sizes and grades, 
corrosion protection and temporary casing information 

5. Date and time drilling begins and ends, rock bolt bar is placed, grout is mixed and/or 
arrives on-site, grout placement begins and ends 

6. Grout volume, temperature, flow and density records 

7. Ground and surface water conditions and elevations, if applicable 

8. Weather conditions including air temperature at time of grout placement 

9. All other pertinent details related to rock slope stabilization construction 

After completing all lifts for a rock slope stabilization or a stage of a rock slope stabilization, submit 
electronic copies in PDF format of all corresponding construction records. 

Rock Bolt Testing 

For this provision, “verification tests” are performed on test bolts not incorporated into the work, 
i.e., sacrificial rock bolts “Verification test bolts” refer to rock bolts on which verification tests are 
performed and “proof test bolts” refer to rock bolts on which proof tests are performed. 

One verification test is required at each rock slope stabilization location, or as directed by the 
Engineer. The Engineer will select the test location in the field. Proof tests on 5 percent of 
production rock bolts with a minimum of 1 test per bolt row are required. More or less rock bolt 
testing may be required depending on the subsurface conditions encountered. The Engineer will 
decide the actual number and specific locations of each verification and proof test required. 

Do not test rock bolts until grout achieves the required 3 day compressive strength. Do not begin 
construction of any production rock bolts until verification tests are satisfactorily completed. 

E. Testing Equipment 

Use testing equipment that includes the following. 

 2 dial gauges 

 dial gauges rigid supports 

 hydraulic jack and pressure gauge 

 jacking block 

Provide pressure gauges graduated in 100 psi increments or less. Use dial gauges capable of 
measuring to 0.001” and accommodating the maximum anticipated movement. Submit 
identification number and calibration records for each jack and pressure gauge with the rock slope 
stabilization installation and testing plan. Calibrate the jack and pressure gauge as a unit. 
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Align testing equipment to ensure uniform loading. Use a jacking block that does not damage the 
slope. Align dial gauges within 5 degrees of the test bolt axis. Place dial gauges opposite each other 
on either side of the test bolt. Set up test equipment and measuring devices such that resetting or 
repositioning the components before completing testing is not required. 

F. Test Bolts 

Test bolts have both bonded and unbonded lengths. Grout only the bonded length before testing. 
Minimum bonded and unbonded lengths of 10 ft and 5 ft, respectively, are required. 

Rock bolt bars for production rock bolts may be overstressed under higher test bolt loads. Use larger 
or higher grade steel bars to allow for higher loads instead of shortening bond lengths to less than 
the minimum. Any costs associated with higher capacity bars will be considered incidental to the 
rock bolt testing pay items. 

G. Verification Tests 

Install sacrificial rock bolts in accordance with the accepted submittals and this provision. Use the 
same equipment, methods and drill hole diameter for sacrificial rock bolts as will be used for 
production rock bolts. 

Use the following equation to determine maximum bond length for verification test bolts, LBVT (ft). 
 

LBVT  
≤ 

CRT X At X f y 

QALL X 3 

Where, 

CRT = reduction coefficient, 0.9 for Grade 60 and 75 bars or 0.8 for Grade 150 
bars, 

At = bar area (in2), 

fy = bar yield stress (ksi) and 

QALL = allowable unit grout/rock bond strength (kips/ft). 

Use the following equation to determine design verification test load, DTL (kips). 

DTL  LBVT X QALL 

Calculate DTL based on as-built bond lengths. Perform verification tests by incrementally loading 
test bolts to failure or a maximum test load of 300 percent of DTL according to the following 
schedule. 
 

Load Hold Time 
AL* 1 minute 

0.25 DTL 10 minutes 
0.50 DTL 10 minutes 
0.75 DTL 10 minutes 
1.00 DTL 10 minutes 
1.20 DTL 60 minutes (creep test) 
1.50 DTL 10 minutes 
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AL* 1 minute 

*Alignment load (AL) is the minimum load required to align testing equipment and should not 
exceed 0.05 DTL. 

Reset dial gauges to zero after applying alignment load. Record test bolt movement at each load 
increment and permanent set after load is reduced to alignment load. 

Monitor test bolts for creep at the 1.20 DTL load increment. Measure and record test bolt movement 
during the creep portion of the test at 1, 2, 3, 5, 6, 10, 20, 30, 50 and 60 minutes. Repump jack as 
needed to maintain the intended load during hold times. 

H. Proof Tests 

Use the following equation to determine maximum bond length for proof test bolts, LBPT (ft). 
 

LBVT  
≤ 

CRT X At X f y 

QALL X 1.5 
 

Where variables are as defined in Item C of this section. 

Use the following equation to determine design proof test load, DTL (kips). DTL  

LBPT X QALL 

Calculate DTL based on as-built bond lengths. Perform proof tests by incrementally loading test 
bolts to failure or a maximum test load of 150 percent of DTL according to the following schedule. 
 

Load Hold Time 
AL* Until movement stabilizes 

0.25 DTL Until movement stabilizes 
0.50 DTL Until movement stabilizes 
0.75 DTL Until movement stabilizes 
1.00 DTL Until movement stabilizes 
1.20 DTL 10 or 60 minutes (creep test) 

AL* 1 minute 

*Alignment load (AL) is the minimum load required to align testing equipment and should not 
exceed 0.05 DTL. 

Reset dial gauges to zero after applying alignment load. Record test bolt movement at each load 
increment and monitor test bolts for creep at the 1.20 DTL load increment. Measure and record test 
bolt movement at 1, 2, 3, 5, 6 and 10 minutes. When the test bolt movement between 1 minute and 
10 minutes exceeds 0.04”, maintain the maximum test load for an additional 50 minutes and record 
movements at 20, 30, 50 and 60 minutes. Repump jack as needed to maintain the intended load 
during hold times. 

I. Test Bolt Acceptance 

Test bolt acceptance is based on the following criteria. 

For verification tests, total creep movement is less than 0.08” between the 6 and 60 minute 
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readings and creep rate is linear or decreasing throughout the creep test load hold time. 

For proof tests, total creep movement is less than 0.04” between the 1 and 10 minute readings or 
less than 0.08” between the 6 and 60 minute readings and creep rate is linear or decreasing 
throughout the creep test load hold time. 

Total test bolt movement at maximum test load exceeds 80 percent of the theoretical elastic 
elongation of the test bolt unbonded length. 

Pullout failure does not occur at the 1.5 DTL load increment or before. Pullout failure is 
defined as the inability to increase the load while test bolt movement continues. Record the 
pullout failure load as part of the test data. 

Maintain stability of test bolt unbonded lengths for subsequent grouting. If the test bolt 
unbonded length of a proof test bolt cannot be satisfactorily grouted after testing, do not 
incorporate the test bolt into the work and replace the bolt with another production rock bolt at 
no additional cost to the Department. 

J. Test Bolt Results 

Submit an electronic copy in PDF format of test bolt records including load versus movement 
curves within 24 hours of completing each test. The Engineer will review the test bolt records 
and associated construction records to determine if the test bolt is acceptable. 

If the Engineer determines a verification test bolt is unacceptable, the Engineer may revise the 
rock slope stabilization design and/or installation methods. The Engineer will have up to 10 
working days to revise the rock slope stabilization design and/or installation and testing plan at 
no additional cost to the Department. 

If the Engineer determines a proof test bolt is unacceptable as a result of the contractor’s 
activities, then either additional proof tests on adjacent production rock bolts or a revision to 
the rock slope stabilization design and/or installation methods for the production rock bolts 
represented by the unacceptable proof test bolt may be required at no additional cost to the 
Department. If required, remove representative production rock bolts and provide new 
production rock bolts with the revised design and/or installation methods at no additional cost 
to the Department. 

After completing all rock bolt testing, submit an electronic copy in PDF format of all 
corresponding testing records. 
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WORK ZONE TRAFFIC CONTROL: 
(12-06-23) 1101 SPD 

 

Description 
 
Provide work zone control in accordance with the 2018 Standard Specifications, the 2018 
Roadway Standard Drawings, and as directed by the Engineer at locations designated in the work 
order assignment. The Contractor shall comply with all applicable Federal, State, and local laws, 
ordinances, and regulations governing safety, health, and sanitation. 
 
Materials 
 
Traffic control devices shall include but will not be limited to cones, drums, flaggers, work zone 
signs, traffic control signs, portable changeable message signs, and flashing arrow boards. Not all 
items will be used at every site. The Department will inform the Contractor which devices are to 
be installed at each site at the work order level. 
 
Refer to Division 10 of the 2018 Standard Specifications. 
 
Pay Item Pay Unit 
Work Zone Signs 1089-1 
Work Zone Signs Supports 1089-2 
Cones 1089-4 
Channelizing Devices 1089-5 
Flashing Arrow Boards 1089-6 
Portable Changeable Message Signs 1089-7 
Flagger 1089-10 
 
Construction Methods 
 
The Engineer will determine the location and type of work zone traffic control needed. Temporary 
lane closures shall be in accordance with Standard Drawing 1101.02 of the 2018 Roadway 
Standard Drawings. Temporary shoulder closures shall be in accordance with Standard Drawing 
1101.04 of the 2018 Roadway Standard Drawings. 
 
The Contractor shall conduct work zone traffic control operations in a manner that is safe for the 
traveling public, the Contractor, and Department personnel on the job site. The Engineer or his 
duly authorized representative will monitor the Contractor’s operations on a periodic basis to 
assure compliance with proper traffic control procedures. 
 
Measurement and Payment 
 
Work Zone Traffic Control will be paid per each site indicated on the work order where traffic 
control operations are satisfactorily conducted. 
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Such payment will be full compensation for all work covered by this section including 
mobilization and all equipment, labor, devices, and materials necessary for installing, maintaining, 
relocating, and removing lane or shoulder closures as directed by the Engineer. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Two Lane Work Zone Traffic Control Each 
Multilane Work Zone Traffic Control Each 
Shoulder Closure Work Zone Traffic Control Each 
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LISTING OF DBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Item No. Item Description 
* Agreed 
upon Unit 

Price 

** Dollar 
Volume of Item 

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the DBE 
subcontractor, and these prices will be used to determine the percentage of the DBE participation in the contract. 
** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent.  
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LISTING OF DBE SUBCONTRACTORS 
Sheet ________ of  ________  

Firm Name and Address Item No. Item Description 
* Agreed 
upon Unit 

Price 

** Dollar 
Volume of Item 

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

Name 

 
    

Address 
 

 

    

  
** Dollar Volume of DBE Subcontractor  $____________ 

 
Percentage of Total Contract Bid Price       ___________% 

 
 
* The Dollar Volume shown in this column shall be the Actual Price Agreed Upon by the Prime Contractor and the DBE 
subcontractor, and these prices will be used to determine the percentage of the DBE participation in the contract. 
 
** Dollar Volume of DBE Subcontractor Percentage of Total Contract Bid Price: 
If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
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ADDENDA 
 
 
 
ADDENDUM #1 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #1. 
 
 
 
 
 
ADDENDUM #2 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #2. 
 
 
 
 
 
ADDENDUM #3 
 
I, ____________________    representing __________________________ 

(SIGNATURE) 
 

Acknowledge receipt of Addendum #3. 
  



12106411    13.101111, ETC.  Buncombe, Burke, Madison, McDowell, 
Mitchell, Rutherford, and Yancey Counties 

 

*AWARD LIMITS ON MULTIPLE PROJECTS* 
 
It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total 
of $______________________________________________________, for those projects 
indicated below on which bids are being opened on the same date as shown in the Proposal 
Form. Individual projects shall be indicated by placing the project number and county in the 
appropriate place below. Projects not selected will not be subject to an award limit. 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
 
 
____________________________     ____________________________ 

(Project Number)        (County) 
 
*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall 
state such limit in the space provided above in the second line of this form. 
 
It is agreed that in the event that I am (we are) the successful bidder on indicated projects, the 
total value of which is more that the above stipulated award limits, the Board of Transportation 
will award me (us) projects from among those indicated which have a total value not exceeding 
the award limit and which will result in the best advantage to the Department of Transportation. 
 

____________________________________ 
**Signature of Authorized Person 

 
**Only those persons authorized to sign bids under the provisions of Subarticle 102-8(A)(8) 
shall be authorized to sign this form. 
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

BID FORM 
 
Contract Number: 12106411 
TIP Number: N/A 
FA Number: To Be Determined 
WBS Element: 13.101111, ETC. 
Description: Slope Stabilization Upon Request 
 

Line 
No. 

Sect Description Qty Unit 
Unit 
Price 

Amount 
Bid 

1 SP Rock Slope Scaling 60 DAY   
2 SP Routine Mobilization 4 EA   
3 SP Emergency Mobilization 4 EA   
4 SP Design Plan Submittal 4 EA   
5 SP Aggregate Backfill 750 TON   
6 SP High Reach Drilling 375 LF   
7 SP Limited Access Drilling 375 LF   
8 SP Horizontal Drains Less Than or Equal to 30 LF 175 LF   
9 SP Horizontal Drains Greater Than 30 LF 175 LF   

10 SP 
Horizontal Drains Without Pipes Less Than or 
Equal to 30 LF 350 LF   

11 SP 
Horizontal Drains Without Pipes Greater Than 
30 LF 350 LF   

12 SP Geotextile For Soil Stabilization 750 SF   
13 SP Geosynthetically Reinforced Wall 7,500 SF   
14 SP Cementitious Void Fill 7 CY   
15 1150 Flagger 25 DAY   
16 SP Two Lane Work Zone Traffic Control 4 EA   
17 SP Multilane Work Zone Traffic Control 4 EA   
18 SP Shoulder Closure Work Zone Traffic Control 4 EA   
19 SP Permanently Cased Soil Nails Up to 20' 40 EA   
20 SP Permanently Cased Soil Nails Up to 30' 30 EA   
21 SP Permanently Cased Soil Nails Up to 40' 30 EA   
22 SP Permanently Cased Soil Nails Up to 50' 15 EA   
23 SP Permanently Cased Soil Nails Up to 60' 15 EA   
24 SP Permanently Cased Soil Nails Up to 70' 15 EA   
25 SP Permanently Cased Soil Nails Up to 80' 15 EA   
26 SP Self-Drilling Soil Nails Up to 20' 40 EA   
27 SP Self-Drilling Soil Nails Up to 30' 30 EA   
28 SP Self-Drilling Soil Nails Up to 40' 30 EA   
29 SP Self-Drilling Soil Nails Up to 50' 15 EA   
30 SP Self-Drilling Soil Nails Up to 60' 15 EA   
31 SP Self-Drilling Soil Nails Up to 70' 15 EA   
32 SP Self-Drilling Soil Nails Up to 80' 15 EA   
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION 

BID FORM 
 
Contract Number: 12106411 
TIP Number: N/A 
FA Number: To Be Determined 
WBS Element: 13.101111, ETC. 
Description: Slope Stabilization Upon Request 
 

Line 
No. 

Sect Description Qty Unit 
Unit 
Price 

Amount 
Bid 

33 SP Micropiles Up To 20' 40 EA   
34 SP Micropiles Up To 30' 30 EA   
35 SP Micropiles Up To 40' 30 EA   
36 SP Micropiles Up To 50' 15 EA   
37 SP Micropiles Up To 60' 15 EA   
38 SP Micropiles Up To 70' 15 EA   
39 SP Micropiles Up To 80' 15 EA   
40 SP Rock Bolts 750 EA   
41 SP Rock Bolt Proof Testing 75 EA   
42 SP Shotcrete Shoulder Buildup 350 LF   
43 SP Reinforced Shotcrete Up to 6” Thickness 3,750 SF   
44 SP Reinforced Shotcrete Up to 8” Thickness 3,750 SF   
45 SP Reinforced Shotcrete Up to 12” Thickness 3,750 SF   
46 SP Type 1 Pinned Wire Mesh Stabilization 1,125 SF   
47 SP Type 1 Draped Wire Mesh Stabilization 1,125 SF   
48 SP Type 2 Pinned Wire Mesh Stabilization 1,125 SF   
49 SP Type 2 Draped Wire Mesh Stabilization 1,125 SF   
       

 
 

TOTAL BID FOR PROJECT:  

 
 

Contractor: ____________________________________________________________________ 

Address: ______________________________________________________________________ 

Phone: _______________________________ Federal Id: _______________________________ 

Contractor’s License Number: ______________________________________ 

Authorized Agent: _____________________________________ Title: ____________________ 

Signature: ______________________________________________ Date: _________________ 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

CORPORATION 
 

The prequalified bidder being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee 
has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 
competitive bidding in connection with any bid or contract, that the prequalified bidder has not been convicted of violating 
N.C.G.S. §133-24 within the last three years,  and that the prequalified bidder intends to do the work with his own bona 
fide employees or subcontractors and will not bid for the benefit of another contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty 
of perjury under the laws of the United States in accordance with the Debarment Certification attached, provided that the 
Debarment Certification also includes any required statements concerning exceptions that are applicable. 
 
N.C.G.S. §133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift 
has been offered, accepted, or promised by any employees of your organization.  

 

SIGNATURE OF PREQUALIFIED BIDDER 
 
 
 
 

 

Full name of Corporation 
 

 
 

Address as Prequalified 
 
 

 
Attest    By     

Secretary/Assistant Secretary President/Vice President/Assistant Vice President 
(Select appropriate title) (Select appropriate title) 

Print or Type Signer’s name Print or Type Signer’s name 

 
 

 
CORPORATE SEAL 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

PARTNERSHIP 
 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which 
is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder 
intends to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another 
contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or 
agents, that you are not aware that any such gift has been offered, accepted, or promised by any employees of 
your organization. 

 
SIGNATURE OF PREQUALIFIED BIDDER 

 
 

 

Full Name of 
Partnership 

 
 
 

 

Address as 
Prequalified 

 
__________________________________  ______________________________________ 

Signature of Witness Signature of Partner 
  

_________________________________________ ______________________________________________ 
Print or Type Signer’s Name Print or Type Signer’s Name 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

LIMITED LIABILITY COMPANY 
 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which 
is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder 
intends to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another 
contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 

SIGNATURE OF PREQUALIFIED BIDDER 
 
 

 

Full Name of Firm 
 

 
 

Address as Prequalified 
 
 
__________________________________  ______________________________________ 

Signature of Witness Signature of Member/Manager/Authorized Agent 
(Select appropriate Title) 

  
_________________________________________ ______________________________________________ 

Print or Type Signer’s Name Print or Type Signer’s Name 
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

JOINT VENTURE (2) or (3) 
The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or employee has 
entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free competitive 
bidding in connection with any bid or contract, that the  prequalified bidder has not been convicted of violating N.C.G.S. § 
133-24 within the last three years, and that the prequalified bidder intends to do the work with its own bona fide employees 
or subcontractors and will not bid for the benefit of another contractor. 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift 
has been offered, accepted, or promised by any employees of your organization. 

SIGNATURE OF PREQUALIFIED BIDDER 
Instructions: 2 Joint Venturers Fill in lines (1), (2) and (3) and execute. 3 Joint Venturers Fill in lines (1), (2), (3) and (4) and 
execute. On Line (1), fill in the name of the Joint Venture Company. On Line (2), fill in the name of one of the joint venturers 
and execute below in the appropriate manner. On Line (3), print or type the name of the other joint venturer and execute below in 
the appropriate manner. On Line (4), fill in the name of the third joint venturer, if applicable and execute below in the appropriate 
manner. 

(1) ____________________________________________________________________________________________________ 
Name of Joint Venture 

(2) ____________________________________________________________________________________________________ 
Name of Contractor 

       ___________________________________________________________________ 
Address as Prequalified 

 
         ______________________________________  BY  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or Type Signer’s Name               Print or Type Signer’s Name 
 

  If Corporation, affix Corporate Seal  AND 
 

(3) _______________________________________________________________________________________________________ 
Name of Contractor 

             ____________________________________________________________________ 
Address as Prequalified 

 
         ______________________________________  BY  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or Type Signer’s Name               Print or Type Signer’s Name 
 

  If Corporation, affix Corporate Seal  AND 
 

(4) _______________________________________________________________________________________________________ 
Name of Contractor 

             _____________________________________________________________________ 
Address as Prequalified 

 
         ______________________________________  BY  _________________________________ 
  Signature of Witness or Attest      Signature of Contractor 
 
         ______________________________________    _________________________________ 
  Print or Type Signer’s Name               Print or Type Signer’s Name 
 

  If Corporation, affix Corporate Seal  
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NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which 
is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder 
intends to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another 
contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 

SIGNATURE OF PREQUALIFIED BIDDER 
 
 

Name of Prequalified Bidder _____________________________________________ 
 Individual Name 

  
Trading and Doing Business As _____________________________________________ 
 Full name of Firm 

 
 
 

 

Address as Prequalified 
 
 
__________________________________  ______________________________________ 

Signature of Witness Signature of Prequalified Bidder, Individual 
  

_________________________________________ ______________________________________________ 
Print or Type Signer’s Name Print or Type Signer’s Name 
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NON-COLLUSION, DEBARMENT GIFT BAN CERTIFICATION 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

The prequalified bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent 
or employee has entered into any agreement, participated in any collusion, or otherwise taken any action which 
is in restraint of free competitive bidding in connection with any bid or contract, that the prequalified bidder has 
not been convicted of violating N.C.G.S. § 133-24 within the last three years, and that the prequalified bidder 
intends to do the work with its own bona fide employees or subcontractors and will not bid for the benefit of another 
contractor. 

 
By submitting this non-collusion, debarment and gift ban certification, the Contractor is attesting his status 
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification 
attached, provided that the Debarment Certification also includes any required statements concerning exceptions 
that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any 
gift from anyone with a contract with the State, or from any person seeking to do business with the State. By 
execution of any response in this procurement, you attest, for your entire organization and its employees or agents, 
that you are not aware that any such gift has been offered, accepted, or promised by any employees of your 
organization. 

 

SIGNATURE OF PREQUALIFIED BIDDER 
 

Name of Prequalified Bidder ________________________________________________ 
 Print or Type Name 

 
 

 

Address as Prequalified 
 
 
 
 

 

Signature of Prequalified Bidder, Individually 
 

 
 

 

Print or Type Signer's Name 
 

 
 

Signature of Witness 
 

 
 

 

Print or Type Signer’s name 
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DEBARMENT CERTIFICATION 
 
 

Conditions for certification: 

 
1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder learns that his certification 

was erroneous when he submitted his debarment certification or explanation that is file with the Department, or has become erroneous 
because of changed circumstances. 

 
2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered 

transaction, participant, person, primary covered transaction, principal, proposal, and 
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions 
and Coverage sections of the rules implementing Executive Order 12549. A copy of the 
Federal Rules requiring this certification and detailing the definitions and coverages may 
be obtained from the Contract Officer of the Department. 

 
3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier covered transaction with 

a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in NCDOT contracts, unless 
authorized by the Department. 

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form 

he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid 
Construction Contract (Form FHWA PR 1273) provided by the Department, without 
subsequent modification, in all lower tier covered transactions. 

 
5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he is not debarred, 

suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows that the certification is erroneous. The 
bidder may decide the method and frequency by which he will determine the eligibility of his subcontractors. 

 
6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith 

the certification required by this provision. The knowledge and information of a participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings. 

 
7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly enters into a lower tier 

covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, 
in addition to other remedies available by the Federal Government. 
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DEBARMENT CERTIFICATION 
 
 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals: 

 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by 

any Federal department or agency; 

 
b. Have not within a three-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property; 

 
c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with commission 

of any of the offenses enumerated in paragraph b. of this certification; and 

 
d. Have not within a three-year period preceding this proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid proposal an explanation for the 
change in status. 

 
If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation with this submittal. An explanation will not 
necessarily result in denial of participation in a contract. 
 
Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder’s bid being considered non-
responsive. 

 
 
 
 
 

  
Check here if an explanation is attached to this 
certification. 
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Execution of Contract 
 
 
 
Contract No:  12106411 
 
 
County: Buncombe, Burke, Madison, McDowell, Mitchell, Rutherford, and Yancey 

Counties 
 
 
 
ACCEPTED BY THE DEPARTMENT 
 
 
 
 
__________________________________________________ 

Division Project Manager 
 
 
__________________________________________________ 

Date 
 
 
 
 
 


