



STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

PAT MCCRORY
GOVERNOR

ANTHONY J. TATA
SECRETARY

April 10, 2014

To Prospective Bidders:

Subject: Addendum 1 for: Slope Stabilization Repairs on US 19 From SR 1421 to SR 1202

CONTRACT NO: DM00093
WBS: 34445.4.2
ROUTES: US 19
COUNTY: Yancey
BID OPENING: April 16, 2014 @ 2:00pm

This letter is to advise all prospective bidders of the following contract addendum.

- The work of removing and resetting existing controlled access fencing will be considered incidental to other bid items.
- The contractor will be allowed to use adjacent property for access to the work site. The contractor will be responsible for dressing back and seeding and mulching the disturbed areas that are off right of way. The contractor will not be allowed to cut an access into the existing slope.
- Addenda issued by the North Carolina Department of Transportation for the subject contract are considered a part of the contract bid document and shall be returned with the bid proposal. Proposals submitted without the project addenda shall be considered irregular and will not be considered for award.

Division Thirteen
Phone: 828/251-6171

Office of the Division Engineer
Post Office Box 3279

Asheville, NC 28802
Fax: 828/251-6394

This addendum officially becomes a part of the contract bid document. If this office can provide additional information, please feel free to contact me at (828) 251-6171.

Sincerely,

A handwritten signature in black ink, appearing to read 'M.K. Calloway', with a long horizontal flourish extending to the right.

M.K. Calloway
Division Project Manager

Cc: Mr. J.J. Swain, Jr., P.E., Division Engineer
Mr. R.A. Tipton, P.E., PLS, Division Construction Engineer
Mr. M.T. Gibbs, P.E., Division Maintenance Engineer
Mr. C.E. Bandy, P.E., District Engineer
Mr. R.J. McKinney, P.E., Resident Engineer